## NOTICE TO ALL CONTRACTORS

BEGINNING WITH THE OCTOBER 19, 2006 BID LETTING, CONTRACTORS WILL NEED TO UNINSTALL THEIR OLD VERSION OF EXPEDITE BID (5.3a) AND DOWNLOAD, AND INSTALL, THE NEWEST VERSION OF EXPEDITE BID (5.6b) AND USE THIS VERSION WHEN SUBMITTING THEIR BIDS. THIS UPDATE MAY BE ACCESSED THROUGH THE ODOT WEB SITE AT: http://www/contracts/a2006/index.htm

## REMINDER

ODOT NOW ACCEPTS BIDS ON LINE. TO GET SIGNED UP TO BID OVER THE INTERNET CONTACT BID EXPRESS AT (352) 381-4888.

## Notice

Electronic bid packages are available for the January 182007 AM Letting. Instructions for using the electronic bidding system (EBS) are available from the Office Engineer's office. The printed bid sheets created from the EBS system must be placed in front of the bid item pages in the bidding proposal and will be turned in with the bid documents along with the proper disk. They should be placed and attached there without detaching the original proposal. (The paper copy of the bid items is the official bid document.) Please remember that you must use the electronic bidding system (EBS) when bidding projects in the highway Letting. Failure to use the EBS system could mean possible rejection of bids. Plans and proposals should be ready for sale on December 28, 2006.

If ordering plans only please call the Print Services Branch at 521-2586.
A Pre-Bid Conference will be held at 10:00 a.m. on January 5, 2007 concerning this January Bid Opening at the Oklahoma Department of Transportation (ODOT) Commission Room. Please review plans and proposals and send your comments and questions to the Office Engineer Division (attn: Masoud Pajoh) as early as possible at Fax: (405) 5220972 or phone: (405) 521-2625. This will help both ODOT and Contractor.

All proposals not mailed must be turned into the Print Services Branch off the main lobby of the ODOT building until 30 minutes before the Opening. From 30 minutes before the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room on the east side of the lobby.

Please write the call order number of the jobs you are bidding electronically on the disk label of the original disk. Be sure to save your work and any revisions you receive to your original disk and submit that disk with your bid.

## Long Form and Short Form Notices, Order Forms, Bid Tabs and Awards, can be accessed on ODOT's Web site

http://www.okladot.state.ok.us/contracts/index.htm

Questions and concerns regarding projects on any Letting should be faxed to:
Office Engineer Division at 405-522-0972
or emailed to:
mpajoh@odot.org with copy to bschmitt@odot.org Please include words "Pre-bid question(s)" in the subject line.

## Until further notice all projects which include a pay item for Contractors Quality Control (Item 643) will require the bidder to bid a minimum amount for that item.

This minimum will be specified at the end of the Special Provision 648-1QA(a)99, Payment for Contractor's Quality Control. You may increase this amount as necessary to cover the estimated Quality Control expenses.

Failure to include at least this amount will be considered grounds for rejection of Contractor's bid as nonresponsive.

Note:
ODOT will no longer allow DBE credit towards project DBE goals for the supplying of liquid asphalt cement or other bituminous materials.

## Reminder

The low bidder must submit to the Office Engineer Division written confirmation from the DBE that it is participating in the contract as provided in the prime contractor's commitment. This may be submitted with the bid or not later than the Department's close of business on the Wednesday following the bid opening. Otherwise the bid shall be considered nonresponsive and shall be rejected by the Department.

## Only DBE firms listed for the Letting month on the following web site are eligible for DBE credit: <br> http://www.okladot.state.ok.us/regserv/dbeinfo/dcf2005.htm

## Reminder

Please be sure that bid bonds are stapled to the back of the proposal as instructed on the cover sheet of all proposals.
Do not disassemble the bidding proposal in any way.

Note:
Only written, Email, Fax and in-person orders will be accepted.

The Order Form included in this Short Form Notice may be used to order plans and proposals for this letting.
Please check off the proposal(s) in which you are interested and fax to:
405-522-0972 attention Order Desk
Or email your requests to:
aruschenberg@odot.org

## Oklahoma Department of Transportation Notice to Contractors - January 18, 2007 Letting

Sealed proposals sent by registered mail will be received through the ODOT Print Services Branch until 30 minutes prior to the scheduled Bid Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby. The scheduled Bid Opening is 10:30 A.M. January 18, 2007, for the work listed below.

No proposal for construction or maintenance work of the Department will be issued to any contractor after 10:30 A.M. on the working day preceding opening of bids for any contract.

Each separate proposal shall be accompanied by a certified or cashier's check or bid bond equal to $5 \%$ of the bid made payable to the State of Oklahoma, Department of Transportation, as a proposal guaranty. Proposal checks will be held or returned by the Department as per section 103.04 of the State Standard Specifications.

The minimum wage to be paid laborers and mechanics employed on this project shall be included in the proposal.

Proposals must be prepared as directed by the State Standard Specifications.
Plans, forms of proposals, contracts and specifications may be examined at the division headquarters in the division the work is to be performed or at the Oklahoma Department of Transportation Office Engineer's Division in Oklahoma City, Oklahoma.

This work will be done under the Oklahoma Department of Transportation Commission's applicable specifications for highway construction as depicted on the lower left corner of the plan's title sheet.

Plans and proposal forms may be ordered from the Office Engineer Division, Oklahoma Department of Transportation Building, 200 N. E. $21^{\text {st }}$ Street, Oklahoma City, Oklahoma 73105. Cost of bidding documents are $\$ 25.00$ + tax for each bidding proposal. State Standard Specification 1988 edition (Red Book) and 1991 Supplement may be purchased for $\$ 8.00$ + tax, or 1996 Metric Standard Specification $\$ 27.00+$ tax, or 1999 Metric and English Standard Specification $\$ 55.00+$ tax. (Oklahoma tax is $8.375 \%$ ). Make checks payable to Oklahoma Department of Transportation.

No refunds will be made for bidding documents or specification books purchased. Upon award of contract to a successful bidder, the contract will be completely and correctly executed by the contractor and returned to the Department within ten (10) working days from the date of award. The Department will have fourteen (14) working days from the date of award to complete its execution of the contract. The Oklahoma Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion, national origin, or disability in consideration for an award.

Bidders are hereby notified that all bids are likely to be rejected if the lowest responsive bid received exceeds the engineer's estimate by more than seven (7) percent. In the event all bids are rejected for this reason, this project may be deferred for re-advertising for bids until a more competitive situation exists.

## Oklahoma Department of Transportation Notice to Contractors - January 18, 2007 Letting




| Call Order: | 060 | Contract ID: | 070002 |
| :---: | :---: | :---: | :---: |
| Letting Date: | January 18, 2007 | PCN: | $\begin{aligned} & \text { 23847(04), 22723(05), 23008(05), 23845(04), } \\ & \text { 20917(04), 23846(04), 23848(04) } \end{aligned}$ |
| Letting Time: Counties: | 10:30 A.M. |  |  |
|  | BRYAN | Projects: | STPY-NBIP(374), STPY-NBIP(373), |
|  | LATIMER |  | STPY-NBIP(377), STPY-NBIP(379), |
|  | LEFLORE |  | BRFY-NBIP(376), BRFY-NBIP(375), |
|  | PITTSBURG |  | BHFY-NBIP(378) |
|  | PUSHMATAHA |  |  |
|  |  | DBE/WBE Goals: | 0.00 |
|  |  | Guaranty: | 5\% OF BID TOTAL |
|  |  | Plan Price: | \$21.68 |
|  |  | Calendar Days: | 98 |
| $\begin{array}{ll}\text { Contract Description: } & \text { BRIDGE } \\ & \text { DIVISION }\end{array}$ |  | NG - SH-48(2)(11 JJECT LENGTH = 0 | (113)/US-271(270): AT VARIOUS LOCATIONS IN 00 MILES |


| Call Order: | 080 | Contract ID: | 060370 |
| :---: | :---: | :---: | :---: |
| Letting Date: | January 18, 2007 | PCN: | 22022(04), 22022(05) |
| Letting Time: | 10:30 A.M. |  |  |
| Counties: | CLEVELAND | Projects: | STP-114B(137)AG, BPMY-114B(144)3B |
|  |  | DBE/WBE Goals: | 0.00 |
|  |  | Guaranty: | 5\% OF BID TOTAL |
|  |  | Plan Price: | \$23.84 |
|  |  | Calendar Days: | 195 |
| Contract Description: $\begin{array}{ll}\text { BRIDGE } \\ & \text { PROJEC }\end{array}$ |  | KING \& REHABILIT $\mathrm{TH}=0.00 \mathrm{MILE}$ | ATION - $12^{\text {TH }}$ ST.; BRIDGE OVER I-35, IN MOORE. |

## Oklahoma Department of Transportation Notice to Contractors - January 18, 2007 Letting



## Oklahoma Department of Transportation Notice to Contractors - January 18, 2007 Letting

| Call Order: | 220 | Contract ID: | 070030 |
| :---: | :---: | :---: | :---: |
| Letting Date: | January 18, 2007 | PCN: | 23846(05), 23845(05), 20917(05) |
| Letting Time: | 10:30 A.M. |  |  |
| Counties: | LATIMER <br> PITTSBURG <br> PUSHMATAHA | Projects: | $\begin{aligned} & \text { STPY-164C(101), STPY-139B(075), } \\ & \text { BHFY-161C(190) } \end{aligned}$ |
|  |  | DBE/WBE Goals: | 0.00 |
|  |  | Guaranty: | 5\% OF BID TOTAL |
|  |  | Plan Price: | \$18.42 |
|  |  | Calendar Days: | 74 |

BRIDGE REPAIR/JOINT SEAL - US-271/SH-2/SH-113: AT VARIOUS LOCATIONS IN DIVISION II. PROJECT LENGTH $=0.00$ MILES


| Call Order: | 260 | Contract ID: | 060296 |
| :---: | :---: | :---: | :---: |
| Letting Date: | January 18, 2007 | PCN: | 23450(04) |
| Letting Time: | 10:30 A.M. |  |  |
| Counties: | MAYES CRAIG | Projects: | NHG-013N(112)TR |
|  |  | DBE/WBE Goals: | 0.00 |
|  |  | Guaranty: | 5\% OF BID TOTAL |
|  |  | Plan Price: | \$17.34 |
|  |  | Calendar Days: | 150 |
| Contract Description: |  | JECT-US-69: FR <br> CT LENGTH $=0.00$ | OM THE WAGONER/ MILES ASPHALT GR |


| Call Order: | 280 <br> January 18, 2007 | Contract ID: | 070008 |
| :---: | :---: | :---: | :---: |
| Letting Date: |  | PCN: | 20505(04) |
| Letting Time: | January 18, 2007 10:30 A.M. |  |  |
| Counties: | MUSKOGEE | Projects: | BRO-151D(113)CO |
|  | GEE | DBE/WBE Goals: | 0.00 |
|  |  | Guaranty: | 5\% OF BID TOTAL |
|  |  | Plan Price: | \$7.59 |
|  |  | Calendar Days: | 120 |
| Contract Description: $\begin{array}{ll}\text { BRIDGE } \\ & \text { NORTH }\end{array}$ |  | ROACHES - COU MILES EAST OF P | NTY ROAD; OVER S ORUM. PROJECT LE |

## Oklahoma Department of Transportation Notice to Contractors - January 18, 2007 Letting

| Call Order: | 300 |
| :--- | :--- |
| Letting Date: | January 18, 2007 |
| Letting Time: | 10:30 A.M. |
| Counties: | NOBLE |


| Contract ID: | 070009 |
| :--- | :--- |
| PCN: | $20489(05)$ |
| Projects: | STP-152B(067)UR |
| DBE/WBE Goals: | 5.00 |
| Guaranty: | $5 \%$ OF BID TOTAL |
| Plan Price: | $\$ 29.26$ |
| Calendar Days: | 140 |

Contract Description: GRADE-DRAIN-SURFACE-TRAFFIC SIGNALS - CITY STREET ( $15^{\text {TH }}$ STREET); FROM FIR STREET IN PERRY , EXTEND NORTH. PROJECT LENGTH $=0.555$ MILE FLEXIBLE ESALS $=4.94$ MILLION ASPHALT GRADE $=$ PG 64-22 OK, PG 70-28 OK

| Call Order: <br> Letting Date: <br> Letting Time: Counties: | 320 | Contract ID: | 070010 |
| :---: | :---: | :---: | :---: |
|  | January 18, 2007 | PCN: | 20076(04) |
|  | 10:30 A.M. |  |  |
|  | OKFUSKEE | Projects: | STP-154C(048)CO |
|  |  | DBE/WBE Goals: | 9.00 |
|  |  | Guaranty: | 5\% OF BID TOTAL |
|  |  | Plan Price: | \$18.42 |
|  |  | Calendar Days: | 120 |
| Contract Description: |  | NAGE, \& SURFACI NORTH.PROJEC E $=$ PG 64-22 OK | vG - COUNTY ROAD: APPROX. 6.4 MI. NORTH OF LENGTH $=1.657$ MILES FLEXESALS $=0.5$ MILLION |
| Call Order: <br> Letting Date: <br> Letting Time: <br> Counties: | 340January 18, 2007 | Contract ID: | 060366 |
|  |  | PCN: | 21128(04) |
|  | 10:30 A.M. |  |  |
|  | OKLAHOMA | Projects: | STP-155B(419)AG |
|  |  | DBE/WBE Goals: | 5.50 |
|  |  | Guaranty: | 5\% OF BID TOTAL |
|  |  | Plan Price: | \$109.46 |
|  |  | Calendar Days: | 400 |
| Contract Descr | iption: GRADE <br>  MACAR <br>  PROJEC <br>  $=$ PG 64 | GRADE, DRAIN, BRIDGE AND SURFACE - CITY STREET; ON SW-54TH STREET, FROM MACARTHUR EXTEND EAST TO EAST OF PORTLAND AVENUE IN OKLAHOMA CITY. PROJECT LENGTH $=2.852$ MILES FLEXIBLE ESALS $=6.5$ MILLION ASPHALT GRADE |  |
| Call Order: <br> Letting Date: Letting Time: Counties: | 360 | Contract ID: | 070011 |
|  | January 18, 2007 | PCN: | 23449(04) |
|  | 10:30 A.M. |  |  |
|  | OKLAHOMA | Projects: | STPG-155A(554)TR |
| Counties: |  | DBE/WBE Goals: | 0.00 |
|  |  | Guaranty: | 5\% OF BID TOTAL |
|  |  | Plan Price: | \$41.18 |
|  |  | Calendar Days: | 90 |
| Contract Description: $\begin{array}{ll}\text { SIGNIN } \\ & \text { NORTH }\end{array}$ |  | Y STREET; ON PROJECT LENGT | NCOLN BLVD, BEGIN AT N.E. $13^{\text {Th }}$ ST., EXTEND = 3.32 MILES |

## Oklahoma Department of Transportation <br> Notice to Contractors - January 18, 2007 Letting

| Call Order: | 380 |
| :--- | :--- |
| Letting Date: | January 18, 2007 |
| Letting Time: | 10:30 A.M. |
| Counties: | OKMULGEE |

Contract ID: 070012
PCN: 20002(04)
Projects: $\quad$ BRO-156D(069)CO
DBE/WBE Goals: 5.00
Guaranty: $5 \%$ OF BID TOTAL
Plan Price: $\$ 8.67$
Calendar Days: 120
Contract Description: BRIDGE \& APPROACHES - COUNTY ROAD(NS-398): OVER SNAKE CREEK, APPROX. 0.9 MILE NORTH OF SH-16. PROJECT LENGTH $=0.188$ MILES FLEX ESALS $=0.3$ MILLION ASPHALT GRADE $=$ PG 64-22 OK

| Call Order: <br> Letting Date: Letting Time: Counties: | 400 | Contract ID: | 060300 |
| :---: | :---: | :---: | :---: |
|  | January 18, 2007 | PCN: | 22060(04) |
|  | 10:30 A.M. |  |  |
|  | OTTAWA | Projects: | STPY-158A(084)TR |
|  |  | DBE/WBE Goals: | 0.00 |
|  |  | Guaranty: | 5\% OF BID TOTAL |
|  |  | Plan Price: | \$15.17 |
|  |  | Calendar Days: | 30 |
| Contract Description: |  | MODIFICATION AN PROJECT LENGTH | TRAFFIC SIGNALS—US-69; AT COMMERCE AVE. $=0.00 \mathrm{MILE}$ |
| Call Order: <br> Letting Date: Letting Time: Counties: | 480 | Contract ID: | 070013 |
|  | January 18, 2007 | PCN: | 17495(04) |
|  | 10:30 A.M. |  |  |
|  | PITTSBURG | Projects: | BRO-161D(040)CO |
|  |  | DBE/WBE Goals: | 5.00 |
|  |  | Guaranty: | 5\% OF BID TOTAL |
|  |  | Plan Price: | \$13.01 |
|  |  | Calendar Days: | 130 |
| Contract Description: |  | ROACHES - COU Y 1.5 MILES SOU MILES | NTY ROAD: (EW-129) OVER UNNAMED CREEK H \& 4.3 MILES WEST OF INDIANOLA. PROJECT |


| Call Order: | 500 | Contract ID: | 060022 |
| :---: | :---: | :---: | :---: |
| Letting Date: | January 18, 2007 | PCN: | 09482(04) |
| Letting Time: | 10:30 A.M. |  |  |
| Counties: | TULSA ROGERS | Projects: | STPY-072B(421) |
|  |  | DBE/WBE Goals: | 7.00 |
|  |  | Guaranty: | 5\% OF BID TOTAL |
|  |  | Plan Price: | \$106.21 |
|  |  | Calendar Days: | 380 |
| Contract Desc | ption: GRADE OF TUL FLEXIB | SURFACE, AND ER ERS COUNTY LINE = 4.27 MILLION | OSION CONTROL EXTEND EAST. PR SPHALT GRADE PG |

## Oklahoma Department of Transportation Notice to Contractors - January 18, 2007 Letting

| Call Order: | 540 | Contract ID: | 070032 |
| :---: | :---: | :---: | :---: |
| Letting Date: | January 18, 2007 | PCN: | 23883(04) |
| Letting Time: | 10:30 A.M. |  |  |
| Counties: | WAGONER | Projects: | SAP-173D(124) |
|  |  | DBE/WBE Goals: | 0.00 |
|  |  | Guaranty: | 5\% OF BID TOTAL |
|  |  | Plan Price: | \$0.00 |
|  |  | Calendar Days: | 20 |
| Contract Description: |  | PARK ROAD: SEQUOYAH BAY STATE PARK PROJECT LENGTH $=0.90$ ALS $=<3$ MILLION ASPHALT GRADE $=$ PG 64-22 OK |  |
| Call Order: <br> Letting Date: Letting Time: Counties: | 560 | Contract ID: | 070014 |
|  | January 18, 2007 | PCN: | 17458(10) |
|  | 10:30 A.M. |  |  |
|  | WOODS | Projects: | STPY-176B(028) |
|  |  | DBE/WBE Goals: | 7.00 |
|  |  | Guaranty: | 5\% OF BID TOTAL |
|  |  | Plan Price: | \$112.71 |
|  |  | Calendar Days: | 300 |
| Contract Desc | iption: <br> WIDEN <br> EXTEND <br> ASPHA | WIDENING AND RESURFACE - US-281; BEGIN 6.305 MILES SOUTH OF HOPETON, EXTEND NORTH. PROJECT LENGTH $=6.305$ MILES FLEXIBLE ESALS $=1.94$ MILLION ASPHALT GRADE $=$ PG 64-22 OK, PG 70-28 OK |  |
| Call Order: <br> Letting Date: <br> Letting Time: <br> Counties: | J80 | Contract ID: | 070033 |
|  |  | PCN: | 23877(04) |
|  | 10:30 A.M. |  |  |
|  | WOODWARD | Projects: | SAP-177D(080) |
|  |  | DBE/WBE Goals: | 0.00 |
|  |  | Guaranty: | 5\% OF BID TOTAL |
|  |  | Plan Price: | \$0.00 |
|  |  | Calendar Days: | 30 |
| Contract Description: RESUR |  | MOORELAND. ASPHALT GRADE $=$ PG 64-22OK PROJECT LENGTH $=0.00$ MILES |  |
| Call Order: | 620 | Contract ID: | 070016 |
| Letting Date: | January 18, 2007 | PCN: | 23872(04) |
| Letting Time: Counties: | 10:30 A.M. |  |  |
|  | CADDO | Projects: | MC-108C(158) |
|  |  | DBE/WBE Goals: | 0.00 |
|  |  | Guaranty: | 5\% OF BID TOTAL |
|  |  | Plan Price: | \$0.00 |
|  |  | Calendar Days: | 60 |
| Contract Desc | iption: RESUR <br>  ASPHAL <br>  $=1.03 \mathrm{~N}$ | RESURFACE - US-62: BEGIN AT MISSION BLVD IN ANADARKO, EXTEND EAST. ASPHALT GRADE $=$ PG 76-28 OK FLEXIBLE ESALS $=6.48$ MILLION PROJECT LENGTH $=1.03$ MILES |  |

## Oklahoma Department of Transportation Notice to Contractors - January 18, 2007 Letting

| Call Order: | 640 |
| :--- | :--- |
| Letting Date: | January 18, 2007 |
| Letting Time: | 10:30 A.M. |
| Counties: | CADDO |


| Contract ID: | 070034 |
| :--- | :--- |
| PCN: | $23873(04)$ |
| Projects: | MC-108C(159) |
| DBE/WBE Goals: | 0.00 |
| Guaranty: | $5 \%$ OF BID TOTAL |
| Plan Price: | $\$ 0.00$ |
| Calendar Days: | 60 |

Contract Description: RESURFACE (ULTRATHINBONDED WEARING COURSE) — SH-9: BEGIN APPROX. 1.14 MI. EAST OF SH-58, EXTEND EAST. LENGTH = 5.34 MILES


| Call Order: | 740 | Contract ID: | 070020 |
| :---: | :---: | :---: | :---: |
| Letting Date: | January 18, 2007 | PCN: | 23870(04) |
| Letting Time: | 10:30 A.M. |  |  |
| Counties: | COMANCHE | Projects: | SSR-116N(142)SR |
|  |  | DBE/WBE Goals: | 0.00 |
|  |  | Guaranty: | 5\% OF BID TOTAL |
|  |  | Plan Price: | \$0.00 |
|  |  | Calendar Days: | 30 |
| Contract Description: RESU |  | SPHALT) - I-44; <br> S, EXTEND NORTH <br> ASPHALT GRADE | EGIN APPROX. 1.3 PROJECTLENGTH PG 64-22 OK |

## Oklahoma Department of Transportation Notice to Contractors - January 18, 2007 Letting

| Call Order: | 760 |
| :--- | :--- |
| Letting Date: | January 18, 2007 |
| Letting Time: | 10:30 A.M. |
| Counties: | COMANCHE |


| Contract ID: | 070036 |
| :--- | :--- |
| PCN: | $23871(04)$ |
| Projects: | SSR-116C(143)PART1SR |
| DBE/WBE Goals: | 0.00 |
| Guaranty: | $5 \%$ OF BID TOTAL |
| Plan Price: | $\$ 0.00$ |
| Calendar Days: | 30 |

Contract Description: RESURFACE (ULTRATHIN BONDED WEARING COURSE/ASPHALT) - SH-58: BEGIN APPROX. 475' NORTH OF SH-19 JCT, EXTEND NORTH. PROJECT LENGTH $=6.14$ MILES FLEXIBLE ESALS $=3$ MILLION ASPHALT GRADE $=$ PG 64-22 OK

| Call Order: | 761 | Contract ID: | 070037 |
| :---: | :---: | :---: | :---: |
| Letting Date: | January 18, 2007 | PCN: | 23871(05) |
| Letting Time: | 10:30 A.M. |  |  |
| Counties: | COMANCHE | Projects: | SSR-116C(143)PART2SR |
|  |  | DBE/WBE Goals: | 0.00 |
|  |  | Guaranty: | 5\% OF BID TOTAL |
|  |  | Plan Price: | \$0.00 |
|  |  | Calendar Days: | 30 |
| Contract Description: $\begin{array}{ll}\text { RESUR } \\ & \text { APPROX } \\ & \text { ESALS } \\ & \end{array}$ |  | TRATHIN BONDE LESNORTH OF SH ON ASPHALT GRA | WEARING COURSE/ASPHALT) - SH-58: BEGIN -49 JCT, PROJECT LENGTH $=4.29$ MILES FLEXIBLE D $=$ PG 64-22 OK |


| Call Order: | 762 | Contract ID: | 070038 |
| :---: | :---: | :---: | :---: |
| Letting Date: | January 18, 2007 | PCN: | 23871(04)C, 23871(05)C |
| Letting Time: | 10:30 A.M. |  |  |
| Counties: | COMANCHE | Projects: | SSR-116C(143)PART1 \& 2 SR |
|  |  | DBE/WBE Goals: | 0.00 |
|  |  | Guaranty: | 5\% OF BID TOTAL |
|  |  | Plan Price: | \$0.00 |
|  |  | Calendar Days: | 60 |
| Contract Description: $\begin{array}{ll}\text { RESURF } \\ & 475 ' \text { NO } \\ & \text { ASPHAL }\end{array}$ |  | TRATHIN BONDED | WEARING COURSE)) - SH-58: BEGIN APPROX. |
|  |  | SH-49 JCT, EXT | ND NORTH. PROJECT LENGTH $=10.43$ MILES |
|  |  | $E=P G 64-22$ OK F | EXIBLE ESALS $=3 \mathrm{MILLION}$ |


| Call Order: | 780 | Contract ID: | 070021 |
| :---: | :---: | :---: | :---: |
| Letting Date: | January 18, 2007 | PCN: | 21907(04) |
| Letting Time: | 10:30 A.M. |  |  |
| Counties: | CREEK | Projects: | SAB-119A(116)BF |
|  |  | DBE/WBE Goals: | 0.00 |
|  |  | Guaranty: | 5\% OF BID TOTAL |
|  |  | Plan Price: | \$39.02 |
|  |  | Calendar Days: | 150 |
| Contract Description: | GRADING, DRAINAGE, SURFACING, EROSION CONTROL, \& BRIDGE PLAN - US-75A: OVER CHILDERS CREEK, APPROXIMATELY 7.2 MILES NORTH OF THE OKMULGEE COUNTY LINE. PROJECT LENGTH $=0.152$ MILES FLEXESALS $=4.8$ MILLION ASPHALT GRADE $=$ PG 64-22 OK, PG 70-28 OK |  |  |

## Oklahoma Department of Transportation Notice to Contractors - January 18, 2007 Letting

| Call Order: | 800 |
| :--- | :--- |
| Letting Date: | January 18, 2007 |
| Letting Time: | 10:30 A.M. |
| Counties: | GARFIELD |

Contract ID: 070022
PCN: 23866(04)
Projects: $\quad$ SSR-124A(100)SR
DBE/WBE Goals: 0.00
Guaranty: $\quad 5 \%$ OF BID TOTAL
Plan Price: $\quad \$ 0.00$
Calendar Days: 45
Contract Description: RESURFACE - US-64; BEGIN APPROX. 0.43 MILE EAST OF SH-74, EXTEND EAST TO NOBLE COUNTY LINE. PROJECT LENGTH = 6.70 MILES

| Call Order: | 820 | Contract ID: | 070023 |
| :---: | :---: | :---: | :---: |
| Letting Date: | January 18, 2007 | PCN: | 23874(04) |
| Letting Time: | 10:30 A.M. |  |  |
| Counties: | GRADY | Projects: | MC-126C(114) |
|  |  | DBE/WBE Goals: | 0.00 |
|  |  | Guaranty: | 5\% OF BID TOTAL |
|  |  | Plan Price: | \$0.00 |
|  |  | Calendar Days: | 60 |
| Contract Desc | ption: RESUR | SH-92; BEGIN TH $=7.98$ MILES | 10 MILES NORTH EXIBLE ESALS = 3. |


| Call Order: | 840 | Contract ID: | 070024 |
| :---: | :---: | :---: | :---: |
| Letting Date: | January 18, 2007 | PCN: | 23209(04) |
| Letting Time: | 10:30 A.M. |  |  |
| Counties: | OKFUSKEE | Projects: | SAB-154C(090)BF |
|  |  | DBE/WBE Goals: | 0.00 |
|  |  | Guaranty: | 5\% OF BID TOTAL |
|  |  | Plan Price: | \$33.60 |
|  |  | Calendar Days: | 60 |
| Contract Description: $\begin{array}{ll}\text { BR } \\ & \text { EAS } \\ & \text { ES }\end{array}$ |  | PROACHES - SH EMINOLE COUNT LION ASPHALT GR | 56: OVER LITTLE G LINE. PROJECT L ADE $=$ PG 64-22OK |


| Call Order: | 870 | Contract ID: | 070042 |
| :---: | :---: | :---: | :---: |
| Letting Date: | January 18, 2007 | PCN: | 23941(04) |
| Letting Time: Counties: | 10:30 A.M. |  |  |
|  | PAYNE | Projects: | SBR-160B(165)SB |
|  |  | DBE/WBE Goals: | 0.00 |
|  |  | Guaranty: | 5\% OF BID TOTAL |
|  |  | Plan Price: | \$10.84 |
|  |  | Calendar Days: | 90 |
| Contract Description: $\begin{array}{ll}\text { BRIDGE } \\ & \text { PROJEC } \\ & 64-22 \text { O }\end{array}$ |  | KING - SH 33: OVE TH = 0.074 MILES | R EUCHEE CREEK, <br> EX ESALS = 4.03 M |

## Oklahoma Department of Transportation Notice to Contractors - January 18, 2007 Letting

| Call Order: | 940 |
| :--- | :--- |
| Letting Date: | January 18, 2007 |
| Letting Time: | 10:30 A.M. |
| Counties: | ROGERS |


| Contract ID: | 070028 |
| :--- | :--- |
| PCN: | $21921(04)$ |
| Projects: | SAB-166B(158)BF |
| DBE/WBE Goals: | 0.00 |
| Guaranty: | $5 \%$ OF BID TOTAL |
| Plan Price: | $\$ 37.93$ |
| Calendar Days: | 150 |

Contract Description: GRADING, DRAINAGE, SURFACING, EROSION CONTROL, \& BRIDGE PLAN - SH-88: OVER DOG CREEK, APPROX. 1.5 MILE SOUTH OF JCT SH-88/SH-66. PROJECT LENGTH $=0.181$ MILES FLEX ESALS $=3.3$ MILLION ASPHALT GRADE $=$ PG 64-22 OK, PG 70-28 OK


| Call Order: | 980 | Contract ID: | 070041 |
| :---: | :---: | :---: | :---: |
| Letting Date: | January 18, 2007 | PCN: | 23908(04) |
| Letting Time: | 10:30 A.M. |  |  |
| Counties: | TEXAS | Projects: | SSR-170C(120)SR |
|  |  | DBE/WBE Goals: | 0.00 |
|  |  | Guaranty: | 5\% OF BID TOTAL |
|  |  | Plan Price: | \$0.00 |
|  |  | Calendar Days: | 35 |
| Contract Description: $\begin{array}{ll}\text { RESUR } \\ & \text { EXTEND } \\ & \text { GRADE }\end{array}$ |  | SH-136, BEGIN PROJECT LENG 22 OK | 5 MILE NORTH OF H $=5.00$ MILES FL |

List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:
The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

| Name of Company and Individual | Suspended | Debarred |
| :---: | :---: | :---: |
| J \& N INTERNATIONAL COATINGS, INC. <br> Ms. Nikoleta M. Tiliakos <br> Mr. John D. Tiliakos <br> Mr. Drossos J. Tiliakos <br> 17130 Groeschke Road <br> Houston, TX 77084 |  | X |
| KERRVILLE PAINTING COMPANY, INC. <br> Mr. Nickolas Mouzakis 203 "G" Street, South Kerrville, TX 78028 |  | X |
| LOHMAN FENCING <br> Mr. Eddie LohmanP.O. Box 265 Alva, OK 73717 |  |  |
| MBE, INC. <br> Ms. Fani Gialousis <br> Mr. Tony Gialousis <br> Mr. Manuel Gialousis <br> 426 South Florida Ave. <br> P.O. Box 1292 <br> Tarpon Springs, FL 34689 | X |  |
| Mr. George Paul Glover P.O. Box 489 <br> Muskogee, OK 74402 | (pending debarment) <br> (also suspended by FHWA) |  |
| PATTON CONSTRUCTION <br> Mr. Alan Patton Rt. 2, Box 303 <br> Tahlequah, OK 74464 | (pending debarment) |  |
| SHANKS EXCAVATING COMPANY <br> Jimmy "Dale" Shanks <br> 204 North 4th Street <br> P.O. Box 510 <br> Webbers Falls, OK 74470 | $\underset{\text { (pending debarment) }}{\mathrm{X}}$ |  |




