

## NOTICE TO ALL CONTRACTORS

CONTRACTORS WILL NEED TO DOWNLOAD, AND INSTALL, THE NEWEST VERSION OF EXPEDITE BID (5.6b) AND USE THIS VERSION WHEN SUBMITTING THEIR BIDS. THIS UPDATE MAY BE ACCESSED THROUGH THE ODOT WEB SITE AT:

[www.okladot.state.ok.us/contracts/index.htm](http://www.okladot.state.ok.us/contracts/index.htm)

## REMINDER

ODOT NOW ACCEPTS BIDS ON LINE. TO GET SIGNED UP TO BID OVER THE INTERNET CONTACT BID EXPRESS AT (352) 381-4888, OR [WWW.BIDX.COM](http://WWW.BIDX.COM)

## Notice

Electronic bid packages are available for the [April 23, 2009](#) AM Letting. Instructions for using the electronic bidding system (EBS) are available from the Office Engineer's office. The printed bid sheets created from the EBS system must be placed in front of the bid item pages in the bidding proposal and will be turned in with the bid documents along with the proper disk. They should be placed and attached there without detaching the original proposal. (The paper copy of the bid items is the official bid document.) Please remember that you must use the electronic bidding system (EBS) when bidding projects in the highway Letting. Failure to use the EBS system could mean possible rejection of bids. Plans and proposals should be ready for sale on [April 2, 2009](#).

If ordering plans only please call the Print Services Branch at 521-2586.

A Pre-Bid Conference will be held at [10:00 a.m.](#) on [April 10, 2009](#) concerning this [April 23<sup>rd</sup>](#) Bid Opening at the Oklahoma Department of Transportation (ODOT) Commission Room. Please review plans and proposals and send your comments and questions to the Office Engineer Division (attn: Masoud Pajoh) as early as possible at Fax: (405) 522-0972 or phone: (405) 521-2625. Please include JP, County, Letting date and Call Order (if known) in all your correspondence with Office Engineer. This will help both ODOT and Contractor.

All proposals not mailed must be turned into the Print Services Branch off the main lobby of the ODOT building until 30 minutes before the Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby.

Please write the call order number of the jobs you are bidding electronically on the disk label of the original disk. Be sure to save your work and any revisions you receive to your original disk and submit that disk with your bid.

*Effective with the January 2009 Letting, the fee for each bid proposal will be raised to fifty dollars (\$50.00) in accordance with Oklahoma Administrative Code 730:25-3-4.*

**Long Form and Short Form Notices, Order Forms, Bid Tabs and Awards, can be accessed on ODOT's Web site**

<http://www.okladot.state.ok.us/contracts/index.htm>

Questions and concerns regarding projects on any Letting should be faxed to:

***Office Engineer Division at 405-522-0972***

or emailed to:

***[mpajoh@odot.org](mailto:mpajoh@odot.org) with copy to [bschmitt@odot.org](mailto:bschmitt@odot.org)***

Please include words ***“Pre-bid question(s)”*** in the subject line.

Note:

ODOT will no longer allow DBE credit towards project DBE goals for the supplying of liquid asphalt cement or other bituminous materials.

Plans for the project on this letting can be found at:  
<http://www.okladot.state.ok.us/contracts/a2009/plans.htm>

## CERTIFIED PAYROLL – FEDERAL RULE CHANGE

The U.S. Department of Labor, Wage and Hour Division, has revised regulations, pursuant to the Davis-Bacon and Related Acts and the Copeland Anti-Kickback Act to better protect the personal privacy of laborers and mechanics employed on covered construction projects.

The final rule, 29 CFR Parts 3 and 5, has an effective date of January 18, 2009. The revisions shall be applicable to federally assisted construction contracts entered into pursuant to invitations for bids issued or negotiations concluded on or after January 18, 2009.

The rule change states, in part, “ The payrolls submitted shall set out accurately and completely all of the information required to be maintained under 29 CFR Part 5.5 (a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead, the payrolls shall only need to include an individual identifying number for each employee.”

The rule suggests that the last four digits of the employee’s social security number be used as the employee’s identification number. There is no prescribed method required by U.S. DOL.

The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain the full social security number and current address of each covered worker, and shall provide them upon request of the federal and/or state agency responsible for the contract for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of the rule for a prime contractor to require a subcontractor provide addresses and social security numbers to the prime contractor for its own records, without weekly submission of such information to the sponsor government agency.

If the contractors utilize an electronic payroll system, a change from social security number to a personal identification number may require programming changes. If it is more convenient for the contractors, FHWA agrees that they may go ahead and make the necessary changes on all existing contracts, rather than only on those entered into after the effective date.

The provisions of the contracts will be revised to reflect this rule change as soon as practical. Should you have questions, you may contact the Regulatory Services Office at (405) 521-6046.

**Until further notice all projects which include a pay item for Contractors Quality Control (Item 643) will require the bidder to bid a minimum amount for that item.**

This minimum will be specified at the end of the Special Provision 648-1QA(a)99, Payment for Contractor's Quality Control. You may increase this amount as necessary to cover the estimated Quality Control expenses.

***Failure to include at least this amount will be considered grounds for rejection of Contractor's bid as nonresponsive.***

Reminder

The low bidder must submit to the Office Engineer Division written confirmation from the DBE that it is participating in the contract as provided in the prime contractor's commitment. This may be submitted with the bid or not later than the Department's close of business on the Wednesday following the bid opening. Otherwise the bid shall be considered nonresponsive and shall be rejected by the Department. **Please ensure that the DBE commitment provided in the proposal matches the written confirmation.**

**Only DBE firms listed for the Letting month on the following web site are eligible for DBE credit:**

**<http://www.okladot.state.ok.us/regserv/dbeinfo/DCF2005.htm>**

*Reminder*

*Please be sure that bid bonds are stapled to the **back** of the proposal as instructed on the cover sheet of all proposals.*

**Do not disassemble the bidding proposal in any way.**

Note:

*Only written, Email, Fax and in-person orders will be accepted.*

The **Order Form** included in this Notice may be used to order plans and proposals for this letting.

Please check off the proposal(s) in which you are interested and fax to:

**405-522-0972 attention Order Desk**

Or email your requests to:

**[mhenry@odot.org](mailto:mhenry@odot.org)**

OKLAHOMA DEPARTMENT OF TRANSPORTATION  
NOTICE TO CONTRACTORS -- April 23, 2009 LETTING

LNTCNCA-D

SEALED PROPOSALS SENT BY REGISTERED MAIL WILL BE RECEIVED THROUGH THE ODOT PRINT SERVICES BRANCH UNTIL 30 MINUTES PRIOR TO THE SCHEDULED BID OPENING. FROM 30 MINUTES PRIOR TO THE BID OPENING UNTIL THE TIME OF THE BID OPENING, BID PROPOSALS MUST BE TURNED IN DIRECTLY TO THE ODOT COMMISSION ROOM LOCATED ON THE EAST SIDE OF THE LOBBY. THE SCHEDULED BID OPENING IS 10:30 A.M. April 23, 2009 , FOR THE WORK LISTED BELOW.

NO PROPOSAL FOR CONSTRUCTION OR MAINTENANCE WORK OF THE DEPARTMENT WILL BE ISSUED TO ANY CONTRACTOR AFTER 10:30 A.M. ON THE WORKING DAY PRECEDING OPENING OF BIDS FOR ANY CONTRACT.

EACH SEPARATE PROPOSAL SHALL BE ACCOMPANIED BY A CERTIFIED OR CASHIER'S CHECK OR BID BOND EQUAL TO 5% OF THE BID MADE PAYABLE TO THE STATE OF OKLAHOMA, DEPARTMENT OF TRANSPORTATION, AS A PROPOSAL GUARANTY. PROPOSAL CHECKS WILL BE HELD OR RETURNED BY THE DEPARTMENT AS PER SECTION 103.04 OF THE STATE STANDARD SPECIFICATIONS.

THE MINIMUM WAGE TO BE PAID LABORERS AND MECHANICS EMPLOYED ON THIS PROJECT SHALL BE INCLUDED IN THE PROPOSAL.

PROPOSALS MUST BE PREPARED AS DIRECTED BY THE STATE STANDARD SPECIFICATIONS.

PLANS, FORMS OF PROPOSALS, CONTRACTS AND SPECIFICATIONS MAY BE EXAMINED AT THE DIVISION HEADQUARTERS IN THE DIVISION THE WORK IS TO BE PERFORMED OR AT THE OKLAHOMA DEPARTMENT OF TRANSPORTATION OFFICE ENGINEER'S DIVISION IN OKLAHOMA CITY, OKLAHOMA. THIS WORK WILL BE DONE UNDER THE OKLAHOMA DEPARTMENT OF TRANSPORTATION COMMISSION'S APPLICABLE SPECIFICATIONS FOR HIGHWAY CONSTRUCTION AS DEPICTED ON THE LOWER LEFT CORNER OF THE PLAN'S TITLE SHEET.

PLANS AND PROPOSAL FORMS MAY BE ORDERED FROM THE OFFICE ENGINEER DIVISION, OKLAHOMA DEPARTMENT OF TRANSPORTATION BUILDING, 200 N.E. 21ST STREET, OKLAHOMA CITY, OKLAHOMA 73105.

COST OF BIDDING DOCUMENTS ARE \$50.00 + tax FOR EACH BIDDING PROPOSAL. STATE STANDARD SPECIFICATION 1988 EDITION (RED BOOK) AND 1991 SUPPLEMENT MAY BE PURCHASED FOR \$8.00 + tax, or 1996 Metric STANDARD SPECIFICATION \$27.00 + tax, or 1999 Metric and English STANDARD SPECIFICATION \$55.00 + tax. (Oklahoma tax is 8.375%). MAKE CHECKS PAYABLE TO OKLAHOMADEPARTMENT OF TRANSPORTATION.

NO REFUNDS WILL BE MADE FOR BIDDING DOCUMENTS OR SPECIFICATION BOOKS PURCHASED.

UPON AWARD OF CONTRACT TO A SUCCESSFUL BIDDER, THE CONTRACT WILL BE COMPLETELY AND CORRECTLY EXECUTED BY THE CONTRACTOR AND RETURNED TO THE DEPARTMENT WITHIN TEN (10) WORKING DAYS FROM THE DATE OF AWARD. THE DEPARTMENT WILL HAVE FOURTEEN (14) WORKING DAYS FROM THE DATE OF AWARD TO COMPLETE ITS EXECUTION OF THE CONTRACT.

THE OKLAHOMA DEPARTMENT OF TRANSPORTATION HEREBY NOTIFIES ALL BIDDERS THAT IT WILL AFFIRMATIVELY ENSURE THAT IN ANY CONTRACT ENTERED INTO PURSUANT TO THIS ADVERTISEMENT, DISADVANTAGED BUSINESS ENTERPRISES WILL BE AFFORDED FULL OPPORTUNITY TO SUBMIT BIDS IN RESPONSE TO THIS INVITATION AND WILL NOT BE DISCRIMINATED AGAINST ON THE GROUNDS OF RACE, COLOR, SEX, RELIGION, NATIONAL ORIGIN, OR DISABILITY IN CONSIDERATION FOR AN AWARD.

BIDDERS ARE HEREBY NOTIFIED THAT ALL BIDS ARE LIKELY TO BE REJECTED IF THE LOWEST RESPONSIVE BID RECEIVED EXCEEDS THE ENGINEER'S ESTIMATE BY MORE THAN SEVEN (7) PERCENT. IN THE EVENT ALL BIDS ARE REJECTED FOR THIS REASON, THIS PROJECT MAY BE DEFERRED FOR READVERTISING FOR BIDS UNTIL A MORE COMPETITIVE SITUATION EXISTS.

DESCRIPTION OF WORK AND LOCATION OF PROJECT:

CALL ORDER : 010  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : ADAIR

CONTRACT ID : 090354  
 PCN : 1958004  
 PROJECTS : BRO-STIM(188)CO  
 DBE GOALS : 6.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 9.75  
 CALENDAR DAYS : 140  
 RES. ENG.: CARL EDWARDS (ACTING),  
 SALLISAW

## CONTRACT DESCRIPTION:

BRIDGE AND APPROACHES COUNTY ROAD (PEAVINE ROAD): 4 MILES  
 NORTH AND 0.2 MILES EAST OF NORTH JUNCTION US-59/SH-51.  
 PROJECT LENGTH = 0.211 MILES

| ITEM NO.                    | DESCRIPTION                              | QUANTITY   | UNITS |
|-----------------------------|--|------------|-------|
| -----                       |  |            |       |
| SECTION NO. 0001 ROADWAY    |  |            |       |
| 202(G) 0185                 | EARTHWORK                                | 1.000      | LSUM  |
| 210 0121                    | OBLITERATING ABANDONED ROAD              | 15.450     | STA   |
| 223 2801                    | TEMPORARY SILT FENCE                     | 3,000.000  | LF    |
| 225 2804                    | TEMPORARY SEDIMENT BASIN                 | 2.000      | EA    |
| 226 2805                    | TEMPORARY SEDIMENT REMOVAL               | 400.000    | CY    |
| 227 0100                    | TEMPORARY SILT DIKE                      | 300.000    | LF    |
| 230(A) 2806                 | SOLID SLAB SODDING                       | 8,367.000  | SY    |
| 233(A) 2817                 | VEGETATIVE MULCHING                      | 15.700     | AC    |
| 303 0192                    | AGGREGATE BASE                           | 711.000    | CY    |
| 403(E) 0225                 | TRAFFIC BOUND SURFACE COURSE TYPE E      | 120.000    | TON   |
| 408 5774                    | PRIME COAT                               | 1,595.000  | GAL   |
| 411(S4) 5960                | (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)      | 644.000    | TON   |
| 509(D) 0325                 | CLASS C CONCRETE                         | 5.000      | CY    |
| 613(B) 0492                 | 24" R.C.PIPE CLASS III                   | 70.000     | LF    |
| 613(B) 4404                 | 26" X 15" R.C.PIPE ARCH CLASS A-III      | 50.000     | LF    |
| 613(CC) 7186                | TYPE A4 CULVERT END TREATMENT            | 2.000      | EA    |
| 613(CC) 7187                | TYPE B4 CULVERT END TREATMENT            | 2.000      | EA    |
| 613(D) 4527                 | 21" X 15" CORR. GALV. STEEL PIPE ARCH    | 60.000     | LF    |
| 613(M) 4504                 | 21" X 15" PREFAB. CULVERT END SEC., ARCH | 4.000      | EA    |
| 613(S) 1180                 | TRENCH EXCAVATION                        | 57.000     | CY    |
| 613(T) 1181                 | STANDARD BEDDING MATERIAL                | 33.000     | CY    |
| 619(C) 0924                 | SAWING PAVEMENT                          | 60.000     | LF    |
| 629(E) 5048                 | REMOVE AND RESET MAILBOX                 | 2.000      | EA    |
| 850(A) 8110                 | SHEET ALUMINUM SIGNS                     | 73.250     | SF    |
| 855(A) 8815                 | TRAFFIC STR.(PLAST.)(THIN-LINE)(4" WIDE) | 5,000.000  | LF    |
| SECTION NO. 0002 BRIDGE 'A' |  |            |       |
| 501(B) 1307                 | SUBSTRUCTURE EXCAVATION COMMON           | 84.000     | CY    |
| 501(D) 6353                 | UNCLASSIFIED BACKFILL                    | 82.000     | CY    |
| 503(A) 1313                 | PRESTRESSED CONCRETE BEAMS (TYPE IV)     | 396.670    | LF    |
| 504(E) 1380                 | CONCRETE RAIL (TR1)                      | 265.000    | LF    |
| 506(A) 1322                 | STRUCTURAL STEEL                         | 1,810.000  | LB    |
| 509(A) 1326                 | CLASS AA CONCRETE                        | 77.000     | CY    |
| 509(B) 1328                 | CLASS A CONCRETE                         | 54.000     | CY    |
| 511(A) 1332                 | REINFORCING STEEL                        | 24,604.000 | LB    |
| 514(A) 6010                 | PILES, FURNISHED (HP 10X42)              | 425.500    | LF    |
| 514(B) 6292                 | PILES, DRIVEN (HP 10X42)                 | 425.500    | LF    |

CALL ORDER : 010  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : ADAIR

CONTRACT ID : 090354  
 PCN : 1958004  
 PROJECTS : BRO-STIM(188)CO  
 DBE GOALS : 6.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 9.75  
 CALENDAR DAYS : 140  
 RES. ENG.: CARL EDWARDS (ACTING),  
 SALLISAW

| ITEM NO.         | DESCRIPTION                            | QUANTITY  | UNITS |
|------------------|--|-----------|-------|
| SECTION NO. 0002 | BRIDGE 'A'                             |           |       |
| 601(A-1)1353     | TYPE I-A PLAIN RIPRAP                  | 2,272.000 | TON   |
| 601(A-2)1355     | TYPE I-A FILTER BLANKET                | 476.000   | TON   |
| 613(P) 1091      | 6" PERFORATED PIPE UNDERDRAIN ROUND    | 80.000    | LF    |
| 613(Q) 1096      | 6" NON-PERF.PIPE UNDERDRAIN RND.       | 40.000    | LF    |
| 619(D) 1397      | REMOVAL OF EXISTING BRIDGE STRUCTURE   | 1.000     | LSUM  |
| 623(F) 6033      | GUARD RAIL ANCHOR UNIT (TYPE II)       | 4.000     | EA    |
| 880(J) 8905      | CONSTRUCTION TRAFFIC CONTROL           | 1.000     | LSUM  |
| SECTION NO. 0004 | CONSTRUCTION                           |           |       |
| 220 2800         | (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000     | LSUM  |
| SECTION NO. 0003 | STAKING                                |           |       |
| 642 0098         | STAKING                                | 1.000     | LSUM  |
| SECTION NO. 0004 | CONSTRUCTION                           |           |       |
| 641 1399         | MOBILIZATION                           | 1.000     | LSUM  |

CALL ORDER : 020  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : BECKHAM

CONTRACT ID : 090255  
 PCN : 2605504  
 PROJECTS : HSIPIY-105A(175)TR  
 DBE GOALS : 0.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 17.34  
 CALENDAR DAYS : 60  
 RES. ENG.: DIVISION 5 (CLINTON)

CONTRACT DESCRIPTION:  
 TRAFFIC SIGNALS I-40B: AT MERIT ROAD IN ELK CITY.

| ITEM NO.                 | DESCRIPTION                                 | QUANTITY  | UNITS |
|--------------------------|---|-----------|-------|
| SECTION NO. 0001 ROADWAY |   |           |       |
| 202(A)                   | 0183 UNCLASSIFIED EXCAVATION                | 386.220   | CY    |
| 202(C)                   | 0184 UNCLASSIFIED BORROW                    | 200.000   | CY    |
| 223                      | 2801 TEMPORARY SILT FENCE                   | 150.000   | LF    |
| 230(A)                   | 2806 SOLID SLAB SODDING                     | 200.000   | SY    |
| 310(B)                   | 0149 SUBGRADE, METHOD B                     | 1,264.100 | SY    |
| 403(E)                   | 0225 TRAFFIC BOUND SURFACE COURSE TYPE E    | 161.290   | TON   |
| 407                      | 0250 TACK COAT                              | 79.490    | GAL   |
| 408                      | 5774 PRIME COAT                             | 238.460   | GAL   |
| 411(S3)                  | 5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)    | 574.000   | TON   |
| 411(S4)                  | 5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)    | 108.000   | TON   |
| 609(B)                   | 1525 2'-8" COMB.CRB.& GUT.(6" BARRIER)      | 760.440   | LF    |
| 619(A)                   | 0920 REMOVAL OF STRUCTURES & OBSTRUCTIONS   | 1.000     | LSUM  |
| 619(B)                   | 4728 REMOVAL OF ASPHALT PAVEMENT            | 664.000   | SY    |
| 619(B)                   | 4791 REMOVAL OF CURB                        | 542.300   | LF    |
| 619(C)                   | 0924 SAWING PAVEMENT                        | 300.000   | LF    |
| SECTION NO. 0002 TRAFFIC |   |           |       |
| 802(B)                   | 8342 2" PVC SCH.40 PLASTIC CONDUIT TRENCHED | 72.000    | LF    |
| 802(B)                   | 8344 3" PVC SCH.40 PLASTIC CONDUIT BORED    | 350.000   | LF    |
| 802(B)                   | 8346 3" PVC SCH.40 PLASTIC CONDUIT TRENCHED | 175.000   | LF    |
| 803                      | 8065 PULL BOX(SIZE I)                       | 3.000     | EA    |
| 803                      | 8066 PULL BOX(SIZE II)                      | 1.000     | EA    |
| 804(A)                   | 2915 STRUCTURAL CONCRETE                    | 10.800    | CY    |
| 804(B)                   | 2916 REINFORCING STEEL                      | 1,644.900 | LB    |
| 806(A)                   | 8311 32'MH POLE 35'TS & 10'LMA(G.STL.)      | 1.000     | EA    |
| 806(A)                   | 8313 32'MH POLE 45'TS & 10'LMA(G.STL.)      | 1.000     | EA    |
| 806(A)                   | 8350 32'MH POLE,30'TS & 10'LMA(G.STL.)      | 1.000     | EA    |
| 806(A)                   | 8352 32'MH POLE,20'TS & 10'LMA(G.STL.)      | 1.000     | EA    |
| 809(A)                   | 8090 (PL)ROADWAY LUMINAIRE                  | 4.000     | EA    |
| 810(A)                   | 3118 SERVICE POLE                           | 1.000     | EA    |
| 811                      | 8040 1/C NO.6 ELECT.COND.                   | 200.000   | LF    |
| 811                      | 8044 1/C NO.10 ELECT.COND.                  | 1,022.000 | LF    |
| 825                      | 8550 VEH.ACT.SOL.ST.TRAF.SIG.CON.ASM        | 1.000     | EA    |
| 828                      | 8132 (PL)DETECTION SYSTEM (VIDEO)           | 1.000     | LSUM  |
| 831                      | 8231 1WAY3SEC.ADJ.SIG.HD.S-6                | 8.000     | EA    |
| 831                      | 8252 1WAY3SEC.ADJ.SIG.HD.S-9                | 2.000     | EA    |
| 833                      | 3030 BACKPLATE                              | 10.000    | EA    |
| 834(A)                   | 8207 5/C TRAF.SIG.EL.CABLE                  | 1,010.000 | LF    |
| 834(A)                   | 8209 9/C TRAF.SIG.EL.CABLE                  | 465.000   | LF    |



CALL ORDER : 020  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : BECKHAM

CONTRACT ID : 090255  
 PCN : 2605504  
 PROJECTS : HSIPIY-105A(175)TR  
 DBE GOALS : 0.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 17.34  
 CALENDAR DAYS : 60  
 RES. ENG.: DIVISION 5 (CLINTON)

| ITEM NO.                      | DESCRIPTION                         | QUANTITY  | UNITS |
|-------------------------------|-------------------------------------|-----------|-------|
| SECTION NO. 0002 TRAFFIC      |                                     |           |       |
| 850(A) 8110                   | SHEET ALUMINUM SIGNS                | 121.000   | SF    |
| 850(C) 8118                   | MAST ARM MOUNTED SIGNS (ALUM.)      | 55.000    | SF    |
| 851(C) 8324                   | 2" SQUARE TUBE POST                 | 62.000    | LF    |
| 851(C) 8327                   | 2 1/4" SQUARE TUBE POST             | 54.000    | LF    |
| 855(A) 8812                   | TRAFFIC STRIPE (PLASTIC) (4" WIDE)  | 3,930.000 | LF    |
| 855(A) 8814                   | TRAFFIC STRIPE (PLASTIC) (8" WIDE)  | 242.000   | LF    |
| 855(A) 8825                   | TRAFFIC STRIPE (PLASTIC) (24" WIDE) | 140.000   | LF    |
| 855(B) 8818                   | TRAFFIC STRIPE (PLASTIC) (ARROWS)   | 4.000     | EA    |
| 880(A) 8812                   | ARROW DISPLAY (TYPE C)              | 120.000   | SD    |
| 880(J) 8905                   | CONSTRUCTION TRAFFIC CONTROL        | 1.000     | LSUM  |
| 882(B) 8306                   | PORT.CHANGEABLE MESSAGE SIGN        | 120.000   | SD    |
| 890(A) 8722                   | (PL)REMOVAL OF EXISTING SIGNS       | 1.000     | LSUM  |
| SECTION NO. 0003 STAKING      |                                     |           |       |
| 642 0098                      | STAKING                             | 1.000     | LSUM  |
| SECTION NO. 0004 CONSTRUCTION |                                     |           |       |
| 641 1552                      | MOBILIZATION                        | 1.000     | LSUM  |

CALL ORDER : 030  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : CARTER  
 CADDO

LOVE  
 COMANCHE

CONTRACT ID : 090295  
 PCN : 2312506  
 PROJECTS : BRFY-110C(217)  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 32.51  
 CALENDAR DAYS : 100  
 RES. ENG.: MARK ZISHKA, ARDMORE

CONTRACT DESCRIPTION:  
 BRIDGE WATERPROOF SEAL SH-19/I-35/SH-32: AT VARIOUS BRIDGE  
 LOCATIONS IN DIV VII.

| ITEM NO.         | DESCRIPTION                                | QUANTITY   | UNITS |
|------------------|--|------------|-------|
| SECTION NO. 0001 | BRIDGE A, B, C, D, E, F, G, H, I, J, K & L |            |       |
| 515(B) 6014      | WATER REPELLENT (PERFORMANCE TESTED)       | 12,241.000 | SY    |
| 523(A) 6550      | (SP) SEALER CRACK PREPARATION              | 1,975.000  | LF    |
| 523(B) 6560      | (SP) SEALER RESIN                          | 22.400     | GAL   |
| 523(C) 6570      | (SP) DECK AREA SEALED (FLOODCOATS)         | 3,200.000  | SY    |
| SECTION NO. 0002 | TRAFFIC CONTROL                            |            |       |
| 855(A) 8812      | TRAFFIC STRIPE(PLASTIC)(4" WIDE)           | 2,330.000  | LF    |
| 876(C) 8482      | (PL)TRUCK MOUNTED ATTENUATOR               | 100.000    | SD    |
| 880(J) 8905      | CONSTRUCTION TRAFFIC CONTROL               | 1.000      | LSUM  |
| 882(B) 8306      | PORT.CHANGEABLE MESSAGE SIGN               | 100.000    | SD    |
| SECTION NO. 0003 | CONSTRUCTION                               |            |       |
| 641 1399         | MOBILIZATION                               | 1.000      | LSUM  |

CALL ORDER : 035  
LETTING DATE : April 23, 2009  
LETTING TIME : 10:30 A.M.  
COUNTIES : CLEVELAND

CONTRACT ID : 090303  
PCN : 2582004  
PROJECTS : STPG-114B(226)AG  
GUARANTY : 5% OF BID TOTAL  
PLAN PRICE : 2.17  
CALENDAR DAYS : 30  
RES. ENG.: DIVISION 3 (ADA)

CONTRACT DESCRIPTION:  
TRAFFIC SIGNALS - CITY STREETS: AT VARIOUS INTERSECTIONS  
IN THE CITY OF NORMAN.

| ITEM NO. | DESCRIPTION | QUANTITY | UNITS |
|----------|-------------|----------|-------|
|----------|-------------|----------|-------|

|                  |                              |        |      |
|------------------|------------------------------|--------|------|
| SECTION NO. 0001 | TRAFFIC                      |        |      |
| 830 8000         | PEDESTRIAN PUSH BUTTON       | 72.000 | EA   |
| 880(J) 8905      | CONSTRUCTION TRAFFIC CONTROL | 1.000  | LSUM |
| 890 7700         | (PL)TRAFFIC ITEMS            | 1.000  | LSUM |

CALL ORDER : 040  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : COAL

CONTRACT ID : 090296  
 PCN : 2300204  
 2357604  
 PROJECTS : BRO-STIM(200)CO  
 BRO-STIM(201)CO  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 19.51  
 CALENDAR DAYS : 180  
 RES. ENG.: TONY KEEFER, ADA

CONTRACT DESCRIPTION:  
 BRIDGE AND APPROACHES COUNTY ROAD(NS-384 & NS-389): OVER  
 COAL CREEK, 1.2 MILES NORTH OF THE ATOKA.C.L. OVER KEEL  
 CREEK TRIBUTARY, 2.3 MILES NORTH OF SH-131.  
 PROJECT LENGTH = 0.425 MILES

| ITEM NO.  | DESCRIPTION                                 | QUANTITY   | UNITS |
|---|---|------------|-------|
| SECTION NO. 0001 ROADWAY - BRO-STIM(200)CO      |   |            |       |
| 201   | 0102 CLEARING AND GRUBBING                  | 1.000      | LSUM  |
| 202(A)  | 0183 UNCLASSIFIED EXCAVATION                | 1,766.000  | CY    |
| 202(C)  | 0184 UNCLASSIFIED BORROW                    | 4,744.000  | CY    |
| 205   | 4229 TYPE A-SALVAGED TOPSOIL                | 1.000      | LSUM  |
| 223   | 2801 TEMPORARY SILT FENCE                   | 300.000    | LF    |
| 227   | 0100 TEMPORARY SILT DIKE                    | 200.000    | LF    |
| 230(A)  | 2806 SOLID SLAB SODDING                     | 7,300.000  | SY    |
| 403(E)  | 0225 TRAFFIC BOUND SURFACE COURSE TYPE E    | 755.000    | TON   |
| 509(D)  | 0325 CLASS C CONCRETE                       | 10.000     | CY    |
| SECTION NO. 0002 BRIDGE - BRO-STIM(200)CO       |   |            |       |
| 501(B)  | 1307 SUBSTRUCTURE EXCAVATION COMMON         | 84.000     | CY    |
| 501(D)  | 6353 UNCLASSIFIED BACKFILL                  | 82.000     | CY    |
| 503(A)  | 1313 PRESTRESSED CONCRETE BEAMS (TYPE IV)   | 356.670    | LF    |
| 504(E)  | 1380 CONCRETE RAIL (TR1)                    | 245.000    | LF    |
| 506(A)  | 1322 STRUCTURAL STEEL                       | 1,810.000  | LB    |
| 509(A)  | 1326 CLASS AA CONCRETE                      | 69.800     | CY    |
| 509(B)  | 1328 CLASS A CONCRETE                       | 53.800     | CY    |
| 511(A)  | 1332 REINFORCING STEEL                      | 23,140.000 | LB    |
| 514(A)  | 6010 PILES, FURNISHED (HP 10X42)            | 465.000    | LF    |
| 514(B)  | 6292 PILES, DRIVEN (HP 10X42)               | 465.000    | LF    |
| 601(A-1)  | 1353 TYPE I-A PLAIN RIPRAP                  | 462.000    | TON   |
| 601(A-2)  | 1355 TYPE I-A FILTER BLANKET                | 46.000     | TON   |
| 619(D)  | 1397 REMOVAL OF EXISTING BRIDGE STRUCTURE   | 1.000      | LSUM  |
| 623(F)  | 6033 GUARD RAIL ANCHOR UNIT (TYPE II)       | 4.000      | EA    |
| 880(J)  | 8905 CONSTRUCTION TRAFFIC CONTROL           | 1.000      | LSUM  |
| SECTION NO. 0003 STAKING - BRO-STIM(200)CO      |   |            |       |
| 642   | 0098 STAKING                                | 1.000      | LSUM  |
| SECTION NO. 0004 CONSTRUCTION - BRO-STIM(200)CO |   |            |       |
| 220   | 2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000      | LSUM  |
| 641   | 1399 MOBILIZATION                           | 1.000      | LSUM  |

CALL ORDER : 040  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : COAL

CONTRACT ID : 090296  
 PCN : 2300204  
 2357604  
 PROJECTS : BRO-STIM(200)CO  
 BRO-STIM(201)CO  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 19.51  
 CALENDAR DAYS : 180  
 RES. ENG.: TONY KEEFER, ADA

|                  |                           |  |            |      |
|------------------|---------------------------|--|------------|------|
| SECTION NO. 0005 | ROADWAY - BRO-STIM(201)CO |  |            |      |
| 201              | 0102                      | CLEARING AND GRUBBING                    | 1.000      | LSUM |
| 202(A)           | 0183                      | UNCLASSIFIED EXCAVATION                  | 1,951.000  | CY   |
| 202(C)           | 0184                      | UNCLASSIFIED BORROW                      | 3,745.000  | CY   |
| 223              | 2801                      | TEMPORARY SILT FENCE                     | 1,545.000  | LF   |
| 227              | 0100                      | TEMPORARY SILT DIKE                      | 160.000    | LF   |
| 230(A)           | 2806                      | SOLID SLAB SODDING                       | 5,418.000  | SY   |
| 233(A)           | 2817                      | VEGETATIVE MULCHING                      | 3.500      | AC   |
| 403(E)           | 0225                      | TRAFFIC BOUND SURFACE COURSE TYPE E      | 1,000.000  | TON  |
| 509(D)           | 0325                      | CLASS C CONCRETE                         | 10.000     | CY   |
| 613(B)           | 4498                      | 43" X 26" R.C.PIPE ARCH CLASS A-III      | 36.000     | LF   |
| 613(M)           | 4531                      | 43" X 26" PREFAB. CULVERT END SEC., ARCH | 2.000      | EA   |
| 619(B)           | 4778                      | REMOVAL OF EXISTING STRUCTURES           | 1.000      | EA   |
| SECTION NO. 0006 | BRIDGE - BRO-STIM(201)CO  |  |            |      |
| 501(B)           | 1307                      | SUBSTRUCTURE EXCAVATION COMMON           | 88.000     | CY   |
| 501(D)           | 6353                      | UNCLASSIFIED BACKFILL                    | 90.000     | CY   |
| 503(A)           | 1312                      | PRESTRESSED CONCRETE BEAMS (TYPE III)    | 296.170    | LF   |
| 504(E)           | 1380                      | CONCRETE RAIL (TR1)                      | 215.170    | LF   |
| 506(A)           | 1322                      | STRUCTURAL STEEL                         | 1,800.000  | LB   |
| 509(A)           | 1326                      | CLASS AA CONCRETE                        | 58.500     | CY   |
| 509(B)           | 1328                      | CLASS A CONCRETE                         | 58.400     | CY   |
| 511(A)           | 1332                      | REINFORCING STEEL                        | 21,338.000 | LB   |
| 514(A)           | 6010                      | PILES, FURNISHED (HP 10X42)              | 105.000    | LF   |
| 514(A)           | 6011                      | PILES, FURNISHED (HP 12X53)              | 221.000    | LF   |
| 514(B)           | 6292                      | PILES, DRIVEN (HP 10X42)                 | 105.000    | LF   |
| 514(B)           | 6294                      | PILES, DRIVEN (HP 12X53)                 | 221.000    | LF   |
| 601(A-1)         | 1353                      | TYPE I-A PLAIN RIPRAP                    | 822.280    | TON  |
| 601(A-2)         | 1355                      | TYPE I-A FILTER BLANKET                  | 227.040    | TON  |
| 619(D)           | 1397                      | REMOVAL OF EXISTING BRIDGE STRUCTURE     | 1.000      | LSUM |
| 623(F)           | 6033                      | GUARD RAIL ANCHOR UNIT (TYPE II)         | 4.000      | EA   |
| 880(J)           | 8905                      | CONSTRUCTION TRAFFIC CONTROL             | 1.000      | LSUM |

CALL ORDER : 060  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : COTTON

CONTRACT ID : 090256  
 PCN : 2219504  
 PROJECTS : BRO-STIM(214)CO  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 7.59  
 CALENDAR DAYS : 120  
 RES. ENG.: JERRY HARWELL, DUNCAN

## CONTRACT DESCRIPTION:

BRIDGE AND APPROACHES COUNTY ROAD(EW-185): OVER A TRIB. OF  
 EAST CACHE CREEK, 2.0 MILES SOUTH AND 1.0 MILE EAST OF JCT  
 SH-53/SH-5. PROJECT LENGTH = 0.226 MILES

| ITEM NO.                      | DESCRIPTION                                 | QUANTITY   | UNITS |
|-------------------------------|---|------------|-------|
| SECTION NO. 0001 ROADWAY      |   |            |       |
| 201                           | 0102 CLEARING AND GRUBBING                  | 1.000      | LSUM  |
| 202(G)                        | 0185 EARTHWORK                              | 1.000      | LSUM  |
| 223                           | 2801 TEMPORARY SILT FENCE                   | 2,400.000  | LF    |
| 227                           | 0100 TEMPORARY SILT DIKE                    | 425.000    | LF    |
| 230(A)                        | 2806 SOLID SLAB SODDING                     | 14,500.000 | SY    |
| 233(A)                        | 2817 VEGETATIVE MULCHING                    | 6.000      | AC    |
| 235(B)                        | 0101 (PL)ROCK FILTER DAM, TYPE 2            | 30.000     | CY    |
| 403(E)                        | 0225 TRAFFIC BOUND SURFACE COURSE TYPE E    | 1,105.000  | TON   |
| 408                           | 5774 PRIME COAT                             | 770.000    | GAL   |
| 509(D)                        | 0325 CLASS C CONCRETE                       | 10.000     | CY    |
| 613(D)                        | 0691 30" CORR. GALV. STEEL PIPE             | 44.000     | LF    |
| 613(M)                        | 5732 30" PREFAB. CULVERT END SEC., ROUND    | 2.000      | EA    |
| SECTION NO. 0002 BRIDGE 'A'   |   |            |       |
| 501(B)                        | 1307 SUBSTRUCTURE EXCAVATION COMMON         | 88.000     | CY    |
| 501(D)                        | 6353 UNCLASSIFIED BACKFILL                  | 90.000     | CY    |
| 503(A)                        | 1312 PRESTRESSED CONCRETE BEAMS (TYPE III)  | 216.170    | LF    |
| 504(E)                        | 1380 CONCRETE RAIL (TR1)                    | 175.170    | LF    |
| 506(A)                        | 1322 STRUCTURAL STEEL                       | 1,800.000  | LB    |
| 509(A)                        | 1326 CLASS AA CONCRETE                      | 44.100     | CY    |
| 509(B)                        | 1328 CLASS A CONCRETE                       | 58.400     | CY    |
| 511(A)                        | 1332 REINFORCING STEEL                      | 18,314.000 | LB    |
| 514(A)                        | 6010 PILES, FURNISHED (HP 10X42)            | 355.000    | LF    |
| 514(B)                        | 6292 PILES, DRIVEN (HP 10X42)               | 355.000    | LF    |
| 601(A-1)                      | 1353 TYPE I-A PLAIN RIPRAP                  | 620.000    | TON   |
| 601(A-2)                      | 1355 TYPE I-A FILTER BLANKET                | 135.000    | TON   |
| 623(F)                        | 6033 GUARD RAIL ANCHOR UNIT (TYPE II)       | 4.000      | EA    |
| 880(J)                        | 8905 CONSTRUCTION TRAFFIC CONTROL           | 1.000      | LSUM  |
| SECTION NO. 0003 STAKING      |   |            |       |
| 642                           | 0098 STAKING                                | 1.000      | LSUM  |
| SECTION NO. 0004 CONSTRUCTION |   |            |       |
| 220                           | 2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000      | LSUM  |
| 641                           | 1399 MOBILIZATION                           | 1.000      | LSUM  |

CALL ORDER : 070  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : CUSTER  
 ROGER MILLS

KIOWA  
 DEWEY

CONTRACT ID : 090297  
 PCN : 2324906  
 PROJECTS : BRFY-120C(137)  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 16.26  
 CALENDAR DAYS : 75  
 RES. ENG.: DIVISION 5 (CLINTON)

CONTRACT DESCRIPTION:  
 BRIDGE WATERPROOF SEAL US-270/SH-33/SH-34/SH-9: AT VARIOUS  
 LOCATIONS IN DIV V.

| ITEM NO.                                     | DESCRIPTION                          | QUANTITY  | UNITS |
|--|--------------------------------------|-----------|-------|
| SECTION NO. 0001 BRIDGE A, B, C, D, E, F & G |                                      |           |       |
| 515(B) 6014                                  | WATER REPELLENT (PERFORMANCE TESTED) | 9,147.000 | SY    |
| 523(A) 6550                                  | (SP) SEALER CRACK PREPARATION        | 2,883.000 | LF    |
| 523(B) 6560                                  | (SP) SEALER RESIN                    | 32.200    | GAL   |
| SECTION NO. 0002 TRAFFIC CONTROL             |                                      |           |       |
| 876(C) 8482                                  | (PL)TRUCK MOUNTED ATTENUATOR         | 30.000    | SD    |
| 880(J) 8905                                  | CONSTRUCTION TRAFFIC CONTROL         | 1.000     | LSUM  |
| 882(B) 8306                                  | PORT.CHANGEABLE MESSAGE SIGN         | 75.000    | SD    |
| SECTION NO. 0003 CONSTRUCTION                |                                      |           |       |
| 641 1399                                     | MOBILIZATION                         | 1.000     | LSUM  |

CALL ORDER : 080  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : DEWEY

CONTRACT ID : 090298  
 PCN : 2081404  
 PROJECTS : BRFY-NBIP(287)  
 DBE GOALS : 0.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 11.92  
 CALENDAR DAYS : 150  
 RES. ENG.: RANDY GREER, CLINTON

CONTRACT DESCRIPTION:  
 BRIDGE PAINTING SH-34: OVER THE SOUTH CANADIAN RIVER, 13.5  
 MILES NORTH OF THE CUSTER COUNTY LINE.  
 PROJECT LENGTH = 0.552 MILE

| ITEM NO.         | DESCRIPTION                             | QUANTITY  | UNITS |
|------------------|---|-----------|-------|
| SECTION NO. 0001 | BRIDGE 'A'                              |           |       |
| 512 6280         | CLEANING AND PAINTING BRIDGE METAL RAIL | 5,815.000 | LF    |
| 512(A) 1323      | PAINTING EXISTING STRUCTURES            | 1.000     | LSUM  |
| 512(B) 6303      | COLLECTION & HANDLING OF WASTE          | 1.000     | LSUM  |
| SECTION NO. 0002 | TRAFFIC CONTROL                         |           |       |
| 876(C) 8482      | (PL)TRUCK MOUNTED ATTENUATOR            | 150.000   | SD    |
| 880(J) 8905      | CONSTRUCTION TRAFFIC CONTROL            | 1.000     | LSUM  |
| 882(B) 8306      | PORT.CHANGEABLE MESSAGE SIGN            | 150.000   | SD    |
| SECTION NO. 0003 | CONSTRUCTION                            |           |       |
| 641 1399         | MOBILIZATION                            | 1.000     | LSUM  |



CALL ORDER : 102  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : GARFIELD

CONTRACT ID : 090367  
 PCN : 2254504  
 PROJECTS : BRO-STIM(227)CO  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 15.17  
 CALENDAR DAYS : 150  
 RES. ENG.: KEN CROWL (ACTING), ENID

## CONTRACT DESCRIPTION:

BRIDGE AND APPROACHES COUNTY ROAD (EW-50): OVER SKELETON  
 CREEK, 0.6 MILE NORTH AND 6.6 MILES EAST OF THE CITY OF  
 WAUKOMIS. PROJECT LENGTH = 0.179 MILE

| ITEM NO.         | DESCRIPTION                                | QUANTITY   | UNITS |
|------------------|--|------------|-------|
| -----            |  |            |       |
| SECTION NO. 0001 | ROADWAY                                    |            |       |
| 201              | 0102 CLEARING AND GRUBBING                 | 1.000      | LSUM  |
| 202(G)           | 0185 EARTHWORK                             | 1.000      | LSUM  |
| 205              | 4229 TYPE A-SALVAGED TOPSOIL               | 1.000      | LSUM  |
| 223              | 2801 TEMPORARY SILT FENCE                  | 100.000    | LF    |
| 227              | 0100 TEMPORARY SILT DIKE                   | 200.000    | LF    |
| 230(A)           | 2806 SOLID SLAB SODDING                    | 6,439.000  | SY    |
| 233(A)           | 2817 VEGETATIVE MULCHING                   | 1.330      | AC    |
| 403(E)           | 0225 TRAFFIC BOUND SURFACE COURSE TYPE E   | 424.000    | TON   |
| 509(D)           | 0325 CLASS C CONCRETE                      | 10.000     | CY    |
| 601(A)           | 0297 TYPE I PLAIN RIPRAP                   | 86.000     | TON   |
| 613(CC)          | 7187 TYPE B4 CULVERT END TREATMENT         | 2.000      | EA    |
| 613(D)           | 0690 24" CORR. GALV. STEEL PIPE            | 48.000     | LF    |
| SECTION NO. 0002 | BRIDGE 'A'                                 |            |       |
| 501(B)           | 1307 SUBSTRUCTURE EXCAVATION COMMON        | 86.000     | CY    |
| 501(D)           | 6353 UNCLASSIFIED BACKFILL                 | 68.000     | CY    |
| 503(A)           | 1311 PRESTRESSED CONCRETE BEAMS (TYPE II)  | 329.340    | LF    |
| 503(A)           | 1312 PRESTRESSED CONCRETE BEAMS (TYPE III) | 296.170    | LF    |
| 504(E)           | 1380 CONCRETE RAIL (TR1)                   | 415.160    | LF    |
| 506(A)           | 1322 STRUCTURAL STEEL                      | 4,610.000  | LB    |
| 509(A)           | 1326 CLASS AA CONCRETE                     | 133.500    | CY    |
| 509(B)           | 1328 CLASS A CONCRETE                      | 97.640     | CY    |
| 511(A)           | 1332 REINFORCING STEEL                     | 44,351.000 | LB    |
| 514(A)           | 6010 PILES, FURNISHED (HP 10X42)           | 309.000    | LF    |
| 514(B)           | 6292 PILES, DRIVEN (HP 10X42)              | 309.000    | LF    |
| 516(A)           | 6093 DRILLED SHAFTS 42" DIAMETER           | 168.000    | LF    |
| 601(A-1)         | 1353 TYPE I-A PLAIN RIPRAP                 | 1,020.000  | TON   |
| 601(A-2)         | 1355 TYPE I-A FILTER BLANKET               | 285.000    | TON   |
| 619(D)           | 1397 REMOVAL OF EXISTING BRIDGE STRUCTURE  | 1.000      | LSUM  |
| 623(F)           | 6033 GUARD RAIL ANCHOR UNIT (TYPE II)      | 4.000      | EA    |
| 880(J)           | 8905 CONSTRUCTION TRAFFIC CONTROL          | 1.000      | LSUM  |

CALL ORDER : 102  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : GARFIELD

CONTRACT ID : 090367  
 PCN : 2254504  
 PROJECTS : BRO-STIM(227)CO  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 15.17  
 CALENDAR DAYS : 150  
 RES. ENG.: KEN CROWL (ACTING), ENID

| ITEM NO.         | DESCRIPTION                            | QUANTITY | UNITS |
|------------------|--|----------|-------|
| SECTION NO. 0003 | STAKING                                |          |       |
| 642 0098         | STAKING                                | 1.000    | LSUM  |
| SECTION NO. 0004 | CONSTRUCTION                           |          |       |
| 220 2800         | (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000    | LSUM  |
| 641 1399         | MOBILIZATION                           | 1.000    | LSUM  |

CALL ORDER : 105  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : GRADY

CONTRACT ID : 090044  
 PCN : 2023404  
 PROJECTS : STPY-126C(060)  
 DBE GOALS : 8.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 97.54  
 CALENDAR DAYS : 300  
 RES. ENG.: REESE KNIGHT, ANADARKO

## CONTRACT DESCRIPTION:

GRADE, DRAIN AND SURFACE SH-37: BEGIN 4.62 MILES EAST OF  
 US-81, EXTEND EAST TO GREGORY STREET, WEST OF THE CITY OF  
 TUTTLE. PROJECT LENGTH = 2.587 MILES

| ITEM NO.         | DESCRIPTION                                | QUANTITY    | UNITS |
|------------------|--|-------------|-------|
| SECTION NO. 0001 | ROADWAY                                    |             |       |
| 201              | 0102 CLEARING AND GRUBBING                 | 1.000       | LSUM  |
| 202(A)           | 0183 UNCLASSIFIED EXCAVATION               | 47,943.000  | CY    |
| 202(C)           | 0184 UNCLASSIFIED BORROW                   | 111,471.000 | CY    |
| 205              | 4229 TYPE A-SALVAGED TOPSOIL               | 1.000       | LSUM  |
| 223              | 2801 TEMPORARY SILT FENCE                  | 200.000     | LF    |
| 227              | 0100 TEMPORARY SILT DIKE                   | 574.000     | LF    |
| 229              | 4318 DITCH LINER PROTECTION                | 13,530.000  | LF    |
| 230(A)           | 2806 SOLID SLAB SODDING                    | 10,627.000  | SY    |
| 230(B)           | 2807 MULCH SODDING                         | 113,759.000 | SY    |
| 232(B)           | 2814 SEEDING METHOD B                      | 51.000      | AC    |
| 232(D)           | 2816 WATERING                              | 7,099.000   | MGAL  |
| 233(A)           | 2817 VEGETATIVE MULCHING                   | 51.000      | AC    |
| 235(A)           | 0100 (PL)ROCK FILTER DAM, TYPE 1           | 50.000      | CY    |
| 241              | 2832 MOWING                                | 102.000     | AC    |
| 327(D)           | 4230 (SP)LIME                              | 1,093.000   | TON   |
| 327(H)           | 4270 (SP)LIME STABILIZED SUBGRADE          | 60,728.000  | SY    |
| 403(E)           | 0225 TRAFFIC BOUND SURFACE COURSE TYPE E   | 357.000     | TON   |
| 407              | 0250 TACK COAT                             | 12,910.000  | GAL   |
| 408              | 5774 PRIME COAT                            | 11,461.000  | GAL   |
| 411(S2)          | 5930 (SP)ASPH.CONC.,TYPE S2(PG 64-22 OK)   | 18,363.000  | TON   |
| 411(S3)          | 5940 (SP)ASPH.CONC.,TYPE S3(PG 70-28 OK)   | 14,378.000  | TON   |
| 411(S3)          | 5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)   | 1,276.000   | TON   |
| 411(S4)          | 5955 (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)   | 9,256.000   | TON   |
| 501(A)           | 0313 STRUCTURAL EXCAVATION UNCLASSIFIED    | 117.000     | CY    |
| 509(B)           | 0321 CLASS A CONCRETE                      | 154.000     | CY    |
| 509(C)           | 0322 CLASS A CONCRETE FOR SMALL STRUCTURES | 43.000      | CY    |
| 509(D)           | 0325 CLASS C CONCRETE                      | 2,278.000   | CY    |
| 511(A)           | 0332 REINFORCING STEEL                     | 38,678.000  | LB    |
| 613(B)           | 4501 65" X 40" R.C.PIPE ARCH CLASS A-III   | 66.000      | LF    |
| 613(C)           | 4825 SP. END SECTION OF 65" X 40" RCP ARCH | 2.000       | EA    |
| 613(CC)          | 7186 TYPE A4 CULVERT END TREATMENT         | 8.000       | EA    |
| 613(CC)          | 7187 TYPE B4 CULVERT END TREATMENT         | 6.000       | EA    |
| 613(CC)          | 7188 TYPE C4 CULVERT END TREATMENT         | 2.000       | EA    |
| 613(CC)          | 7189 TYPE D4 CULVERT END TREATMENT         | 1.000       | EA    |
| 613(CC)          | 7196 TYPE A6 CULVERT END TREATMENT         | 8.000       | EA    |
| 613(CC)          | 7197 TYPE B6 CULVERT END TREATMENT         | 6.000       | EA    |
| 613(CC)          | 7198 TYPE C6 CULVERT END TREATMENT         | 2.000       | EA    |
| 613(CC)          | 7199 TYPE D6 CULVERT END TREATMENT         | 1.000       | EA    |

CALL ORDER : 105  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : GRADY

CONTRACT ID : 090044  
 PCN : 2023404  
 PROJECTS : STPY-126C(060)  
 DBE GOALS : 8.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 97.54  
 CALENDAR DAYS : 300  
 RES. ENG.: REESE KNIGHT, ANADARKO

| ITEM NO.                         | DESCRIPTION                              | QUANTITY   | UNITS |
|----------------------------------|--|------------|-------|
| SECTION NO. 0001 ROADWAY         |  |            |       |
| 613(D) 0689                      | 18" CORR. GALV. STEEL PIPE               | 762.000    | LF    |
| 613(D) 0690                      | 24" CORR. GALV. STEEL PIPE               | 134.000    | LF    |
| 613(D) 0691                      | 30" CORR. GALV. STEEL PIPE               | 170.000    | LF    |
| 613(D) 0693                      | 42" CORR. GALV. STEEL PIPE               | 120.000    | LF    |
| 613(D) 4527                      | 21" X 15" CORR. GALV. STEEL PIPE ARCH    | 48.000     | LF    |
| 613(D) 4528                      | 28" X 20" CORR. GALV. STEEL PIPE ARCH    | 166.000    | LF    |
| 613(D) 4529                      | 35" X 24" CORR. GALV. STEEL PIPE ARCH    | 84.000     | LF    |
| 613(D) 4531                      | 49" X 33" CORR. GALV. STEEL PIPE ARCH    | 64.000     | LF    |
| 619(A) 0920                      | REMOVAL OF STRUCTURES & OBSTRUCTIONS     | 1.000      | LSUM  |
| 619(B) 0291                      | REMOVAL OF HEADWALL                      | 3.000      | EA    |
| 619(B) 4728                      | REMOVAL OF ASPHALT PAVEMENT              | 52,848.000 | SY    |
| 619(C) 0924                      | SAWING PAVEMENT                          | 19,209.000 | LF    |
| 624(C) 4459                      | (SP)FENCE-STYLE SWF (5 BARBED WIRE)      | 1,329.000  | LF    |
| 629(A) 4958                      | MAILBOX INSTALLATION-SINGLE              | 2.000      | EA    |
| 629(C) 4960                      | MAILBOX                                  | 2.000      | EA    |
| 629(D) 4961                      | REMOVAL OF MAILBOX INSTALLATION          | 2.000      | EA    |
| SECTION NO. 0002 TRAFFIC CONTROL |  |            |       |
| 855(A) 8812                      | TRAFFIC STRIPE(PLASTIC)(4" WIDE)         | 56,000.000 | LF    |
| 856(A) 8839                      | CONSTRUCTION TRAFF.STR.(PAINT)(4" WIDE)  | 22,000.000 | LF    |
| 856(C) 8851                      | REMOVABLE PAVEMENT MARKING TAPE(4" WIDE) | 2,000.000  | LF    |
| 856(G) 8887                      | (PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-1 | 10,000.000 | EA    |
| 859(A) 8006                      | PAVEMENT MRKNG.REMOVAL(TRAF.STRP)        | 9,000.000  | LF    |
| 880(B) 8818                      | CONSTRUCTION SIGNS 0 TO 6.25 SF          | 27,000.000 | SD    |
| 880(B) 8821                      | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF   | 1,800.000  | SD    |
| 880(B) 8824                      | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF   | 3,000.000  | SD    |
| 880(C) 8842                      | BARRICADES(TYPE III)                     | 33,000.000 | SD    |
| 880(C) 8848                      | WING BARRICADES                          | 600.000    | SD    |
| 880(D) 8854                      | VERTICAL PANELS                          | 32,400.000 | SD    |
| 880(E) 8860                      | WARNING LIGHTS(TYPE A)                   | 66,000.000 | SD    |
| 880(E) 8872                      | WARNING LIGHTS(TYPE C)                   | 86,400.000 | SD    |
| 880(F) 8878                      | DRUMS                                    | 54,000.000 | SD    |
| 890(A) 8724                      | (PL)REMOVAL OF EXISTING SIGNS            | 4.000      | EA    |

CALL ORDER : 105  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : GRADY

CONTRACT ID : 090044  
 PCN : 2023404  
 PROJECTS : STPY-126C(060)  
 DBE GOALS : 8.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 97.54  
 CALENDAR DAYS : 300  
 RES. ENG.: REESE KNIGHT, ANADARKO

| ITEM NO.                      | DESCRIPTION                            | QUANTITY | UNITS |
|-------------------------------|--|----------|-------|
| SECTION NO. 0003 STAKING      |  |          |       |
| 642 0098                      | STAKING                                | 1.000    | LSUM  |
| SECTION NO. 0004 CONSTRUCTION |  |          |       |
| 220 2800                      | (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000    | LSUM  |
| 640 1426                      | FIELD OFFICE                           | 1.000    | EA    |
| 641 1552                      | MOBILIZATION                           | 1.000    | LSUM  |
| 643 0087                      | (SP)CONTRACTORS QUALITY CONTROL        | 1.000    | LSUM  |

CALL ORDER : 107  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : GRANT

CONTRACT ID : 090368  
 PCN : 2265704  
 PROJECTS : BRO-STIM(228)CO  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 11.92  
 CALENDAR DAYS : 150  
 RES. ENG.: KEN CROWL (ACTING), ENID

## CONTRACT DESCRIPTION:

BRIDGE AND APPROACHES COUNTY ROAD (EW-13): OVER SAND CREEK,  
 1.0 MILE NORTH AND 1.5 MILES EAST OF SH-11/SH-132 JCT.  
 PROJECT LENGTH = 0.207 MILES

| ITEM NO.                    | DESCRIPTION                                | QUANTITY   | UNITS |
|-----------------------------|--|------------|-------|
| SECTION NO. 0001 ROADWAY    |  |            |       |
| 201                         | 0102 CLEARING AND GRUBBING                 | 1.000      | LSUM  |
| 202(G)                      | 0185 EARTHWORK                             | 1.000      | LSUM  |
| 205                         | 4229 TYPE A-SALVAGED TOPSOIL               | 1.000      | LSUM  |
| 223                         | 2801 TEMPORARY SILT FENCE                  | 250.000    | LF    |
| 227                         | 0100 TEMPORARY SILT DIKE                   | 800.000    | LF    |
| 230(A)                      | 2806 SOLID SLAB SODDING                    | 6,117.000  | SY    |
| 233(A)                      | 2817 VEGETATIVE MULCHING                   | 1.260      | AC    |
| 403(E)                      | 0225 TRAFFIC BOUND SURFACE COURSE TYPE E   | 524.000    | TON   |
| 509(D)                      | 0325 CLASS C CONCRETE                      | 20.000     | CY    |
| 613(CC)                     | 7186 TYPE A4 CULVERT END TREATMENT         | 2.000      | EA    |
| 613(CC)                     | 7187 TYPE B4 CULVERT END TREATMENT         | 4.000      | EA    |
| 613(D)                      | 0690 24" CORR. GALV. STEEL PIPE            | 44.000     | LF    |
| 613(D)                      | 4527 21" X 15" CORR. GALV. STEEL PIPE ARCH | 38.000     | LF    |
| 613(D)                      | 4528 28" X 20" CORR. GALV. STEEL PIPE ARCH | 40.000     | LF    |
| SECTION NO. 0002 BRIDGE 'A' |  |            |       |
| 501(B)                      | 1307 SUBSTRUCTURE EXCAVATION COMMON        | 60.000     | CY    |
| 501(D)                      | 6353 UNCLASSIFIED BACKFILL                 | 40.000     | CY    |
| 503(B)                      | 6144 PRESTRESSED CONCRETE DOUBLE TEE       | 556.000    | LF    |
| 504(E)                      | 1380 CONCRETE RAIL (TR1)                   | 325.000    | LF    |
| 509(A)                      | 1326 CLASS AA CONCRETE                     | 98.000     | CY    |
| 509(B)                      | 1328 CLASS A CONCRETE                      | 61.000     | CY    |
| 511(A)                      | 1332 REINFORCING STEEL                     | 25,880.000 | LB    |
| 514(A)                      | 6010 PILES, FURNISHED (HP 10X42)           | 465.000    | LF    |
| 514(B)                      | 6292 PILES, DRIVEN (HP 10X42)              | 465.000    | LF    |
| 516(A)                      | 6094 DRILLED SHAFTS 48" DIAMETER           | 182.000    | LF    |
| 601(A-1)                    | 1353 TYPE I-A PLAIN RIPRAP                 | 598.000    | TON   |
| 601(A-2)                    | 1355 TYPE I-A FILTER BLANKET               | 144.000    | TON   |
| 619(D)                      | 1397 REMOVAL OF EXISTING BRIDGE STRUCTURE  | 1.000      | LSUM  |
| 623(F)                      | 6033 GUARD RAIL ANCHOR UNIT (TYPE II)      | 4.000      | EA    |
| 880(J)                      | 8905 CONSTRUCTION TRAFFIC CONTROL          | 1.000      | LSUM  |

CALL ORDER : 107  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : GRANT

CONTRACT ID : 090368  
 PCN : 2265704  
 PROJECTS : BRO-STIM(228)CO  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 11.92  
 CALENDAR DAYS : 150  
 RES. ENG.: KEN CROWL (ACTING), ENID

| ITEM NO.         | DESCRIPTION                            | QUANTITY | UNITS |
|------------------|--|----------|-------|
| SECTION NO. 0003 | STAKING                                |          |       |
| 642 0098         | STAKING                                | 1.000    | LSUM  |
| SECTION NO. 0004 | CONSTRUCTION                           |          |       |
| 220 2800         | (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000    | LSUM  |
| 641 1399         | MOBILIZATION                           | 1.000    | LSUM  |

CALL ORDER : 108  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : GREER

CONTRACT ID : 090334  
 PCN : 2306404  
 PROJECTS : BRO-STIM(222)CO  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 13.01  
 CALENDAR DAYS : 90  
 RES. ENG.: JERRY D. CLEMENT

## CONTRACT DESCRIPTION:

BRIDGE AND APPROACHES COUNTY ROAD (NS-189): OVER UNNAMED  
 CREEK, 5.5 MILES WEST AND 3.0 MILES SOUTH OF WILLOW.  
 PROJECT LENGTH = 0.150 MILES

| ITEM NO.                      | DESCRIPTION                            | QUANTITY   | UNITS |
|-------------------------------|--|------------|-------|
| SECTION NO. 0001 ROADWAY      |  |            |       |
| 202(G) 0185                   | EARTHWORK                              | 1.000      | LSUM  |
| 223 2801                      | TEMPORARY SILT FENCE                   | 880.000    | LF    |
| 230(A) 2806                   | SOLID SLAB SODDING                     | 6,200.000  | SY    |
| 233(A) 2817                   | VEGETATIVE MULCHING                    | 1.830      | AC    |
| 403(E) 0225                   | TRAFFIC BOUND SURFACE COURSE TYPE E    | 430.000    | TON   |
| 509(D) 0325                   | CLASS C CONCRETE                       | 11.300     | CY    |
| SECTION NO. 0002 BRIDGE 'A'   |  |            |       |
| 501(B) 1307                   | SUBSTRUCTURE EXCAVATION COMMON         | 78.000     | CY    |
| 501(D) 6353                   | UNCLASSIFIED BACKFILL                  | 64.000     | CY    |
| 503(A) 1312                   | PRESTRESSED CONCRETE BEAMS (TYPE III)  | 296.670    | LF    |
| 504(E) 1380                   | CONCRETE RAIL (TR1)                    | 207.000    | LF    |
| 506(A) 1322                   | STRUCTURAL STEEL                       | 1,620.000  | LB    |
| 509(A) 1326                   | CLASS AA CONCRETE                      | 58.300     | CY    |
| 509(B) 1328                   | CLASS A CONCRETE                       | 48.800     | CY    |
| 511(A) 1332                   | REINFORCING STEEL                      | 19,942.000 | LB    |
| 514(A) 6010                   | PILES, FURNISHED (HP 10X42)            | 148.000    | LF    |
| 514(A) 6011                   | PILES, FURNISHED (HP 12X53)            | 360.000    | LF    |
| 514(B) 6292                   | PILES, DRIVEN (HP 10X42)               | 148.000    | LF    |
| 514(B) 6294                   | PILES, DRIVEN (HP 12X53)               | 360.000    | LF    |
| 601(A-1) 1353                 | TYPE I-A PLAIN RIPRAP                  | 1,250.000  | TON   |
| 601(A-2) 1355                 | TYPE I-A FILTER BLANKET                | 400.000    | TON   |
| 619(D) 1397                   | REMOVAL OF EXISTING BRIDGE STRUCTURE   | 1.000      | LSUM  |
| 623(F) 6033                   | GUARD RAIL ANCHOR UNIT (TYPE II)       | 4.000      | EA    |
| 880(J) 8905                   | CONSTRUCTION TRAFFIC CONTROL           | 1.000      | LSUM  |
| SECTION NO. 0003 STAKING      |  |            |       |
| 642 0098                      | STAKING                                | 1.000      | LSUM  |
| SECTION NO. 0004 CONSTRUCTION |  |            |       |
| 220 2800                      | (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000      | LSUM  |
| 641 1399                      | MOBILIZATION                           | 1.000      | LSUM  |



CALL ORDER : 110  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : JEFFERSON

CONTRACT ID : 090299  
 PCN : 2265804  
 PROJECTS : BRO-STIM(215)CO  
 DBE GOALS : 0.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 15.17  
 CALENDAR DAYS : 150  
 RES. ENG.: ENGINEER SERVICES & TESTING

CONTRACT DESCRIPTION:  
 BRIDGE AND APPROACHES COUNTY ROAD(EW-193): OVER MUD CREEK,  
 7.8 MILES WEST OF SH-89. PROJECT LENGTH = 0.378 MILE

| ITEM NO.                    | DESCRIPTION                                   | QUANTITY   | UNITS |
|-----------------------------|---|------------|-------|
| SECTION NO. 0001 ROADWAY    |   |            |       |
| 201                         | 0102 CLEARING AND GRUBBING                    | 1.000      | LSUM  |
| 202(A)                      | 0183 UNCLASSIFIED EXCAVATION                  | 5,834.000  | CY    |
| 202(C)                      | 0184 UNCLASSIFIED BORROW                      | 4,213.000  | CY    |
| 205                         | 4229 TYPE A-SALVAGED TOPSOIL                  | 1.000      | LSUM  |
| 223                         | 2801 TEMPORARY SILT FENCE                     | 3,740.000  | LF    |
| 227                         | 0100 TEMPORARY SILT DIKE                      | 196.000    | LF    |
| 230(A)                      | 2806 SOLID SLAB SODDING                       | 11,655.000 | SY    |
| 233(A)                      | 2817 VEGETATIVE MULCHING                      | 5.000      | AC    |
| 303                         | 0192 AGGREGATE BASE                           | 1,029.000  | CY    |
| 325                         | 5271 SEPARATOR FABRIC                         | 5,945.000  | SY    |
| 408                         | 5774 PRIME COAT                               | 2,119.000  | GAL   |
| 509(D)                      | 0325 CLASS C CONCRETE                         | 10.000     | CY    |
| 613(B)                      | 0493 30" R.C.PIPE CLASS III                   | 76.000     | LF    |
| 613(D)                      | 4528 28" X 20" CORR. GALV. STEEL PIPE ARCH    | 120.000    | LF    |
| 613(G)                      | 4571 28" X 20" GALV. STEEL CULV. END SEC.ARCH | 5.000      | EA    |
| 613(M)                      | 5732 30" PREFAB. CULVERT END SEC., ROUND      | 4.000      | EA    |
| 850(A)                      | 8110 SHEET ALUMINUM SIGNS                     | 17.000     | SF    |
| 851(D)                      | 8597 FLANGE CHANNEL POSTS(4 LB/FT)            | 34.000     | LF    |
| SECTION NO. 0002 BRIDGE 'A' |   |            |       |
| 501(B)                      | 1307 SUBSTRUCTURE EXCAVATION COMMON           | 96.000     | CY    |
| 501(D)                      | 6353 UNCLASSIFIED BACKFILL                    | 68.000     | CY    |
| 503(A)                      | 1311 PRESTRESSED CONCRETE BEAMS (TYPE II)     | 468.500    | LF    |
| 504(E)                      | 1380 CONCRETE RAIL (TR1)                      | 305.200    | LF    |
| 506(A)                      | 1322 STRUCTURAL STEEL                         | 8,480.000  | LB    |
| 509(A)                      | 1326 CLASS AA CONCRETE                        | 92.000     | CY    |
| 509(B)                      | 1328 CLASS A CONCRETE                         | 76.000     | CY    |
| 511(A)                      | 1332 REINFORCING STEEL                        | 31,660.000 | LB    |
| 514(A)                      | 6010 PILES, FURNISHED (HP 10X42)              | 2,423.000  | LF    |
| 514(B)                      | 6292 PILES, DRIVEN (HP 10X42)                 | 2,423.000  | LF    |
| 601(A-1)                    | 1353 TYPE I-A PLAIN RIPRAP                    | 1,260.000  | TON   |
| 601(A-2)                    | 1355 TYPE I-A FILTER BLANKET                  | 345.000    | TON   |
| 619(D)                      | 1397 REMOVAL OF EXISTING BRIDGE STRUCTURE     | 1.000      | LSUM  |
| 623                         | 8572 (PL)CURVED APPROACH GUARD RAIL           | 1.000      | EA    |
| 623(F)                      | 6030 GUARD RAIL ANCHOR UNIT (TYPE B)          | 1.000      | EA    |
| 623(F)                      | 6033 GUARD RAIL ANCHOR UNIT (TYPE II)         | 3.000      | EA    |
| 880(J)                      | 8905 CONSTRUCTION TRAFFIC CONTROL             | 1.000      | LSUM  |

CALL ORDER : 110  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : JEFFERSON

CONTRACT ID : 090299  
 PCN : 2265804  
 PROJECTS : BRO-STIM(215)CO  
 DBE GOALS : 0.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 15.17  
 CALENDAR DAYS : 150  
 RES. ENG.: ENGINEER SERVICES & TESTING

|                  |      |  |       |      |
|------------------|------|--|-------|------|
| SECTION NO. 0003 |      | STAKING                                |       |      |
| 642              | 0098 | STAKING                                | 1.000 | LSUM |
| SECTION NO. 0004 |      | CONSTRUCTION                           |       |      |
| 220              | 2800 | (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 | LSUM |
| 641              | 1399 | MOBILIZATION                           | 1.000 | LSUM |

CALL ORDER : 120  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : JOHNSTON

CONTRACT ID : 090300  
 PCN : 2579804  
 PROJECTS : HSIPIY-135B(112)TR  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 7.59  
 CALENDAR DAYS : 90  
 RES. ENG.: DIVISION 3 (ADA)

## CONTRACT DESCRIPTION:

TRAFFIC SIGNALS US-377: TRAFFIC SIGNALS AT THE  
 INTERSECTION OF US-377 (MAIN STREET) AND SH-99 (KEMP  
 AVENUE).

| ITEM NO.         | DESCRIPTION                             | QUANTITY  | UNITS |
|------------------|---|-----------|-------|
| SECTION NO. 0001 | TRAFFIC SIGNAL                          |           |       |
| 802(B) 8342      | 2" PVC SCH.40 PLASTIC CONDUIT TRENCHED  | 28.000    | LF    |
| 802(B) 8344      | 3" PVC SCH.40 PLASTIC CONDUIT BORED     | 215.000   | LF    |
| 802(B) 8346      | 3" PVC SCH.40 PLASTIC CONDUIT TRENCHED  | 20.000    | LF    |
| 803 8065         | PULL BOX(SIZE I)                        | 3.000     | EA    |
| 803 8066         | PULL BOX(SIZE II)                       | 1.000     | EA    |
| 804(A) 2915      | STRUCTURAL CONCRETE                     | 10.400    | CY    |
| 804(B) 2916      | REINFORCING STEEL                       | 1,583.700 | LB    |
| 806(A) 8311      | 32'MH POLE 35'TS & 10'LMA(G.STL.)       | 1.000     | EA    |
| 806(A) 8350      | 32'MH POLE,30'TS & 10'LMA(G.STL.)       | 2.000     | EA    |
| 806(A) 8351      | 32'MH POLE 25',TS & 10'LMA(G.STL.)      | 1.000     | EA    |
| 809(A) 8090      | (PL)ROADWAY LUMINAIRE                   | 4.000     | EA    |
| 811 8040         | 1/C NO.6 ELECT.COND.                    | 200.000   | LF    |
| 811 8044         | 1/C NO.10 ELECT.COND.                   | 1,105.000 | LF    |
| 825 8550         | VEH.ACT.SOL.ST.TRAF.SIG.CON.ASM         | 1.000     | EA    |
| 828 8132         | (PL)DETECTION SYSTEM (VIDEO)            | 1.000     | LSUM  |
| 831 8231         | 1WAY3SEC.ADJ.SIG.HD.S-6                 | 8.000     | EA    |
| 831 8286         | 1WAY5SEC.ADJ.SIG.HD.S-19                | 1.000     | EA    |
| 831 8295         | 1WAY2SEC.ADJ.PED.SIG.HD.S-20            | 8.000     | EA    |
| 833 3030         | BACKPLATE                               | 9.000     | EA    |
| 834(A) 8207      | 5/C TRAF.SIG.EL.CABLE                   | 465.000   | LF    |
| 834(A) 8208      | 7/C TRAF.SIG.EL.CABLE                   | 60.000    | LF    |
| 834(A) 8209      | 9/C TRAF.SIG.EL.CABLE                   | 340.000   | LF    |
| 834(A) 8210      | 12/C TRAF.SIG.EL.CABLE                  | 378.000   | LF    |
| 834(A) 8211      | 15/C TRAF.SIG.EL.CABLE                  | 30.000    | LF    |
| 850(C) 8118      | MAST ARM MOUNTED SIGNS(ALUM.)           | 34.500    | SF    |
| 855(A) 8812      | TRAFFIC STRIPE(PLASTIC)(4" WIDE)        | 2,420.000 | LF    |
| 855(A) 8814      | TRAFFIC STRIPE(PLASTIC)(8" WIDE)        | 64.000    | LF    |
| 855(A) 8825      | TRAFFIC STRIPE(PLASTIC)(24" WIDE)       | 432.000   | LF    |
| 855(B) 8818      | TRAFFIC STRIPE(PLASTIC)(ARROWS)         | 2.000     | EA    |
| 859(A) 8006      | PAVEMENT MRKNG.REMOVAL(TRAF.STRP)       | 4,400.000 | LF    |
| 880(J) 8905      | CONSTRUCTION TRAFFIC CONTROL            | 1.000     | LSUM  |
| 890(A) 8712      | (PL)REMOVAL OF LIGHT POLE               | 2.000     | EA    |
| 890(A) 8726      | (PL)REMOVAL OF TRAFFIC SIGNAL EQUIPMENT | 1.000     | LSUM  |

CALL ORDER : 120  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : JOHNSTON

CONTRACT ID : 090300  
 PCN : 2579804  
 PROJECTS : HSIPY-135B(112)TR  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 7.59  
 CALENDAR DAYS : 90  
 RES. ENG.: DIVISION 3 (ADA)

| ITEM NO.         | DESCRIPTION  | QUANTITY | UNITS |
|------------------|--------------|----------|-------|
| SECTION NO. 0002 | STAKING      |          |       |
| 642 0098         | STAKING      | 1.000    | LSUM  |
| SECTION NO. 0003 | CONSTRUCTION |          |       |
| 641 1552         | MOBILIZATION | 1.000    | LSUM  |

CALL ORDER : 128  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.

CONTRACT ID : 090371  
 PCN : 2034804  
 PROJECTS : BRO-STIM(198)CO  
 CALENDAR DAYS : 150  
 RES. ENG.: DAVID HUDDLESTON, HEAVNER

CONTRACT DESCRIPTION:  
 GRADE, DRAIN, SURFACE AND BRIDGE COUNTY ROAD (NS-454):  
 OVER FOURCHE MALINE CREEK, 1.5 MILES NORTH AND 2.3 MILES  
 EAST OF LEFLORE. PROJECT LENGTH = 0.226 MILES

| ITEM NO.                 | DESCRIPTION | QUANTITY                             | UNITS      |      |
|--------------------------|-------------|--------------------------------------|------------|------|
| SECTION NO. 0001 ROADWAY |             |                                      |            |      |
| 201                      | 0102        | CLEARING AND GRUBBING                | 1.000      | LSUM |
| 202(A)                   | 0183        | UNCLASSIFIED EXCAVATION              | 2,503.000  | CY   |
| 202(C)                   | 0184        | UNCLASSIFIED BORROW                  | 3,805.000  | CY   |
| 205                      | 4229        | TYPE A-SALVAGED TOPSOIL              | 1.000      | LSUM |
| 223                      | 2801        | TEMPORARY SILT FENCE                 | 1,600.000  | LF   |
| 227                      | 0100        | TEMPORARY SILT DIKE                  | 192.000    | LF   |
| 230(A)                   | 2806        | SOLID SLAB SODDING                   | 4,578.000  | SY   |
| 233(A)                   | 2817        | VEGETATIVE MULCHING                  | 2.000      | AC   |
| 303                      | 0192        | AGGREGATE BASE                       | 502.000    | CY   |
| 325                      | 5271        | SEPARATOR FABRIC                     | 2,462.000  | SY   |
| 408                      | 5774        | PRIME COAT                           | 1,019.000  | GAL  |
| 411(S4)                  | 5960        | (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)  | 386.000    | TON  |
| 509(D)                   | 0325        | CLASS C CONCRETE                     | 20.000     | CY   |
| 619(B)                   | 4728        | REMOVAL OF ASPHALT PAVEMENT          | 1,863.000  | SY   |
| 855(A)                   | 8812        | TRAFFIC STRIPE(PLASTIC)(4" WIDE)     | 4,800.000  | LF   |
| SECTION NO. 0002 BRIDGE  |             |                                      |            |      |
| 501(B)                   | 1307        | SUBSTRUCTURE EXCAVATION COMMON       | 96.000     | CY   |
| 501(G)                   | 6309        | CLSM BACKFILL                        | 85.800     | CY   |
| 503(A)                   | 1313        | PRESTRESSED CONCRETE BEAMS (TYPE IV) | 1,506.670  | LF   |
| 504(A)                   | 1304        | APPROACH SLAB                        | 116.300    | SY   |
| 504(C)                   | 6250        | SEALED EXPANSION JOINT               | 29.420     | LF   |
| 504(E)                   | 1380        | CONCRETE RAIL (TR1)                  | 825.000    | LF   |
| 506(A)                   | 1322        | STRUCTURAL STEEL                     | 6,580.000  | LB   |
| 509(A)                   | 1326        | CLASS AA CONCRETE                    | 285.800    | CY   |
| 509(B)                   | 1328        | CLASS A CONCRETE                     | 133.300    | CY   |
| 511(A)                   | 1332        | REINFORCING STEEL                    | 83,940.000 | LB   |
| 514(A)                   | 6010        | PILES, FURNISHED (HP 10X42)          | 604.000    | LF   |
| 514(B)                   | 6292        | PILES, DRIVEN (HP 10X42)             | 604.000    | LF   |
| 516(A)                   | 6095        | DRILLED SHAFTS 54" DIAMETER          | 150.000    | LF   |
| 601(A-1)                 | 1353        | TYPE I-A PLAIN RIPRAP                | 750.000    | TON  |
| 601(A-2)                 | 1355        | TYPE I-A FILTER BLANKET              | 200.000    | TON  |
| 613(P)                   | 6204        | 6" PERFORATED PIPE UNDERDRAIN ROUND  | 52.000     | LF   |
| 613(Q)                   | 6207        | 6" NON-PERF.PIPE UNDERDRAIN RND.     | 80.000     | LF   |
| 619(D)                   | 1397        | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000      | LSUM |
| 623(F)                   | 6033        | GUARD RAIL ANCHOR UNIT (TYPE II)     | 4.000      | EA   |
| 880(J)                   | 8905        | CONSTRUCTION TRAFFIC CONTROL         | 1.000      | LSUM |

CALL ORDER : 128  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.

CONTRACT ID : 090371  
 PCN : 2034804  
 PROJECTS : BRO-STIM(198)CO  
 CALENDAR DAYS : 150  
 RES. ENG.: DAVID HUDDLESTON, HEAVNER

| ITEM NO.         | DESCRIPTION                            | QUANTITY | UNITS |
|------------------|--|----------|-------|
| SECTION NO. 0003 | STAKING                                |          |       |
| 642 0098         | STAKING                                | 1.000    | LSUM  |
| SECTION NO. 0004 | CONSTRUCTION                           |          |       |
| 220 2800         | (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000    | LSUM  |
| 641 1399         | MOBILIZATION                           | 1.000    | LSUM  |

CALL ORDER : 130  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : LINCOLN  
 SEMINOLE

POTTAWATOMIE  
 JOHNSTON

CONTRACT ID : 090305  
 PCN : 2099004  
 PROJECTS : SSP-141C(204)SS  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 18.42  
 CALENDAR DAYS : 90  
 RES. ENG.: DIVISION 3 (ADA)

## CONTRACT DESCRIPTION:

BRIDGE PAINT SH-1/SH-3E/US-62/US-177: AT VARIOUS LOCATIONS  
 IN DIV III.

| ITEM NO.         | DESCRIPTION                       | QUANTITY | UNITS |
|------------------|-----------------------------------|----------|-------|
| SECTION NO. 0001 | BRIDGE 'A'                        |          |       |
| 512(A) 1323      | PAINTING EXISTING STRUCTURES      | 1.000    | LSUM  |
| 512(B) 6303      | COLLECTION & HANDLING OF WASTE    | 1.000    | LSUM  |
| SECTION NO. 0002 | BRIDGE 'B'                        |          |       |
| 512(A) 1323      | PAINTING EXISTING STRUCTURES      | 1.000    | LSUM  |
| 512(B) 6303      | COLLECTION & HANDLING OF WASTE    | 1.000    | LSUM  |
| SECTION NO. 0003 | BRIDGE 'C'                        |          |       |
| 512(A) 1323      | PAINTING EXISTING STRUCTURES      | 1.000    | LSUM  |
| 512(B) 6303      | COLLECTION & HANDLING OF WASTE    | 1.000    | LSUM  |
| SECTION NO. 0004 | BRIDGE 'D'                        |          |       |
| 506(A) 1322      | STRUCTURAL STEEL                  | 200.000  | LB    |
| 512(A) 1323      | PAINTING EXISTING STRUCTURES      | 1.000    | LSUM  |
| 512(B) 6303      | COLLECTION & HANDLING OF WASTE    | 1.000    | LSUM  |
| 520(A) 6058      | PREPARATION OF CRACKS ABOVE WATER | 60.000   | LF    |
| 520(C) 6060      | EPOXY RESIN ABOVE WATER           | 0.600    | GAL   |
| 521(A) 6210      | PNEUMATICALLY PLACED MORTAR       | 42.000   | SY    |
| SECTION NO. 0005 | TRAFFIC CONTROL                   |          |       |
| 876(C) 8482      | (PL)TRUCK MOUNTED ATTENUATOR      | 90.000   | SD    |
| 880(J) 8905      | CONSTRUCTION TRAFFIC CONTROL      | 1.000    | LSUM  |
| 882(B) 8306      | PORT.CHANGEABLE MESSAGE SIGN      | 90.000   | SD    |
| SECTION NO. 0006 | CONSTRUCTION                      |          |       |
| 641 1399         | MOBILIZATION                      | 1.000    | LSUM  |

CALL ORDER : 135  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : JOHNSTON SEMINOLE  
 LINCOLN

CONTRACT ID : 090330  
 PCN : 2099304  
 PROJECTS : SSP-141C(205)SS  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 28.18  
 CALENDAR DAYS : 90  
 RES. ENG.: DIVISION 3 (ADA)

CONTRACT DESCRIPTION:  
 JOINT SEAL/REPAIR SH-1/SH-3E/US-62: AT VARIOUS LOCATIONS  
 IN DIVISION III.

| ITEM NO.                    | DESCRIPTION                            | QUANTITY | UNITS |
|-----------------------------|--|----------|-------|
| SECTION NO. 0001 BRIDGE 'A' |  |          |       |
| 502                         | 6116 (PL)FALSEWORK JACKING             | 1.000    | LSUM  |
| 504(H)                      | 6390 RAPID CURE JOINT SEALANT          | 90.000   | LF    |
| 504(I)                      | 6389 ELASTOMERIC MORTAR                | 22.300   | CF    |
| 506(A)                      | 1322 STRUCTURAL STEEL                  | 500.000  | LB    |
| 520(A)                      | 6058 PREPARATION OF CRACKS ABOVE WATER | 150.000  | LF    |
| 520(C)                      | 6060 EPOXY RESIN ABOVE WATER           | 1.500    | GAL   |
| 521(A)                      | 6210 PNEUMATICALLY PLACED MORTAR       | 20.000   | SY    |
| 535                         | 6386 (PL)SILICONE CONSTRUCTION JOINT   | 88.000   | LF    |
| 545                         | 4815 (PL)REPLACE BRIDGE ITEM (TYPE A)  | 4.000    | EA    |
| 545                         | 4825 (PL)REPLACE BRIDGE ITEM (TYPE B)  | 5.000    | EA    |
| SECTION NO. 0002 BRIDGE 'B' |  |          |       |
| 502                         | 6116 (PL)FALSEWORK JACKING             | 1.000    | LSUM  |
| 504(H)                      | 6390 RAPID CURE JOINT SEALANT          | 88.000   | LF    |
| 504(I)                      | 6389 ELASTOMERIC MORTAR                | 65.300   | CF    |
| 505(B)                      | 6019 CLASS B BRIDGE DECK REPAIR        | 10.000   | SY    |
| 520(A)                      | 6058 PREPARATION OF CRACKS ABOVE WATER | 60.000   | LF    |
| 520(C)                      | 6060 EPOXY RESIN ABOVE WATER           | 0.600    | GAL   |
| 521(A)                      | 6210 PNEUMATICALLY PLACED MORTAR       | 40.000   | SY    |
| 535                         | 6386 (PL)SILICONE CONSTRUCTION JOINT   | 304.000  | LF    |
| 540                         | 4515 (PL)REPAIR BRIDGE ITEM (TYPE A)   | 7.000    | EA    |
| 540                         | 4525 (PL)REPAIR BRIDGE ITEM (TYPE B)   | 4.000    | EA    |
| 545                         | 4815 (PL)REPLACE BRIDGE ITEM (TYPE A)  | 10.000   | EA    |
| SECTION NO. 0003 BRIDGE 'C' |  |          |       |
| 502                         | 6116 (PL)FALSEWORK JACKING             | 1.000    | LSUM  |
| 504(H)                      | 6390 RAPID CURE JOINT SEALANT          | 178.000  | LF    |
| 504(I)                      | 6389 ELASTOMERIC MORTAR                | 24.200   | CF    |
| 505(B)                      | 6019 CLASS B BRIDGE DECK REPAIR        | 50.000   | SY    |
| 506(A)                      | 1322 STRUCTURAL STEEL                  | 225.000  | LB    |
| 520(A)                      | 6058 PREPARATION OF CRACKS ABOVE WATER | 100.000  | LF    |
| 520(C)                      | 6060 EPOXY RESIN ABOVE WATER           | 1.000    | GAL   |
| 521(A)                      | 6210 PNEUMATICALLY PLACED MORTAR       | 40.000   | SY    |
| 535                         | 6386 (PL)SILICONE CONSTRUCTION JOINT   | 36.000   | LF    |
| 540                         | 4515 (PL)REPAIR BRIDGE ITEM (TYPE A)   | 1.000    | EA    |
| 540                         | 4525 (PL)REPAIR BRIDGE ITEM (TYPE B)   | 1.000    | EA    |
| 545                         | 4815 (PL)REPLACE BRIDGE ITEM (TYPE A)  | 2.000    | EA    |



CALL ORDER : 135  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : JOHNSTON  
 LINCOLN

SEMINOLE

CONTRACT ID : 090330  
 PCN : 2099304  
 PROJECTS : SSP-141C(205)SS  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 28.18  
 CALENDAR DAYS : 90  
 RES. ENG.: DIVISION 3 (ADA)

|                  |                 |                              |        |      |
|------------------|-----------------|------------------------------|--------|------|
| SECTION NO. 0004 | TRAFFIC CONTROL |                              |        |      |
| 876(C)           | 8482            | (PL)TRUCK MOUNTED ATTENUATOR | 90.000 | SD   |
| 880(J)           | 8905            | CONSTRUCTION TRAFFIC CONTROL | 1.000  | LSUM |
| 882(B)           | 8306            | PORT.CHANGEABLE MESSAGE SIGN | 90.000 | SD   |
| SECTION NO. 0005 | CONSTRUCTION    |                              |        |      |
| 641              | 1399            | MOBILIZATION                 | 1.000  | LSUM |

CALL ORDER : 137  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.

CONTRACT ID : 090373  
 PCN : 2289104  
 PROJECTS : BRO-STIM(209)CO  
 CALENDAR DAYS : 120  
 RES. ENG.: TERRY SHREVE, STILLWATER

## CONTRACT DESCRIPTION:

BRIDGE AND APPROACHES COUNTY ROAD(EW-81): OVER BLUE CREEK,  
 4.2 MILES WEST OF MERIDIAN. PROJECT LENGTH = 0.169 MILES

| ITEM NO.                      | DESCRIPTION | QUANTITY                               | UNITS      |      |
|-------------------------------|-------------|--|------------|------|
| SECTION NO. 0001 ROADWAY      |             |  |            |      |
| 201                           | 0102        | CLEARING AND GRUBBING                  | 1.000      | LSUM |
| 202(G)                        | 0185        | EARTHWORK                              | 1.000      | LSUM |
| 205                           | 4229        | TYPE A-SALVAGED TOPSOIL                | 1.000      | LSUM |
| 223                           | 2801        | TEMPORARY SILT FENCE                   | 500.000    | LF   |
| 227                           | 0100        | TEMPORARY SILT DIKE                    | 200.000    | LF   |
| 230(A)                        | 2806        | SOLID SLAB SODDING                     | 6,565.000  | SY   |
| 233(A)                        | 2817        | VEGETATIVE MULCHING                    | 1.360      | AC   |
| 403(E)                        | 0225        | TRAFFIC BOUND SURFACE COURSE TYPE E    | 446.500    | TON  |
| 509(D)                        | 0325        | CLASS C CONCRETE                       | 20.000     | CY   |
| 601(A)                        | 0297        | TYPE I PLAIN RIPRAP                    | 1,212.000  | TON  |
| 613(CC)                       | 7187        | TYPE B4 CULVERT END TREATMENT          | 4.000      | EA   |
| 613(D)                        | 0690        | 24" CORR. GALV. STEEL PIPE             | 106.000    | LF   |
| SECTION NO. 0002 BRIDGE 'A'   |             |  |            |      |
| 501(B)                        | 1307        | SUBSTRUCTURE EXCAVATION COMMON         | 84.000     | CY   |
| 501(D)                        | 6353        | UNCLASSIFIED BACKFILL                  | 82.000     | CY   |
| 503(A)                        | 1313        | PRESTRESSED CONCRETE BEAMS (TYPE IV)   | 336.670    | LF   |
| 504(E)                        | 1380        | CONCRETE RAIL (TR1)                    | 235.000    | LF   |
| 506(A)                        | 1322        | STRUCTURAL STEEL                       | 1,810.000  | LB   |
| 509(A)                        | 1326        | CLASS AA CONCRETE                      | 66.200     | CY   |
| 509(B)                        | 1328        | CLASS A CONCRETE                       | 53.800     | CY   |
| 511(A)                        | 1332        | REINFORCING STEEL                      | 22,400.000 | LB   |
| 514(A)                        | 6010        | PILES, FURNISHED (HP 10X42)            | 833.000    | LF   |
| 514(B)                        | 6292        | PILES, DRIVEN (HP 10X42)               | 833.000    | LF   |
| 601(A-1)                      | 1353        | TYPE I-A PLAIN RIPRAP                  | 1,832.000  | TON  |
| 601(A-2)                      | 1355        | TYPE I-A FILTER BLANKET                | 658.000    | TON  |
| 619(D)                        | 1397        | REMOVAL OF EXISTING BRIDGE STRUCTURE   | 1.000      | LSUM |
| 623(F)                        | 6033        | GUARD RAIL ANCHOR UNIT (TYPE II)       | 4.000      | EA   |
| 880(J)                        | 8905        | CONSTRUCTION TRAFFIC CONTROL           | 1.000      | LSUM |
| SECTION NO. 0003 STAKING      |             |  |            |      |
| 642                           | 0098        | STAKING                                | 1.000      | LSUM |
| SECTION NO. 0004 CONSTRUCTION |             |  |            |      |
| 220                           | 2800        | (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000      | LSUM |
| 641                           | 1399        | MOBILIZATION                           | 1.000      | LSUM |

CALL ORDER : 139  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : LOVE

CONTRACT ID : 090259  
 PCN : 2392304  
 PROJECTS : BRO-STIM(216)CO  
 DBE GOALS : 6.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 10.84  
 CALENDAR DAYS : 150  
 RES. ENG.: JERRY HARWELL, DUNCAN

CONTRACT DESCRIPTION:  
 BRIDGE AND APPROACHES COUNTY ROAD(NS-316): OVER SIMON  
 CREEK, 5.3 MILES NORTH AND 3.0 MILES EAST OF JCT  
 SH-76/SH-32. PROJECT LENGTH = 0.264 MILES

| ITEM NO.                    | DESCRIPTION                               | QUANTITY   | UNITS |
|-----------------------------|---|------------|-------|
| SECTION NO. 0001 ROADWAY    |   |            |       |
| 201                         | 0102 CLEARING AND GRUBBING                | 1.000      | LSUM  |
| 202(G)                      | 0185 EARTHWORK                            | 1.000      | LSUM  |
| 223                         | 2801 TEMPORARY SILT FENCE                 | 2,000.000  | LF    |
| 227                         | 0100 TEMPORARY SILT DIKE                  | 400.000    | LF    |
| 230(A)                      | 2806 SOLID SLAB SODDING                   | 17,300.000 | SY    |
| 233(A)                      | 2817 VEGETATIVE MULCHING                  | 7.000      | AC    |
| 235(B)                      | 0101 (PL)ROCK FILTER DAM, TYPE 2          | 15.000     | CY    |
| 403(E)                      | 0225 TRAFFIC BOUND SURFACE COURSE TYPE E  | 1,238.000  | TON   |
| 408                         | 5774 PRIME COAT                           | 865.000    | GAL   |
| 509(D)                      | 0325 CLASS C CONCRETE                     | 10.000     | CY    |
| 613(D)                      | 0690 24" CORR. GALV. STEEL PIPE           | 76.000     | LF    |
| 613(M)                      | 5730 24" PREFAB. CULVERT END SEC., ROUND  | 4.000      | EA    |
| SECTION NO. 0002 BRIDGE 'A' |   |            |       |
| 501(B)                      | 1307 SUBSTRUCTURE EXCAVATION COMMON       | 80.000     | CY    |
| 501(D)                      | 6353 UNCLASSIFIED BACKFILL                | 50.000     | CY    |
| 503(A)                      | 1311 PRESTRESSED CONCRETE BEAMS (TYPE II) | 590.010    | LF    |
| 504(E)                      | 1380 CONCRETE RAIL (TR1)                  | 357.000    | LF    |
| 506(A)                      | 1322 STRUCTURAL STEEL                     | 4,030.000  | LB    |
| 509(A)                      | 1326 CLASS AA CONCRETE                    | 114.000    | CY    |
| 509(B)                      | 1328 CLASS A CONCRETE                     | 81.400     | CY    |
| 511(A)                      | 1332 REINFORCING STEEL                    | 36,560.000 | LB    |
| 514(A)                      | 6010 PILES, FURNISHED (HP 10X42)          | 635.000    | LF    |
| 514(B)                      | 6292 PILES, DRIVEN (HP 10X42)             | 635.000    | LF    |
| 516(A)                      | 6093 DRILLED SHAFTS 42" DIAMETER          | 178.000    | LF    |
| 601(A-1)                    | 1353 TYPE I-A PLAIN RIPRAP                | 1,380.000  | TON   |
| 601(A-2)                    | 1355 TYPE I-A FILTER BLANKET              | 364.000    | TON   |
| 619(B)                      | 6364 REMOVAL OF EXISTING RIPRAP           | 1.000      | LSUM  |
| 623(F)                      | 6033 GUARD RAIL ANCHOR UNIT (TYPE II)     | 4.000      | EA    |
| 880(J)                      | 8905 CONSTRUCTION TRAFFIC CONTROL         | 1.000      | LSUM  |

CALL ORDER : 139  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : LOVE

CONTRACT ID : 090259  
 PCN : 2392304  
 PROJECTS : BRO-STIM(216)CO  
 DBE GOALS : 6.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 10.84  
 CALENDAR DAYS : 150  
 RES. ENG.: JERRY HARWELL, DUNCAN

| ITEM NO.         | DESCRIPTION                            | QUANTITY | UNITS |
|------------------|--|----------|-------|
| SECTION NO. 0003 | STAKING                                |          |       |
| 642 0098         | STAKING                                | 1.000    | LSUM  |
| SECTION NO. 0004 | CONSTRUCTION                           |          |       |
| 220 2800         | (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000    | LSUM  |
| 641 1399         | MOBILIZATION                           | 1.000    | LSUM  |

CALL ORDER : 160  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : MCINTOSH

CONTRACT ID : 090391  
 PCN : 2222404  
 PROJECTS : BRO-STIM(190)CO  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 6.50  
 CALENDAR DAYS : 90  
 RES. ENG.: STEVE WRIGHT, MUSKOGEE

## CONTRACT DESCRIPTION:

BRIDGE AND APPROACHES COUNTY ROAD(NS-406): OVER FLAT ROCK  
 CREEK, 0.1 MILES NORTH OF RAIFORD.  
 PROJECT LENGTH = 0.188 MILES

| ITEM NO.                      | DESCRIPTION                                 | QUANTITY   | UNITS |
|-------------------------------|---|------------|-------|
| SECTION NO. 0001 ROADWAY      |   |            |       |
| 201                           | 0102 CLEARING AND GRUBBING                  | 1.000      | LSUM  |
| 202(G)                        | 0185 EARTHWORK                              | 1.000      | LSUM  |
| 223                           | 2801 TEMPORARY SILT FENCE                   | 660.000    | LF    |
| 227                           | 0100 TEMPORARY SILT DIKE                    | 100.000    | LF    |
| 230(A)                        | 2806 SOLID SLAB SODDING                     | 5,000.000  | SY    |
| 233(A)                        | 2817 VEGETATIVE MULCHING                    | 2.400      | AC    |
| 403(E)                        | 0225 TRAFFIC BOUND SURFACE COURSE TYPE E    | 400.000    | TON   |
| 509(D)                        | 0325 CLASS C CONCRETE                       | 15.000     | CY    |
| 613(D)                        | 0691 30" CORR. GALV. STEEL PIPE             | 36.000     | LF    |
| 613(M)                        | 5732 30" PREFAB. CULVERT END SEC., ROUND    | 2.000      | EA    |
| SECTION NO. 0002 BRIDGE 'A'   |   |            |       |
| 501(B)                        | 1307 SUBSTRUCTURE EXCAVATION COMMON         | 96.000     | CY    |
| 501(D)                        | 6353 UNCLASSIFIED BACKFILL                  | 114.000    | CY    |
| 503(A)                        | 1313 PRESTRESSED CONCRETE BEAMS (TYPE IV)   | 396.170    | LF    |
| 504(E)                        | 1380 CONCRETE RAIL (TR1)                    | 273.170    | LF    |
| 506(A)                        | 1322 STRUCTURAL STEEL                       | 2,231.800  | LB    |
| 509(A)                        | 1326 CLASS AA CONCRETE                      | 77.200     | CY    |
| 509(B)                        | 1328 CLASS A CONCRETE                       | 63.800     | CY    |
| 511(A)                        | 1332 REINFORCING STEEL                      | 26,132.000 | LB    |
| 514(A)                        | 6011 PILES, FURNISHED (HP 12X53)            | 336.000    | LF    |
| 514(B)                        | 6294 PILES, DRIVEN (HP 12X53)               | 336.000    | LF    |
| 601(A-1)                      | 1353 TYPE I-A PLAIN RIPRAP                  | 852.000    | TON   |
| 601(A-2)                      | 1355 TYPE I-A FILTER BLANKET                | 170.000    | TON   |
| 619(D)                        | 1397 REMOVAL OF EXISTING BRIDGE STRUCTURE   | 1.000      | LSUM  |
| 623(F)                        | 6034 GUARD RAIL ANCHOR UNIT (TYPE III)      | 4.000      | EA    |
| 880(J)                        | 8905 CONSTRUCTION TRAFFIC CONTROL           | 1.000      | LSUM  |
| SECTION NO. 0003 STAKING      |   |            |       |
| 642                           | 0098 STAKING                                | 1.000      | LSUM  |
| SECTION NO. 0004 CONSTRUCTION |   |            |       |
| 220                           | 2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000      | LSUM  |
| 641                           | 1399 MOBILIZATION                           | 1.000      | LSUM  |

CALL ORDER : 180  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : SEQUOYAH  
           MUSKOGEE

MCINTOSH  
 HASKELL

CONTRACT ID : 090260  
 PCN : 2310506  
 PROJECTS : BRFY-151C(204)  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 28.18  
 CALENDAR DAYS : 30  
 RES. ENG.: DIVISION 1 (MUSKOGEE)

## CONTRACT DESCRIPTION:

BRIDGE WATERPROOF SEAL US-59, US-64, US-69, US-266, SH-9,  
 SH-51: AT VARIOUS LOCATIONS IN DIVISION I.

| ITEM NO.         | DESCRIPTION                          | QUANTITY  | UNITS |
|------------------|--------------------------------------|-----------|-------|
| SECTION NO. 0001 | BRIDGE 'A'                           |           |       |
| 515(B) 6014      | WATER REPELLENT (PERFORMANCE TESTED) | 1,491.000 | SY    |
| 523(A) 6550      | (SP) SEALER CRACK PREPARATION        | 287.000   | LF    |
| 523(B) 6560      | (SP) SEALER RESIN                    | 2.000     | GAL   |
| SECTION NO. 0002 | BRIDGE 'B'                           |           |       |
| 515(B) 6014      | WATER REPELLENT (PERFORMANCE TESTED) | 784.000   | SY    |
| 523(A) 6550      | (SP) SEALER CRACK PREPARATION        | 341.000   | LF    |
| 523(B) 6560      | (SP) SEALER RESIN                    | 2.300     | GAL   |
| SECTION NO. 0003 | BRIDGE 'C'                           |           |       |
| 515(B) 6014      | WATER REPELLENT (PERFORMANCE TESTED) | 1,937.000 | SY    |
| 523(A) 6550      | (SP) SEALER CRACK PREPARATION        | 635.000   | LF    |
| 523(B) 6560      | (SP) SEALER RESIN                    | 4.300     | GAL   |
| SECTION NO. 0004 | BRIDGE 'D'                           |           |       |
| 515(B) 6014      | WATER REPELLENT (PERFORMANCE TESTED) | 1,937.000 | SY    |
| 523(A) 6550      | (SP) SEALER CRACK PREPARATION        | 635.000   | LF    |
| 523(B) 6560      | (SP) SEALER RESIN                    | 4.300     | GAL   |
| SECTION NO. 0005 | BRIDGE 'E'                           |           |       |
| 515(B) 6014      | WATER REPELLENT (PERFORMANCE TESTED) | 634.000   | SY    |
| 523(A) 6550      | (SP) SEALER CRACK PREPARATION        | 302.000   | LF    |
| 523(B) 6560      | (SP) SEALER RESIN                    | 2.100     | GAL   |
| SECTION NO. 0006 | BRIDGE 'F'                           |           |       |
| 515(B) 6014      | WATER REPELLENT (PERFORMANCE TESTED) | 634.000   | SY    |
| 523(A) 6550      | (SP) SEALER CRACK PREPARATION        | 302.000   | LF    |
| 523(B) 6560      | (SP) SEALER RESIN                    | 2.100     | GAL   |
| SECTION NO. 0007 | BRIDGE 'G'                           |           |       |
| 515(B) 6014      | WATER REPELLENT (PERFORMANCE TESTED) | 1,565.000 | SY    |
| 523(A) 6550      | (SP) SEALER CRACK PREPARATION        | 346.000   | LF    |
| 523(B) 6560      | (SP) SEALER RESIN                    | 2.400     | GAL   |

CALL ORDER : 180  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : SEQUOYAH  
           MUSKOGEE

MCINTOSH  
 HASKELL

CONTRACT ID : 090260  
 PCN : 2310506  
 PROJECTS : BRFY-151C(204)  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 28.18  
 CALENDAR DAYS : 30  
 RES. ENG.: DIVISION 1 (MUSKOGEE)

|                  |      |                                      |           |      |
|------------------|------|--------------------------------------|-----------|------|
| SECTION NO. 0008 |      | BRIDGE 'H'                           |           |      |
| 515(B)           | 6014 | WATER REPELLENT (PERFORMANCE TESTED) | 865.000   | SY   |
| 523(A)           | 6550 | (SP) SEALER CRACK PREPARATION        | 382.000   | LF   |
| 523(B)           | 6560 | (SP) SEALER RESIN                    | 2.600     | GAL  |
| SECTION NO. 0009 |      | BRIDGE 'I'                           |           |      |
| 515(B)           | 6014 | WATER REPELLENT (PERFORMANCE TESTED) | 1,126.000 | SY   |
| 523(A)           | 6550 | (SP) SEALER CRACK PREPARATION        | 249.000   | LF   |
| 523(B)           | 6560 | (SP) SEALER RESIN                    | 1.700     | GAL  |
| SECTION NO. 0010 |      | TRAFFIC CONTROL                      |           |      |
| 876(C)           | 8482 | (PL)TRUCK MOUNTED ATTENUATOR         | 30.000    | SD   |
| 880(J)           | 8905 | CONSTRUCTION TRAFFIC CONTROL         | 1.000     | LSUM |
| 882(B)           | 8306 | PORT.CHANGEABLE MESSAGE SIGN         | 30.000    | SD   |
| SECTION NO. 0011 |      | CONSTRUCTION                         |           |      |
| 641              | 1399 | MOBILIZATION                         | 1.000     | LSUM |

CALL ORDER : 200  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : NOBLE

CONTRACT ID : 090301  
 PCN : 2028404  
 PROJECTS : IMY-0035-4(199)197SS  
 DBE GOALS : 6.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 111.63  
 CALENDAR DAYS : 300  
 RES. ENG.: DIVISION 4 (PERRY)

## CONTRACT DESCRIPTION:

GRADE, DRAIN, SURFACE, BRIDGE AND CABLE BARRIER I-35: FROM  
 MILE MARKER 198 TO MILE MARKER 203.  
 PROJECT LENGTH = 5.567 MILES

| ITEM NO.         | DESCRIPTION                               | QUANTITY    | UNITS |
|------------------|---|-------------|-------|
| SECTION NO. 0001 | ROADWAY                                   |             |       |
| 202(A) 0183      | UNCLASSIFIED EXCAVATION                   | 100,467.000 | CY    |
| 202(C) 0184      | UNCLASSIFIED BORROW                       | 7,660.000   | CY    |
| 205 4229         | TYPE A-SALVAGED TOPSOIL                   | 1.000       | LSUM  |
| 223 2801         | TEMPORARY SILT FENCE                      | 2,200.000   | LF    |
| 224 2803         | TEMPORARY SEDIMENT FILTER                 | 16.000      | EA    |
| 227 0100         | TEMPORARY SILT DIKE                       | 490.000     | LF    |
| 230(A) 2806      | SOLID SLAB SODDING                        | 155,001.000 | SY    |
| 233(A) 2817      | VEGETATIVE MULCHING                       | 33.000      | AC    |
| 241 2832         | MOWING                                    | 366.000     | AC    |
| 317(F) 4270      | (SP)CEMENT TREATED BASE                   | 38,353.000  | SY    |
| 327(A) 4200      | (SP)FLY ASH                               | 2,423.000   | TON   |
| 327(E) 4240      | (SP)CEMENTITIOUS STABILIZED SUBGRADE      | 55,695.000  | SY    |
| 403(A) 0217      | TRAFFIC BOUND SURFACE COURSE TYPE A       | 500.000     | TON   |
| 407 0250         | TACK COAT                                 | 3,100.000   | GAL   |
| 408 5774         | PRIME COAT                                | 11,364.000  | GAL   |
| 411(S4) 5950     | (SP)ASPH.CONC.,TYPE S4(PG 76-28 OK)       | 6,931.000   | TON   |
| 411(S4) 5960     | (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)       | 1,049.000   | TON   |
| 413(D) 4868      | (SP)RUMBLE STRIP-METHOD PCC-CON           | 115,510.000 | LF    |
| 414(A1) 5725     | (SP)DOWEL JOINTED P.C.C.PAVT. (PLACEMENT) | 139,285.000 | SY    |
| 414(H) 5250      | (SP)P.C.C. PAVEMENT(PLACEMENT ONLY)       | 83,619.000  | SY    |
| 414(P) 6000      | (SP)P.C. CONCRETE FOR PAVEMENT            | 66,033.000  | CY    |
| 417 5267         | COLD MILLING PAVEMENT                     | 241,221.000 | SY    |
| 613(CC) 7187     | TYPE B4 CULVERT END TREATMENT             | 4.000       | EA    |
| 613(D) 0690      | 24" CORR. GALV. STEEL PIPE                | 1,244.000   | LF    |
| 613(P) 1091      | 6" PERFORATED PIPE UNDERDRAIN ROUND       | 4,176.000   | LF    |
| 613(Q) 1096      | 6" NON-PERF.PIPE UNDERDRAIN RND.          | 1,392.000   | LF    |
| 619(A) 0920      | REMOVAL OF STRUCTURES & OBSTRUCTIONS      | 1.000       | LSUM  |
| 619(B) 4727      | REMOVAL OF CONCRETE PAVEMENT              | 13,067.000  | SY    |
| 619(B) 4763      | REMOVAL OF CONC.PAV.W/ASPH.OVERLAY        | 25,843.000  | SY    |
| 619(C) 0924      | SAWING PAVEMENT                           | 3,286.000   | LF    |
| 623(A) 0932      | BEAM GUARD RAIL-W-BEAM-SINGLE             | 5,650.000   | LF    |
| 623(E) 7114      | THRIE BEAM BRIDGE CONNECTION-TYPE A       | 4.000       | EA    |
| 623(F) 4447      | GUARD RAIL ANCHOR UNIT (TYPE B)           | 10.000      | EA    |
| 623(F) 4452      | GUARD RAIL ANCHOR UNIT (TYPE G)           | 5.000       | EA    |
| 623(H) 8571      | (SP)G.E.T. GUARD RAIL END SECTION         | 21.000      | EA    |
| 624(C) 4459      | (SP)FENCE-STYLE SWF (5 BARBED WIRE)       | 59,960.000  | LF    |
| 653(C) 5946      | OUTLET LATERAL HEADWALL                   | 12.000      | EA    |



CALL ORDER : 200  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : NOBLE

CONTRACT ID : 090301  
 PCN : 2028404  
 PROJECTS : IMY-0035-4(199)197SS  
 DBE GOALS : 6.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 111.63  
 CALENDAR DAYS : 300  
 RES. ENG.: DIVISION 4 (PERRY)

|                  |                            |  |             |      |
|------------------|----------------------------|--|-------------|------|
| SECTION NO. 0002 | BRIDGE 'A'                 |  |             |      |
| 201              | 6215                       | (PL)REMOVE DRIFT AND SILT                  | 1.000       | LSUM |
| SECTION NO. 0003 | BRIDGE 'B'                 |  |             |      |
| 504(A)           | 1304                       | APPROACH SLAB                              | 105.700     | SY   |
| 504(F)           | 1381                       | CONCRETE PARAPET                           | 15.000      | LF   |
| 509(D)           | 1331                       | CLASS C CONCRETE                           | 40.250      | CY   |
| 619(B)           | 2500                       | (PL)REMOVAL OF BRIDGE ITEMS                | 1.000       | LSUM |
| SECTION NO. 0004 | BRIDGE 'C'                 |  |             |      |
| 504(A)           | 1304                       | APPROACH SLAB                              | 105.700     | SY   |
| 504(F)           | 1381                       | CONCRETE PARAPET                           | 10.000      | LF   |
| 509(D)           | 1331                       | CLASS C CONCRETE                           | 32.000      | CY   |
| 619(B)           | 2500                       | (PL)REMOVAL OF BRIDGE ITEMS                | 1.000       | LSUM |
| SECTION NO. 0005 | TRAFFIC SIGNING & STRIPING |  |             |      |
| 804(A)           | 2915                       | STRUCTURAL CONCRETE                        | 2.160       | CY   |
| 804(B)           | 2916                       | REINFORCING STEEL                          | 390.000     | LB   |
| 853              | 9024                       | DELINEATORS (TYPE 1, CODE 1)               | 102.000     | EA   |
| 854(C)           | 8530                       | (SP)TRAFFIC STRIPE (MULTI-POLY.) (4" WIDE) | 108,452.000 | LF   |
| 854(C)           | 8535                       | (SP)TRAFFIC STRIPE (MULTI-POLY.) (6" WIDE) | 33,840.000  | LF   |
| 854(C)           | 8540                       | (SP)TRAFFIC STRIPE (MULTI-POLY.) (8" WIDE) | 700.000     | LF   |
| 855(A)           | 8812                       | TRAFFIC STRIPE (PLASTIC) (4" WIDE)         | 25,457.000  | LF   |
| 855(A)           | 8813                       | TRAFFIC STRIPE (PLASTIC) (6" WIDE)         | 3,336.000   | LF   |
| 855(A)           | 8814                       | TRAFFIC STRIPE (PLASTIC) (8" WIDE)         | 700.000     | LF   |
| 859(A)           | 8006                       | PAVEMENT MRKNG.REMOVAL (TRAF.STRP)         | 15,000.000  | LF   |
| 890A/B           | 8756                       | (PL)REMOVE & RESET EXISTING SIGNS          | 15.000      | EA   |
| 890A/B           | 8760                       | (PL)REMOVE & RESET GROUND MOUNTED SIGN     | 3.000       | EA   |
| SECTION NO. 0006 | TRAFFIC CONTROL            |  |             |      |
| 627(O)           | 4410                       | REL.OF RENTED PORT.PREC.CONC.MED.BARRIER   | 29,500.000  | LF   |
| 627(P)           | 4425                       | RENTED PORT.TYPE PREC.CONC.MED. BARR.      | 29,500.000  | LF   |
| 856(A)           | 8839                       | CONSTRUCTION TRAFF.STR. (PAINT) (4" WIDE)  | 61,000.000  | LF   |
| 856(G)           | 8887                       | (PL)CONST.ZONE PAV.MKRS (FLEX TAB) TYP.2-1 | 21,000.000  | EA   |
| 859(A)           | 8006                       | PAVEMENT MRKNG.REMOVAL (TRAF.STRP)         | 71,000.000  | LF   |
| 870(A)           | 8490                       | (PL)SAND FILLED IMPACT ATTEN.SYSTEM        | 600.000     | SD   |
| 871              | 8705                       | (PL)CONST.ZONE IMPACT ATTEN.               | 1,380.000   | SD   |
| 876(C)           | 8482                       | (PL)TRUCK MOUNTED ATTENUATOR               | 300.000     | SD   |
| 878(C)           | 8487                       | MODULAR GLARE SCREEN                       | 28,800.000  | SD   |
| 880(A)           | 8812                       | ARROW DISPLAY (TYPE C)                     | 690.000     | SD   |
| 880(B)           | 8818                       | CONSTRUCTION SIGNS 0 TO 6.25 SF            | 72,000.000  | SD   |
| 880(B)           | 8821                       | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF     | 20,000.000  | SD   |
| 880(B)           | 8824                       | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF     | 36,000.000  | SD   |
| 880(C)           | 8842                       | BARRICADES (TYPE III)                      | 19,000.000  | SD   |
| 880(C)           | 8848                       | WING BARRICADES                            | 1,380.000   | SD   |
| 880(D)           | 8854                       | VERTICAL PANELS                            | 386,500.000 | SD   |

CALL ORDER : 200  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : NOBLE

CONTRACT ID : 090301  
 PCN : 2028404  
 PROJECTS : IMY-0035-4(199)197SS  
 DBE GOALS : 6.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 111.63  
 CALENDAR DAYS : 300  
 RES. ENG.: DIVISION 4 (PERRY)

| ITEM NO.                         | DESCRIPTION                            | QUANTITY    | UNITS |
|----------------------------------|--|-------------|-------|
| SECTION NO. 0006 TRAFFIC CONTROL |  |             |       |
| 880 (E) 8860                     | WARNING LIGHTS (TYPE A)                | 46,500.000  | SD    |
| 880 (E) 8872                     | WARNING LIGHTS (TYPE C)                | 507,500.000 | SD    |
| 880 (F) 8878                     | DRUMS                                  | 121,000.000 | SD    |
| 880 (H) 8896                     | CONES (36" LARGE)                      | 65,000.000  | SD    |
| 880 (L) 8911                     | TRAFFIC SURVEILLANCE, POLICE           | 500.000     | HOURL |
| 882 (B) 8306                     | PORT.CHANGEABLE MESSAGE SIGN           | 1,380.000   | SD    |
| SECTION NO. 0007 CABLE SYSTEM    |  |             |       |
| 509 (A) 0319                     | CLASS AA CONCRETE                      | 270.000     | CY    |
| 628 5110                         | (PL)CABLE END ANCHOR UNIT              | 16.000      | EA    |
| 628 5125                         | HIGH-TENSION CABLE BARRIER (TL-4)      | 29,040.000  | LF    |
| 628 5175                         | CABLE BARRIER TENSION METER            | 1.000       | EA    |
| SECTION NO. 0008 STAKING         |  |             |       |
| 642 0098                         | STAKING                                | 1.000       | LSUM  |
| SECTION NO. 0009 CONSTRUCTION    |  |             |       |
| 220 2800                         | (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000       | LSUM  |
| 640 1398                         | FIELD OFFICE                           | 1.000       | EA    |
| 641 1399                         | MOBILIZATION                           | 1.000       | LSUM  |
| 643 0087                         | (SP)CONTRACTORS QUALITY CONTROL        | 1.000       | LSUM  |

CALL ORDER : 210  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : NOBLE

CONTRACT ID : 090377  
 PCN : 2142404  
 PROJECTS : BRO-STIM(231)CO  
 DBE GOALS : 5.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 18.42  
 CALENDAR DAYS : 150  
 RES. ENG.: DIVISION 4 (PERRY)

## CONTRACT DESCRIPTION:

BRIDGE AND APPROACHES COUNTY ROAD (EW-38): OVER RED ROCK  
 CREEK, 0.7 MILES WEST OF THE US-77/SH-15 JUNCTION.  
 PROJECT LENGTH = 0.510 MILES

| ITEM NO.                    | DESCRIPTION                                | QUANTITY   | UNITS |
|-----------------------------|--|------------|-------|
| SECTION NO. 0001 ROADWAY    |  |            |       |
| 201                         | 0102 CLEARING AND GRUBBING                 | 1.000      | LSUM  |
| 202(G)                      | 0185 EARTHWORK                             | 1.000      | LSUM  |
| 205                         | 4229 TYPE A-SALVAGED TOPSOIL               | 1.000      | LSUM  |
| 223                         | 2801 TEMPORARY SILT FENCE                  | 2,000.000  | LF    |
| 227                         | 0100 TEMPORARY SILT DIKE                   | 500.000    | LF    |
| 230(A)                      | 2806 SOLID SLAB SODDING                    | 16,251.000 | SY    |
| 233(A)                      | 2817 VEGETATIVE MULCHING                   | 3.360      | AC    |
| 403(E)                      | 0225 TRAFFIC BOUND SURFACE COURSE TYPE E   | 1,305.000  | TON   |
| 509(D)                      | 0325 CLASS C CONCRETE                      | 20.000     | CY    |
| 613(CC)                     | 7186 TYPE A4 CULVERT END TREATMENT         | 6.000      | EA    |
| 613(D)                      | 4527 21" X 15" CORR. GALV. STEEL PIPE ARCH | 128.000    | LF    |
| 850(A)                      | 8110 SHEET ALUMINUM SIGNS                  | 12.500     | SF    |
| 851(D)                      | 8597 FLANGE CHANNEL POSTS(4 LB/FT)         | 30.000     | LF    |
| 880(J)                      | 8905 CONSTRUCTION TRAFFIC CONTROL          | 1.000      | LSUM  |
| SECTION NO. 0002 BRIDGE 'A' |  |            |       |
| 501(B)                      | 1307 SUBSTRUCTURE EXCAVATION COMMON        | 84.000     | CY    |
| 501(D)                      | 6353 UNCLASSIFIED BACKFILL                 | 82.000     | CY    |
| 503(A)                      | 1313 PRESTRESSED CONCRETE BEAMS (TYPE IV)  | 1,030.010  | LF    |
| 504(C)                      | 6250 SEALED EXPANSION JOINT                | 33.500     | LF    |
| 504(E)                      | 1380 CONCRETE RAIL (TR1)                   | 585.000    | LF    |
| 506(A)                      | 1322 STRUCTURAL STEEL                      | 4,990.000  | LB    |
| 509(A)                      | 1326 CLASS AA CONCRETE                     | 196.900    | CY    |
| 509(B)                      | 1328 CLASS A CONCRETE                      | 89.800     | CY    |
| 511(A)                      | 1332 REINFORCING STEEL                     | 54,150.000 | LB    |
| 514(A)                      | 6010 PILES, FURNISHED (HP 10X42)           | 544.000    | LF    |
| 514(B)                      | 6292 PILES, DRIVEN (HP 10X42)              | 544.000    | LF    |
| 516(A)                      | 6094 DRILLED SHAFTS 48" DIAMETER           | 164.000    | LF    |
| 601(A-1)                    | 1353 TYPE I-A PLAIN RIPRAP                 | 721.000    | TON   |
| 601(A-2)                    | 1355 TYPE I-A FILTER BLANKET               | 189.000    | TON   |
| 619(D)                      | 1397 REMOVAL OF EXISTING BRIDGE STRUCTURE  | 1.000      | LSUM  |
| 623(F)                      | 6033 GUARD RAIL ANCHOR UNIT (TYPE II)      | 4.000      | EA    |

CALL ORDER : 210  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : NOBLE

CONTRACT ID : 090377  
 PCN : 2142404  
 PROJECTS : BRO-STIM(231)CO  
 DBE GOALS : 5.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 18.42  
 CALENDAR DAYS : 150  
 RES. ENG.: DIVISION 4 (PERRY)

|                  |      |  |       |      |
|------------------|------|--|-------|------|
| SECTION NO. 0003 |      | STAKING                                |       |      |
| 642              | 0098 | STAKING                                | 1.000 | LSUM |
| SECTION NO. 0004 |      | CONSTRUCTION                           |       |      |
| 220              | 2800 | (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 | LSUM |
| 641              | 1399 | MOBILIZATION                           | 1.000 | LSUM |

CALL ORDER : 215  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : OKLAHOMA

CONTRACT ID : 090105  
 PCN : 1742830  
 PROJECTS : OKCY-XTWN(011)HP  
 DBE GOALS : 6.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 176.65  
 CALENDAR DAYS : 380  
 RES. ENG.: TOM HUBBARD, EDMOND

## CONTRACT DESCRIPTION:

GRADE, DRAIN, SURFACE AND BRIDGE I-40: FROM MAY AVE.,  
 EXTEND EAST 0.9 MILES TO AGNEW AVE. IN OKLAHOMA CITY.  
 PROJECT LENGTH = 0.773 MILES

| ITEM NO.         | DESCRIPTION                              | QUANTITY    | UNITS |
|------------------|--|-------------|-------|
| SECTION NO. 0001 | ROADWAY                                  |             |       |
| 201              | 0102 CLEARING AND GRUBBING               | 1.000       | LSUM  |
| 202(A)           | 0183 UNCLASSIFIED EXCAVATION             | 46,734.000  | CY    |
| 202(C)           | 0184 UNCLASSIFIED BORROW                 | 173,332.000 | CY    |
| 202(D)           | 0186 SELECT BORROW                       | 9,500.000   | CY    |
| 205              | 4229 TYPE A-SALVAGED TOPSOIL             | 1.000       | LSUM  |
| 221              | 2800 TEMPORARY SLOPE DRAINS              | 400.000     | LF    |
| 223              | 2801 TEMPORARY SILT FENCE                | 3,300.000   | LF    |
| 224              | 2803 TEMPORARY SEDIMENT FILTER           | 38.000      | EA    |
| 227              | 0100 TEMPORARY SILT DIKE                 | 240.000     | LF    |
| 230(A)           | 2806 SOLID SLAB SODDING                  | 78,850.000  | SY    |
| 233(A)           | 2817 VEGETATIVE MULCHING                 | 16.900      | AC    |
| 241              | 2832 MOWING                              | 36.000      | AC    |
| 303              | 5912 AGGREGATE BASE                      | 5,393.000   | TON   |
| 309(A)           | 0145 ROLLING                             | 40.000      | HOURL |
| 327(K)           | 4300 (SP)STABILIZED SUBGRADE             | 13,237.000  | SY    |
| 403(E)           | 0225 TRAFFIC BOUND SURFACE COURSE TYPE E | 135.000     | TON   |
| 407              | 0250 TACK COAT                           | 3,598.000   | GAL   |
| 411(S2)          | 5930 (SP)ASPH.CONC.,TYPE S2(PG 64-22 OK) | 5,265.000   | TON   |
| 411(S3)          | 5935 (SP)ASPH.CONC.,TYPE S3(PG 76-28 OK) | 1,700.000   | TON   |
| 411(S3)          | 5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK) | 7,156.000   | TON   |
| 411(S4)          | 5950 (SP)ASPH.CONC.,TYPE S4(PG 76-28 OK) | 1,134.000   | TON   |
| 411(S4)          | 5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK) | 1,689.000   | TON   |
| 414(A)           | 0258 6" P.C. CONCRETE PAVEMENT           | 115.000     | SY    |
| 501(A)           | 0313 STRUCTURAL EXCAVATION UNCLASSIFIED  | 577.000     | CY    |
| 502(B)           | 6174 FALSEWORK ENGINEERING SERVICES      | 1.000       | LSUM  |
| 504(G)           | 6006 HANDRAILING                         | 95.000      | LF    |
| 509(A)           | 0319 CLASS AA CONCRETE                   | 1,573.000   | CY    |
| 509(B)           | 0321 CLASS A CONCRETE                    | 19.000      | CY    |
| 509(D)           | 0325 CLASS C CONCRETE                    | 125.000     | CY    |
| 510(A)           | 6334 RETAINING WALL                      | 170.000     | SY    |
| 510(A)           | 6341 (PL)MSE RETAINING WALL              | 1,674.000   | SY    |
| 510(C)           | 6134 SLOPE WALL (4")                     | 5,095.000   | SY    |
| 510(C)           | 6135 SLOPE WALL (5")                     | 1,183.000   | SY    |
| 511(A)           | 0332 REINFORCING STEEL                   | 197,044.000 | LB    |
| 601(A)           | 0297 TYPE I PLAIN RIPRAP                 | 200.000     | TON   |
| 609(B)           | 1501 1'-8" COMB.CRB.& GUT.(6" MNTBLE)    | 2,707.000   | LF    |
| 609(B)           | 1526 2'-8" COMB.CRB.& GUT.(8" BARRIER)   | 6,050.000   | LF    |
| 611(A)           | 2657 MANHOLE (4' DIA.)                   | 7.000       | EA    |

CALL ORDER : 215  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : OKLAHOMA

CONTRACT ID : 090105  
 PCN : 1742830  
 PROJECTS : OKCY-XTWN(011)HP  
 DBE GOALS : 6.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 176.65  
 CALENDAR DAYS : 380  
 RES. ENG.: TOM HUBBARD, EDMOND

| ITEM NO.                 | DESCRIPTION                           | QUANTITY   | UNITS |
|--------------------------|---------------------------------------|------------|-------|
| SECTION NO. 0001 ROADWAY |                                       |            |       |
| 611(A) 2658              | MANHOLE (5' DIA.)                     | 2.000      | EA    |
| 611(A) 2659              | MANHOLE (6' DIA.)                     | 1.000      | EA    |
| 611(D) 4215              | MANHOLE FRAME & COVER                 | 13.000     | EA    |
| 611(E) 4012              | (PL)SPECIAL INLET DRAIN               | 13.000     | EA    |
| 611(E) 5103              | INLET CICI DES. 1 (C)                 | 2.000      | EA    |
| 611(E) 5104              | INLET CICI DES. 1 (D)                 | 2.000      | EA    |
| 611(E) 5106              | INLET CICI DES. 1 (2A)                | 1.000      | EA    |
| 611(E) 5107              | INLET CICI DES. 1 (A-B)               | 1.000      | EA    |
| 611(E) 5112              | INLET CICI DES. 2 (STD)               | 8.000      | EA    |
| 611(E) 5113              | INLET CICI DES. 2 (B)                 | 4.000      | EA    |
| 611(E) 5114              | INLET CICI DES. 2 (C)                 | 1.000      | EA    |
| 611(E) 5115              | INLET CICI DES. 2 (D)                 | 3.000      | EA    |
| 611(E) 5120              | INLET CICI DES. 3 (STD)               | 1.000      | EA    |
| 611(E) 5690              | INLET MEDIAN BARRIER DES. 1           | 5.000      | EA    |
| 611(E) 6002              | INLET (SMD-TYPE 2)                    | 8.000      | EA    |
| 611(G) 4488              | INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F) | 104.000    | EA    |
| 611(J) 0487              | JUNCTION BOXES                        | 1,000.100  | CF    |
| 613(B) 0491              | 18" R.C.PIPE CLASS III                | 4,600.000  | LF    |
| 613(B) 0492              | 24" R.C.PIPE CLASS III                | 1,315.000  | LF    |
| 613(B) 0493              | 30" R.C.PIPE CLASS III                | 892.000    | LF    |
| 613(B) 0494              | 36" R.C.PIPE CLASS III                | 440.000    | LF    |
| 613(B) 0496              | 48" R.C.PIPE CLASS III                | 624.000    | LF    |
| 613(B) 0599              | 48" R.C.PIPE CLASS V                  | 154.000    | LF    |
| 613(CC) 7197             | TYPE B6 CULVERT END TREATMENT         | 1.000      | EA    |
| 613(D) 0689              | 18" CORR. GALV. STEEL PIPE            | 464.000    | LF    |
| 613(M) 5726              | 18" PREFAB. CULVERT END SEC., ROUND   | 3.000      | EA    |
| 613(M) 5730              | 24" PREFAB. CULVERT END SEC., ROUND   | 1.000      | EA    |
| 613(M) 5732              | 30" PREFAB. CULVERT END SEC., ROUND   | 1.000      | EA    |
| 613(M) 5734              | 36" PREFAB. CULVERT END SEC., ROUND   | 1.000      | EA    |
| 613(U) 4500              | 24" JACKED CONDUIT                    | 114.000    | LF    |
| 613(U) 4508              | 48" JACKED CONDUIT                    | 134.000    | LF    |
| 619(A) 0920              | REMOVAL OF STRUCTURES & OBSTRUCTIONS  | 1.000      | LSUM  |
| 619(B) 4726              | REMOVAL OF CURB AND GUTTER            | 1,000.000  | LF    |
| 619(B) 4728              | REMOVAL OF ASPHALT PAVEMENT           | 3,300.000  | SY    |
| 619(B) 4763              | REMOVAL OF CONC.PAV.W/ASPH.OVERLAY    | 36,716.000 | SY    |
| 619(B) 4778              | REMOVAL OF EXISTING STRUCTURES        | 18.000     | EA    |
| 619(B) 4915              | REMOVAL OF CONCRETE MEDIAN BARRIER    | 4,120.000  | LF    |
| 619(B) 5918              | REMOVAL OF EXISTING PIPE              | 2,514.000  | LF    |
| SECTION NO. 0002 UTILITY |                                       |            |       |
| 535 6120                 | (PL)CRUSHED ROCK                      | 165.000    | CY    |
| 611(A) 2659              | MANHOLE (6' DIA.)                     | 3.000      | EA    |
| 615 5990                 | SEWER LEAKAGE TEST ( >OR= 24" DIA.)   | 157.000    | LF    |

CALL ORDER : 215  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : OKLAHOMA

CONTRACT ID : 090105  
 PCN : 1742830  
 PROJECTS : OKCY-XTWN(011)HP  
 DBE GOALS : 6.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 176.65  
 CALENDAR DAYS : 380  
 RES. ENG.: TOM HUBBARD, EDMOND

| ITEM NO.                      | DESCRIPTION | QUANTITY                                 | UNITS          |
|-------------------------------|-------------|--|----------------|
| SECTION NO. 0002 UTILITY      |             |  |                |
| 615                           | 6525        | DEFLECTION TEST (30" PIPE)               | 1.000 LSUM     |
| 615(C)                        | 6121        | 8" SEWER PIPE                            | 100.000 LF     |
| 615(C)                        | 6125        | 12" SEWER PIPE                           | 100.000 LF     |
| 615(C)                        | 6134        | 30" SEWER PIPE                           | 157.000 LF     |
| 615(E)                        | 0450        | AERIAL CROSSING (30" SEWER LINE)         | 24.000 LF      |
| 615(E)                        | 0500        | AERIAL CROSSING PIER                     | 200.000 VF     |
| 615(F)                        | 6129        | TRENCH EXCAVATION                        | 720.000 CY     |
| 615(G)                        | 6131        | STANDARD BEDDING MATERIAL                | 210.000 CY     |
| 619(B)                        | 5918        | REMOVAL OF EXISTING PIPE                 | 182.000 LF     |
| SECTION NO. 0003 BRIDGE "M-B" |             |  |                |
| 501(B)                        | 1307        | SUBSTRUCTURE EXCAVATION COMMON           | 158.000 CY     |
| 501(F)                        | 6352        | GRANULAR BACKFILL                        | 314.000 CY     |
| 504(F)                        | 6190        | 42" F-SHAPED PARAPET                     | 402.000 LF     |
| 506(A)                        | 1322        | STRUCTURAL STEEL                         | 371,390.000 LB |
| 509(A)                        | 1326        | CLASS AA CONCRETE                        | 590.000 CY     |
| 509(B)                        | 1328        | CLASS A CONCRETE                         | 508.200 CY     |
| 510                           | 6350        | (PL)STEEL SHEET PILING                   | 171.000 SY     |
| 510(C)                        | 6138        | SLOPE WALL (5")                          | 1,559.000 SY   |
| 511(A)                        | 1332        | REINFORCING STEEL                        | 26,990.000 LB  |
| 511(B)                        | 6010        | EPOXY COATED REINFORCING STEEL           | 187,250.000 LB |
| 514(A)                        | 6010        | PILES, FURNISHED (HP 10X42)              | 1,319.500 LF   |
| 514(B)                        | 6292        | PILES, DRIVEN (HP 10X42)                 | 1,319.500 LF   |
| 514(F)                        | 6354        | PILE LOAD TEST (DYNAMIC)                 | 26.000 EA      |
| 516(A)                        | 6094        | DRILLED SHAFTS 48" DIAMETER              | 466.000 LF     |
| 523(A)                        | 6550        | (SP) SEALER CRACK PREPARATION            | 792.800 LF     |
| 523(B)                        | 6560        | (SP) SEALER RESIN                        | 7.900 GAL      |
| 535                           | 6164        | (PL)FIXED BEARING ASSEMBLY               | 20.000 EA      |
| 535                           | 6165        | (PL)EXPANSION BEARING ASSEMBLY           | 60.000 EA      |
| 535                           | 6282        | (PL)ELASTOMERIC BEARING PADS             | 60.000 EA      |
| 613(P)                        | 6204        | 6" PERFORATED PIPE UNDERDRAIN ROUND      | 511.000 LF     |
| 613(Q)                        | 6207        | 6" NON-PERF.PIPE UNDERDRAIN RND.         | 130.000 LF     |
| 619(D)                        | 1397        | REMOVAL OF EXISTING BRIDGE STRUCTURE     | 1.000 LSUM     |
| SECTION NO. 0004 TRAFFIC      |             |  |                |
| 627(G)                        | 4316        | RELOC.PORT.TYPE PRECAST CONC.MEDIAN BARR | 11,255.000 LF  |
| 627(H)                        | 5856        | DEL.PORT.TYPE PREC. CONCRETE MEDIAN BARR | 11,802.000 LF  |
| 850(A)                        | 8110        | SHEET ALUMINUM SIGNS                     | 682.000 SF     |
| 851(C)                        | 8324        | 2" SQUARE TUBE POST                      | 411.000 LF     |
| 851(C)                        | 8327        | 2 1/4" SQUARE TUBE POST                  | 258.000 LF     |
| 855(A)                        | 8812        | TRAFFIC STRIPE(PLASTIC)(4" WIDE)         | 25,620.000 LF  |
| 855(B)                        | 8818        | TRAFFIC STRIPE(PLASTIC)(ARROWS)          | 37.000 EA      |

CALL ORDER : 215  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : OKLAHOMA

CONTRACT ID : 090105  
 PCN : 1742830  
 PROJECTS : OKCY-XTWN(011)HP  
 DBE GOALS : 6.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 176.65  
 CALENDAR DAYS : 380  
 RES. ENG.: TOM HUBBARD, EDMOND

| ITEM NO.                  | DESCRIPTION                                   | QUANTITY   | UNITS |
|---------------------------|---|------------|-------|
| SECTION NO. 0004 TRAFFIC  |   |            |       |
| 855(B)                    | 8821 TRAFFIC STRIPE(PLASTIC)(WORDS)           | 16.000     | EA    |
| 856(A)                    | 8839 CONSTRUCTION TRAFF.STR.(PAINT)(4" WIDE)  | 8,440.000  | LF    |
| 856(G)                    | 8887 (PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-1 | 3,000.000  | EA    |
| 859(A)                    | 8006 PAVEMENT MRKNG.REMOVAL(TRAF.STRP)        | 10,000.000 | LF    |
| 871                       | 8325 (PL)IMPACT ATTENUATOR                    | 3.000      | EA    |
| 871                       | 8705 (PL)CONST.ZONE IMPACT ATTEN.             | 792.000    | SD    |
| 876(C)                    | 8482 (PL)TRUCK MOUNTED ATTENUATOR             | 100.000    | SD    |
| 880(A)                    | 8812 ARROW DISPLAY(TYPE C)                    | 903.000    | SD    |
| 880(B)                    | 8818 CONSTRUCTION SIGNS 0 TO 6.25 SF          | 1,500.000  | SD    |
| 880(B)                    | 8821 CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF   | 1,500.000  | SD    |
| 880(B)                    | 8824 CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF   | 2,247.000  | SD    |
| 880(C)                    | 8842 BARRICADES(TYPE III)                     | 420.000    | SD    |
| 880(C)                    | 8848 WING BARRICADES                          | 381.000    | SD    |
| 880(E)                    | 8860 WARNING LIGHTS(TYPE A)                   | 360.000    | SD    |
| 880(E)                    | 8872 WARNING LIGHTS(TYPE C)                   | 9,120.000  | SD    |
| 880(F)                    | 8878 DRUMS                                    | 9,120.000  | SD    |
| 880(L)                    | 8911 TRAFFIC SURVEILLANCE, POLICE             | 2,000.000  | HOURL |
| 880(M)                    | 8325 (PL)SPEED MONITORING DEVICE              | 1,905.000  | SD    |
| 882                       | 8370 (SP)SMART WK. ZONE SYS.-PORT.CHNG.MSG.SN | 5,715.000  | SD    |
| 882                       | 8372 (SP)SMART WK. ZONE SYS.-PORT.TRAF.SENSOR | 5,715.000  | SD    |
| 882                       | 8374 (SP)SMART WK ZONE SYS-PAN-TILT-ZOOM CMRA | 762.000    | SD    |
| 882                       | 8376 (SP)SMART WK. ZONE SYS.-WEBSITE SYSTEM   | 381.000    | SD    |
| 882(B)                    | 8306 PORT.CHANGEABLE MESSAGE SIGN             | 1,143.000  | SD    |
| 890(A)                    | 8708 (PL)REMOVAL OF HIGH MAST TOWER           | 1.000      | EA    |
| 890(A)                    | 8712 (PL)REMOVAL OF LIGHT POLE                | 26.000     | EA    |
| 890(A)                    | 8718 (PL)REMOVAL OF OVHD.SIGN STR. & SIGNS    | 3.000      | LSUM  |
| 890(A)                    | 8724 (PL)REMOVAL OF EXISTING SIGNS            | 5.000      | EA    |
| SECTION NO. 0005 LIGHTING |   |            |       |
| 802(A)                    | 8300 3/4" GALV.STEEL ELECT.COND. EXPOSED      | 12.000     | LF    |
| 802(A)                    | 8306 1 1/4" GALV.STEEL ELECT.COND. EXPOSED    | 288.000    | LF    |
| 802(A)                    | 8310 2" GALV.STEEL ELECT.COND. EXPOSED        | 63.000     | LF    |
| 802(B)                    | 8342 2" PVC SCH.40 PLASTIC CONDUIT TRENCHED   | 78.000     | LF    |
| 802(D)                    | 8372 JUNCTION BOX(8" X 8" X 6")               | 3.000      | EA    |
| 803                       | 8065 PULL BOX(SIZE I)                         | 2.000      | EA    |
| 809(B)                    | 8098 UNDERPASS LUMINAIRE                      | 4.000      | EA    |
| 811                       | 8038 1/C NO.4 ELECT.COND.                     | 250.000    | LF    |
| 811                       | 8044 1/C NO.10 ELECT.COND.                    | 1,150.000  | LF    |



CALL ORDER : 215  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : OKLAHOMA

CONTRACT ID : 090105  
 PCN : 1742830  
 PROJECTS : OKCY-XTWN(011)HP  
 DBE GOALS : 6.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 176.65  
 CALENDAR DAYS : 380  
 RES. ENG.: TOM HUBBARD, EDMOND

|                  |  |       |      |
|------------------|--|-------|------|
| SECTION NO. 0006 | STAKING                                |       |      |
| 642 0098         | STAKING                                | 1.000 | LSUM |
| SECTION NO. 0007 | CONSTRUCTION                           |       |      |
| 220 2800         | (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 | LSUM |
| 640 1426         | FIELD OFFICE                           | 1.000 | EA   |
| 641 1399         | MOBILIZATION                           | 1.000 | LSUM |

CALL ORDER : 220  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : OKLAHOMA

CONTRACT ID : 090261  
 PCN : 2212804  
 PROJECTS : BRF-155C(473)CO  
 DBE GOALS : 3.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 8.67  
 CALENDAR DAYS : 90  
 RES. ENG.: TOM HUBBARD, EDMOND

## CONTRACT DESCRIPTION:

GRADE, DRAIN, SURFACE, AND BRIDGE COUNTY ROAD (NS-300):  
 OVER BLUFF CREEK, 3.9 MILES NORTH AND 4.0 MILES WEST OF  
 SH-74/KILPATRICK TURNPIKE JCT. PROJECT LENGTH = 0.170 MILES

| ITEM NO.                    | DESCRIPTION                               | QUANTITY   | UNITS |
|-----------------------------|---|------------|-------|
| SECTION NO. 0001 ROADWAY    |   |            |       |
| 201                         | 0102 CLEARING AND GRUBBING                | 1.000      | LSUM  |
| 202(G)                      | 0185 EARTHWORK                            | 1.000      | LSUM  |
| 227                         | 0100 TEMPORARY SILT DIKE                  | 1,550.000  | LF    |
| 230(A)                      | 2806 SOLID SLAB SODDING                   | 4,290.000  | SY    |
| 233(A)                      | 2817 VEGETATIVE MULCHING                  | 2.200      | AC    |
| 327(B)                      | 4210 (SP)CEMENT KILN DUST                 | 288.000    | TON   |
| 327(K)                      | 4300 (SP)STABILIZED SUBGRADE              | 3,550.000  | SY    |
| 407                         | 0250 TACK COAT                            | 180.000    | GAL   |
| 408                         | 5774 PRIME COAT                           | 540.000    | GAL   |
| 411(S3)                     | 5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)  | 420.000    | TON   |
| 411(S4)                     | 5950 (SP)ASPH.CONC.,TYPE S4(PG 76-28 OK)  | 275.000    | TON   |
| 509(D)                      | 0325 CLASS C CONCRETE                     | 10.000     | CY    |
| 613(D)                      | 0689 18" CORR. GALV. STEEL PIPE           | 100.000    | LF    |
| 613(D)                      | 0690 24" CORR. GALV. STEEL PIPE           | 76.000     | LF    |
| 613(M)                      | 5726 18" PREFAB. CULVERT END SEC., ROUND  | 4.000      | EA    |
| 613(M)                      | 5730 24" PREFAB. CULVERT END SEC., ROUND  | 4.000      | EA    |
| 619(C)                      | 0924 SAWING PAVEMENT                      | 48.000     | LF    |
| 855(A)                      | 8812 TRAFFIC STRIPE(PLASTIC)(4" WIDE)     | 3,600.000  | LF    |
| SECTION NO. 0002 BRIDGE 'A' |   |            |       |
| 501(B)                      | 1307 SUBSTRUCTURE EXCAVATION COMMON       | 94.000     | CY    |
| 501(D)                      | 6353 UNCLASSIFIED BACKFILL                | 76.000     | CY    |
| 503(A)                      | 1313 PRESTRESSED CONCRETE BEAMS (TYPE IV) | 520.830    | LF    |
| 504(E)                      | 1380 CONCRETE RAIL (TR1)                  | 279.000    | LF    |
| 506(A)                      | 1322 STRUCTURAL STEEL                     | 950.000    | LB    |
| 509(A)                      | 1326 CLASS AA CONCRETE                    | 87.900     | CY    |
| 509(B)                      | 1328 CLASS A CONCRETE                     | 70.400     | CY    |
| 511(A)                      | 1332 REINFORCING STEEL                    | 20,470.000 | LB    |
| 514(A)                      | 6010 PILES, FURNISHED (HP 10X42)          | 84.000     | LF    |
| 514(A)                      | 6011 PILES, FURNISHED (HP 12X53)          | 429.000    | LF    |
| 514(B)                      | 6292 PILES, DRIVEN (HP 10X42)             | 84.000     | LF    |
| 514(B)                      | 6294 PILES, DRIVEN (HP 12X53)             | 429.000    | LF    |
| 601(A-1)                    | 1353 TYPE I-A PLAIN RIPRAP                | 773.000    | TON   |
| 601(A-2)                    | 1355 TYPE I-A FILTER BLANKET              | 280.000    | TON   |
| 619(D)                      | 1397 REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000      | LSUM  |
| 623(F)                      | 6033 GUARD RAIL ANCHOR UNIT (TYPE II)     | 4.000      | EA    |
| 880(J)                      | 8905 CONSTRUCTION TRAFFIC CONTROL         | 1.000      | LSUM  |

CALL ORDER : 220  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : OKLAHOMA

CONTRACT ID : 090261  
 PCN : 2212804  
 PROJECTS : BRF-155C(473)CO  
 DBE GOALS : 3.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 8.67  
 CALENDAR DAYS : 90  
 RES. ENG.: TOM HUBBARD, EDMOND

|                  |      |   |       |      |
|------------------|------|---|-------|------|
| SECTION NO. 0003 |      | STAKING                                 |       |      |
| 642              | 0098 | STAKING                                 | 1.000 | LSUM |
| SECTION NO. 0004 |      | CONSTRUCTION                            |       |      |
| 220              | 2800 | (SP) SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 | LSUM |
| 641              | 1399 | MOBILIZATION                            | 1.000 | LSUM |

CALL ORDER : 230  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : COAL  
 LINCOLN

HUGHES  
 PONTOTOC

CONTRACT ID : 090306  
 PCN : 2297307  
 PROJECTS : BHFY-162C(195)  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 19.51  
 CALENDAR DAYS : 30  
 RES. ENG.: DIVISION 3 (ADA)

## CONTRACT DESCRIPTION:

BRIDGE WATERPROOF SEAL US-270/SH-31/SH-48/SH-102/CITY  
 STREET(12TH ST): AT VARIOUS LOCATIONS IN DIVISION III.

| ITEM NO.         | DESCRIPTION                          | QUANTITY  | UNITS |
|------------------|--------------------------------------|-----------|-------|
| SECTION NO. 0001 | BRIDGE 'A'                           |           |       |
| 515(B) 6014      | WATER REPELLENT (PERFORMANCE TESTED) | 1,769.000 | SY    |
| 523(A) 6550      | (SP) SEALER CRACK PREPARATION        | 124.000   | LF    |
| 523(B) 6560      | (SP) SEALER RESIN                    | 1.300     | GAL   |
| SECTION NO. 0002 | BRIDGE 'B'                           |           |       |
| 515(B) 6014      | WATER REPELLENT (PERFORMANCE TESTED) | 1,283.000 | SY    |
| 523(A) 6550      | (SP) SEALER CRACK PREPARATION        | 90.000    | LF    |
| 523(B) 6560      | (SP) SEALER RESIN                    | 0.900     | GAL   |
| SECTION NO. 0003 | BRIDGE 'C'                           |           |       |
| 515(B) 6014      | WATER REPELLENT (PERFORMANCE TESTED) | 1,449.000 | SY    |
| 523(A) 6550      | (SP) SEALER CRACK PREPARATION        | 102.000   | LF    |
| 523(B) 6560      | (SP) SEALER RESIN                    | 1.100     | GAL   |
| SECTION NO. 0004 | BRIDGE 'D'                           |           |       |
| 515(B) 6014      | WATER REPELLENT (PERFORMANCE TESTED) | 796.000   | SY    |
| 523(A) 6550      | (SP) SEALER CRACK PREPARATION        | 56.000    | LF    |
| 523(B) 6560      | (SP) SEALER RESIN                    | 0.600     | GAL   |
| SECTION NO. 0005 | BRIDGE 'E'                           |           |       |
| 515(B) 6014      | WATER REPELLENT (PERFORMANCE TESTED) | 999.000   | SY    |
| 523(A) 6550      | (SP) SEALER CRACK PREPARATION        | 70.000    | LF    |
| 523(B) 6560      | (SP) SEALER RESIN                    | 0.700     | GAL   |
| SECTION NO. 0006 | TRAFFIC CONTROL                      |           |       |
| 876(C) 8482      | (PL)TRUCK MOUNTED ATTENUATOR         | 30.000    | SD    |
| 880(J) 8905      | CONSTRUCTION TRAFFIC CONTROL         | 1.000     | LSUM  |
| 882(B) 8306      | PORT.CHANGEABLE MESSAGE SIGN         | 30.000    | SD    |
| SECTION NO. 0007 | CONSTRUCTION                         |           |       |
| 641 1399         | MOBILIZATION                         | 1.000     | LSUM  |

CALL ORDER : 260  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : PUSHMATAHA

CHOCTAW

CONTRACT ID : 090262  
 PCN : 2314406  
 PROJECTS : BRFY-164C(152)  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 21.68  
 CALENDAR DAYS : 30  
 RES. ENG.: DIVISION 2 (ANTLERS)

## CONTRACT DESCRIPTION:

BRIDGE WATERPROOF SEAL US-70/US-271: AT VARIOUS LOCATIONS  
 IN DIVISION II.

| ITEM NO.         | DESCRIPTION                          | QUANTITY  | UNITS |
|------------------|--------------------------------------|-----------|-------|
| SECTION NO. 0001 | BRIDGE 'A'                           |           |       |
| 515(B) 6014      | WATER REPELLENT (PERFORMANCE TESTED) | 722.000   | SY    |
| 523(A) 6550      | (SP) SEALER CRACK PREPARATION        | 211.000   | LF    |
| 523(B) 6560      | (SP) SEALER RESIN                    | 1.500     | GAL   |
| SECTION NO. 0002 | BRIDGE 'B'                           |           |       |
| 515(B) 6014      | WATER REPELLENT (PERFORMANCE TESTED) | 722.000   | SY    |
| 523(A) 6550      | (SP) SEALER CRACK PREPARATION        | 211.000   | LF    |
| 523(B) 6560      | (SP) SEALER RESIN                    | 1.500     | GAL   |
| SECTION NO. 0003 | BRIDGE 'C'                           |           |       |
| 515(B) 6014      | WATER REPELLENT (PERFORMANCE TESTED) | 897.000   | SY    |
| 523(A) 6550      | (SP) SEALER CRACK PREPARATION        | 212.000   | LF    |
| 523(B) 6560      | (SP) SEALER RESIN                    | 1.500     | GAL   |
| SECTION NO. 0004 | BRIDGE 'D'                           |           |       |
| 515(B) 6014      | WATER REPELLENT (PERFORMANCE TESTED) | 682.000   | SY    |
| 523(A) 6550      | (SP) SEALER CRACK PREPARATION        | 200.000   | LF    |
| 523(B) 6560      | (SP) SEALER RESIN                    | 1.400     | GAL   |
| SECTION NO. 0005 | BRIDGE 'E'                           |           |       |
| 515(B) 6014      | WATER REPELLENT (PERFORMANCE TESTED) | 2,250.000 | SY    |
| 523(A) 6550      | (SP) SEALER CRACK PREPARATION        | 251.000   | LF    |
| 523(B) 6560      | (SP) SEALER RESIN                    | 1.700     | GAL   |
| SECTION NO. 0006 | BRIDGE 'F'                           |           |       |
| 515(B) 6014      | WATER REPELLENT (PERFORMANCE TESTED) | 733.000   | SY    |
| 523(A) 6550      | (SP) SEALER CRACK PREPARATION        | 300.000   | LF    |
| 523(B) 6560      | (SP) SEALER RESIN                    | 2.000     | GAL   |

CALL ORDER : 260  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : PUSHMATAHA

CHOCTAW

CONTRACT ID : 090262  
 PCN : 2314406  
 PROJECTS : BRFY-164C(152)  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 21.68  
 CALENDAR DAYS : 30  
 RES. ENG.: DIVISION 2 (ANTLERS)

|                  |      |                              |        |      |
|------------------|------|------------------------------|--------|------|
| SECTION NO. 0007 |      | TRAFFIC CONTROL              |        |      |
| 876(C)           | 8482 | (PL)TRUCK MOUNTED ATTENUATOR | 30.000 | SD   |
| 880(J)           | 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000  | LSUM |
| 882(B)           | 8306 | PORT.CHANGEABLE MESSAGE SIGN | 30.000 | SD   |
| SECTION NO. 0008 |      | CONSTRUCTION                 |        |      |
| 641              | 1399 | MOBILIZATION                 | 1.000  | LSUM |

CALL ORDER : 270  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : PUSHMATAHA

CONTRACT ID : 090307  
 PCN : 2320104  
 PROJECTS : SSP-164C(097)SS  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 60.69  
 CALENDAR DAYS : 200  
 RES. ENG.: CIRCUIT ENGINEERING  
 DISTRICT #7

CONTRACT DESCRIPTION:  
 BRIDGE AND APPROACHES US-271: OVER WALNUT CREEK, 4.6 MILES  
 SOUTHWEST OF THE LEFLORE COUNTY LINE.  
 PROJECT LENGTH = 0.946 MILES

| ITEM NO.         | DESCRIPTION                               | QUANTITY   | UNITS |
|------------------|---|------------|-------|
| SECTION NO. 0001 | ROADWAY                                   |            |       |
| 201              | 0102 CLEARING AND GRUBBING                | 1.000      | LSUM  |
| 202(A)           | 0183 UNCLASSIFIED EXCAVATION              | 20,010.000 | CY    |
| 202(C)           | 0184 UNCLASSIFIED BORROW                  | 17,000.000 | CY    |
| 203              | 7116 TEST ROLLING                         | 1.000      | LSUM  |
| 205              | 4229 TYPE A-SALVAGED TOPSOIL              | 1.000      | LSUM  |
| 223              | 2801 TEMPORARY SILT FENCE                 | 2,555.000  | LF    |
| 225              | 2804 TEMPORARY SEDIMENT BASIN             | 8.000      | EA    |
| 227              | 0100 TEMPORARY SILT DIKE                  | 800.000    | LF    |
| 230(A)           | 2806 SOLID SLAB SODDING                   | 42,525.000 | SY    |
| 232(B)           | 2814 SEEDING METHOD B                     | 18.000     | AC    |
| 233(A)           | 2817 VEGETATIVE MULCHING                  | 9.000      | AC    |
| 241              | 2832 MOWING                               | 9.000      | AC    |
| 303              | 0192 AGGREGATE BASE                       | 6,550.000  | CY    |
| 325              | 5271 SEPARATOR FABRIC                     | 23,475.000 | SY    |
| 403(E)           | 0225 TRAFFIC BOUND SURFACE COURSE TYPE E  | 5,391.000  | TON   |
| 407              | 0250 TACK COAT                            | 2,256.000  | GAL   |
| 408              | 5774 PRIME COAT                           | 7,262.000  | GAL   |
| 411(S3)          | 5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)  | 6,185.000  | TON   |
| 411(S4)          | 5955 (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)  | 2,996.000  | TON   |
| 417              | 4267 COLD MILLING BITUMINOUS PAVEMENT     | 3,825.000  | SY    |
| 420(A)           | 4242 FABRIC REINFORCEMENT                 | 910.000    | SY    |
| 420(B)           | 4268 BITUMINOUS BINDER                    | 300.000    | GAL   |
| 509(D)           | 0325 CLASS C CONCRETE                     | 86.850     | CY    |
| 613(B)           | 0492 24" R.C.PIPES CLASS III              | 40.000     | LF    |
| 613(D)           | 0689 18" CORR. GALV. STEEL PIPE           | 258.000    | LF    |
| 613(D)           | 0690 24" CORR. GALV. STEEL PIPE           | 200.000    | LF    |
| 613(M)           | 5726 18" PREFAB. CULVERT END SEC., ROUND  | 8.000      | EA    |
| 613(M)           | 5730 24" PREFAB. CULVERT END SEC., ROUND  | 7.000      | EA    |
| 619(A)           | 0920 REMOVAL OF STRUCTURES & OBSTRUCTIONS | 1.000      | LSUM  |
| 619(B)           | 4725 REMOVAL OF FENCE                     | 5,000.000  | LF    |
| 619(B)           | 4728 REMOVAL OF ASPHALT PAVEMENT          | 11,640.000 | SY    |
| 619(B)           | 4780 REMOVAL OF GUARD RAIL                | 1,680.000  | LF    |
| 619(C)           | 0924 SAWING PAVEMENT                      | 7,970.000  | LF    |
| 623(A)           | 0932 BEAM GUARD RAIL-W-BEAM-SINGLE        | 350.000    | LF    |
| 623(E)           | 7114 THRIE BEAM BRIDGE CONNECTION-TYPE A  | 4.000      | EA    |
| 623(H)           | 8571 (SP)G.E.T. GUARD RAIL END SECTION    | 4.000      | EA    |
| 624(C)           | 4458 (SP)FENCE-STYLE SWF (4 BARBED WIRE)  | 2,860.000  | LF    |
| 629(E)           | 5048 REMOVE AND RESET MAILBOX             | 5.000      | EA    |

CALL ORDER : 270  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : PUSHMATAHA

CONTRACT ID : 090307  
 PCN : 2320104  
 PROJECTS : SSP-164C(097)SS  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 60.69  
 CALENDAR DAYS : 200  
 RES. ENG.: CIRCUIT ENGINEERING  
 DISTRICT #7

|                  |      |  |            |      |
|------------------|------|--|------------|------|
| SECTION NO. 0002 |      | BRIDGE 'A'                               |            |      |
| 501(A)           | 1306 | STRUCTURAL EXCAVATION UNCLASSIFIED       | 622.000    | CY   |
| 509(A)           | 1326 | CLASS AA CONCRETE                        | 319.000    | CY   |
| 511(A)           | 1332 | REINFORCING STEEL                        | 46,145.000 | LB   |
| 601(A)           | 1351 | TYPE I PLAIN RIPRAP                      | 40.000     | TON  |
| 619(D)           | 1397 | REMOVAL OF EXISTING BRIDGE STRUCTURE     | 1.000      | LSUM |
| SECTION NO. 0003 |      | BRIDGE 'B'                               |            |      |
| 501(B)           | 1307 | SUBSTRUCTURE EXCAVATION COMMON           | 90.000     | CY   |
| 501(F)           | 6352 | GRANULAR BACKFILL                        | 136.000    | CY   |
| 503(A)           | 1312 | PRESTRESSED CONCRETE BEAMS (TYPE III)    | 716.000    | LF   |
| 504(A)           | 1304 | APPROACH SLAB                            | 224.800    | SY   |
| 504(E)           | 6245 | CONCRETE RAIL (TR4)                      | 457.000    | LF   |
| 506(A)           | 1322 | STRUCTURAL STEEL                         | 1,050.000  | LB   |
| 509(A)           | 1326 | CLASS AA CONCRETE                        | 245.200    | CY   |
| 509(B)           | 1328 | CLASS A CONCRETE                         | 120.600    | CY   |
| 509(D)           | 1331 | CLASS C CONCRETE                         | 15.500     | CY   |
| 511(A)           | 1332 | REINFORCING STEEL                        | 525.000    | LB   |
| 511(B)           | 6010 | EPOXY COATED REINFORCING STEEL           | 73,550.000 | LB   |
| 514              | 6260 | (PL)PILOT HOLES                          | 238.000    | LF   |
| 514(A)           | 6010 | PILES, FURNISHED (HP 10X42)              | 280.000    | LF   |
| 514(B)           | 6292 | PILES, DRIVEN (HP 10X42)                 | 280.000    | LF   |
| 514(F)           | 6354 | PILE LOAD TEST (DYNAMIC)                 | 14.000     | EA   |
| 515(A)           | 6013 | WATER REPELLENT (VISUALLY INSPECTED)     | 821.000    | SY   |
| 516(A)           | 6096 | DRILLED SHAFTS 60" DIAMETER              | 70.000     | LF   |
| 523(A)           | 6550 | (SP) SEALER CRACK PREPARATION            | 163.000    | LF   |
| 523(B)           | 6560 | (SP) SEALER RESIN                        | 1.800      | GAL  |
| 535              | 6164 | (PL)FIXED BEARING ASSEMBLY               | 8.000      | EA   |
| 535              | 6165 | (PL)EXPANSION BEARING ASSEMBLY           | 16.000     | EA   |
| 535              | 6282 | (PL)ELASTOMERIC BEARING PADS             | 16.000     | EA   |
| 601(A-1)         | 1353 | TYPE I-A PLAIN RIPRAP                    | 2,875.000  | TON  |
| 601(A-2)         | 1355 | TYPE I-A FILTER BLANKET                  | 412.000    | TON  |
| 613(P)           | 6204 | 6" PERFORATED PIPE UNDERDRAIN ROUND      | 84.000     | LF   |
| 613(Q)           | 6207 | 6" NON-PERF.PIPE UNDERDRAIN RND.         | 20.000     | LF   |
| 619(D)           | 1397 | REMOVAL OF EXISTING BRIDGE STRUCTURE     | 1.000      | LSUM |
| SECTION NO. 0004 |      | TRAFFIC                                  |            |      |
| 850(A)           | 8110 | SHEET ALUMINUM SIGNS                     | 30.000     | SF   |
| 851(C)           | 8327 | 2 1/4" SQUARE TUBE POST                  | 60.000     | LF   |
| 855(A)           | 8815 | TRAFFIC STR.(PLAST.)(THIN-LINE)(4" WIDE) | 16,130.000 | LF   |
| 880(B)           | 8818 | CONSTRUCTION SIGNS 0 TO 6.25 SF          | 1,140.000  | SD   |
| 880(B)           | 8821 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF   | 530.000    | SD   |
| 880(B)           | 8824 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF   | 2,240.000  | SD   |
| 880(C)           | 8842 | BARRICADES(TYPE III)                     | 360.000    | SD   |
| 880(C)           | 8848 | WING BARRICADES                          | 380.000    | SD   |
| 880(E)           | 8860 | WARNING LIGHTS(TYPE A)                   | 2,580.000  | SD   |
| 880(E)           | 8872 | WARNING LIGHTS(TYPE C)                   | 3,050.000  | SD   |
| 880(F)           | 8878 | DRUMS                                    | 3,050.000  | SD   |
| 880(I)           | 8902 | FLAGGER                                  | 30.000     | SD   |



CALL ORDER : 270  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : PUSHMATAHA

CONTRACT ID : 090307  
 PCN : 2320104  
 PROJECTS : SSP-164C(097)SS  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 60.69  
 CALENDAR DAYS : 200  
 RES. ENG.: CIRCUIT ENGINEERING  
 DISTRICT #7

| ITEM NO.                      | DESCRIPTION                            | QUANTITY | UNITS |
|-------------------------------|--|----------|-------|
| SECTION NO. 0004 TRAFFIC      |  |          |       |
| 890(A) 8724                   | (PL)REMOVAL OF EXISTING SIGNS          | 5.000    | EA    |
| 890A/B 8756                   | (PL)REMOVE & RESET EXISTING SIGNS      | 5.000    | EA    |
| SECTION NO. 0005 STAKING      |  |          |       |
| 642 0098                      | STAKING                                | 1.000    | LSUM  |
| SECTION NO. 0006 CONSTRUCTION |  |          |       |
| 220 2800                      | (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000    | LSUM  |
| 641 1399                      | MOBILIZATION                           | 1.000    | LSUM  |

CALL ORDER : 280  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : PUSHMATAHA

CONTRACT ID : 090308  
 PCN : 2320204  
 PROJECTS : BRFY-164C(094)  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 65.03  
 CALENDAR DAYS : 200  
 RES. ENG.: BRAWLEY ENGINEERING CORP.

## CONTRACT DESCRIPTION:

BRIDGE AND APPROACHES US-271: OVER UNNAMED CREEKS, 2.2 AND  
 2.8 MILES SOUTHWEST OF THE LEFLORE C/L.  
 PROJECT LENGTH = 0.425 MILES

| ITEM NO.                    | DESCRIPTION                               | QUANTITY   | UNITS |
|-----------------------------|---|------------|-------|
| SECTION NO. 0001 ROADWAY    |   |            |       |
| 201                         | 0102 CLEARING AND GRUBBING                | 1.000      | LSUM  |
| 202(A)                      | 0183 UNCLASSIFIED EXCAVATION              | 5,433.000  | CY    |
| 202(C)                      | 0184 UNCLASSIFIED BORROW                  | 997.000    | CY    |
| 203                         | 7116 TEST ROLLING                         | 1.000      | LSUM  |
| 205                         | 4229 TYPE A-SALVAGED TOPSOIL              | 1.000      | LSUM  |
| 223                         | 2801 TEMPORARY SILT FENCE                 | 3,506.000  | LF    |
| 225                         | 2804 TEMPORARY SEDIMENT BASIN             | 8.000      | EA    |
| 227                         | 0100 TEMPORARY SILT DIKE                  | 240.000    | LF    |
| 230(A)                      | 2806 SOLID SLAB SODDING                   | 15,325.000 | SY    |
| 232(B)                      | 2814 SEEDING METHOD B                     | 6.400      | AC    |
| 233(A)                      | 2817 VEGETATIVE MULCHING                  | 3.200      | AC    |
| 241                         | 2832 MOWING                               | 3.200      | AC    |
| 303                         | 0192 AGGREGATE BASE                       | 3,425.000  | CY    |
| 325                         | 5271 SEPARATOR FABRIC                     | 11,475.000 | SY    |
| 403(E)                      | 0225 TRAFFIC BOUND SURFACE COURSE TYPE E  | 1,583.000  | TON   |
| 407                         | 0250 TACK COAT                            | 943.000    | GAL   |
| 408                         | 5774 PRIME COAT                           | 3,460.000  | GAL   |
| 411(S3)                     | 5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)  | 2,665.000  | TON   |
| 411(S4)                     | 5955 (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)  | 1,197.000  | TON   |
| 613(B)                      | 0492 24" R.C.PIPE CLASS III               | 150.000    | LF    |
| 613(CC)                     | 7196 TYPE A6 CULVERT END TREATMENT        | 4.000      | EA    |
| 613(D)                      | 0689 18" CORR. GALV. STEEL PIPE           | 104.000    | LF    |
| 613(M)                      | 5730 24" PREFAB. CULVERT END SEC., ROUND  | 4.000      | EA    |
| 619(A)                      | 0920 REMOVAL OF STRUCTURES & OBSTRUCTIONS | 1.000      | LSUM  |
| 619(B)                      | 4725 REMOVAL OF FENCE                     | 1,450.000  | LF    |
| 619(B)                      | 4728 REMOVAL OF ASPHALT PAVEMENT          | 9,250.000  | SY    |
| 619(B)                      | 4780 REMOVAL OF GUARD RAIL                | 1,120.000  | LF    |
| 619(C)                      | 0924 SAWING PAVEMENT                      | 125.000    | LF    |
| 623(A)                      | 0932 BEAM GUARD RAIL-W-BEAM-SINGLE        | 950.000    | LF    |
| 623(E)                      | 7114 THRIE BEAM BRIDGE CONNECTION-TYPE A  | 8.000      | EA    |
| 623(H)                      | 8571 (SP)G.E.T. GUARD RAIL END SECTION    | 8.000      | EA    |
| 624(C)                      | 4458 (SP)FENCE-STYLE SWF (4 BARBED WIRE)  | 255.000    | LF    |
| 624(C)                      | 4459 (SP)FENCE-STYLE SWF (5 BARBED WIRE)  | 964.000    | LF    |
| 629(E)                      | 5048 REMOVE AND RESET MAILBOX             | 2.000      | EA    |
| SECTION NO. 0002 BRIDGE 'A' |   |            |       |
| 501(B)                      | 1307 SUBSTRUCTURE EXCAVATION COMMON       | 96.000     | CY    |
| 501(F)                      | 6352 GRANULAR BACKFILL                    | 50.000     | CY    |

CALL ORDER : 280  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : PUSHMATAHA

CONTRACT ID : 090308  
 PCN : 2320204  
 PROJECTS : BRFY-164C(094)  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 65.03  
 CALENDAR DAYS : 200  
 RES. ENG.: BRAWLEY ENGINEERING CORP.

| ITEM NO.                    | DESCRIPTION                                | QUANTITY    | UNITS |
|-----------------------------|--|-------------|-------|
| SECTION NO. 0002 BRIDGE 'A' |  |             |       |
| 504(A) 1304                 | APPROACH SLAB                              | 255.600     | SY    |
| 504(E) 6245                 | CONCRETE RAIL (TR4)                        | 319.200     | LF    |
| 509(A) 1326                 | CLASS AA CONCRETE                          | 302.000     | CY    |
| 509(B) 1328                 | CLASS A CONCRETE                           | 98.400      | CY    |
| 509(D) 1331                 | CLASS C CONCRETE                           | 12.000      | CY    |
| 511(B) 6010                 | EPOXY COATED REINFORCING STEEL             | 85,932.000  | LB    |
| 514 6260                    | (PL)PILOT HOLES                            | 177.000     | LF    |
| 514(A) 6010                 | PILES, FURNISHED (HP 10X42)                | 210.000     | LF    |
| 514(B) 6292                 | PILES, DRIVEN (HP 10X42)                   | 210.000     | LF    |
| 514(F) 6354                 | PILE LOAD TEST (DYNAMIC)                   | 12.000      | EA    |
| 515(A) 6013                 | WATER REPELLENT (VISUALLY INSPECTED)       | 205.000     | SY    |
| 516(A) 6093                 | DRILLED SHAFTS 42" DIAMETER                | 64.000      | LF    |
| 601(A) 1351                 | TYPE I PLAIN RIPRAP                        | 1,009.000   | TON   |
| 613(P) 6204                 | 6" PERFORATED PIPE UNDERDRAIN ROUND        | 90.000      | LF    |
| 613(Q) 6207                 | 6" NON-PERF.PIPE UNDERDRAIN RND.           | 18.000      | LF    |
| 619(D) 1397                 | REMOVAL OF EXISTING BRIDGE STRUCTURE       | 1.000       | LSUM  |
| SECTION NO. 0003 BRIDGE 'B' |  |             |       |
| 501(B) 1307                 | SUBSTRUCTURE EXCAVATION COMMON             | 94.000      | CY    |
| 501(F) 6352                 | GRANULAR BACKFILL                          | 46.000      | CY    |
| 504(A) 1304                 | APPROACH SLAB                              | 187.400     | SY    |
| 504(E) 6245                 | CONCRETE RAIL (TR4)                        | 360.000     | LF    |
| 509(A) 1326                 | CLASS AA CONCRETE                          | 396.200     | CY    |
| 509(B) 1328                 | CLASS A CONCRETE                           | 118.200     | CY    |
| 509(D) 1331                 | CLASS C CONCRETE                           | 12.300      | CY    |
| 511(B) 6010                 | EPOXY COATED REINFORCING STEEL             | 112,646.000 | LB    |
| 514 6260                    | (PL)PILOT HOLES                            | 207.000     | LF    |
| 514(A) 6010                 | PILES, FURNISHED (HP 10X42)                | 240.000     | LF    |
| 514(B) 6292                 | PILES, DRIVEN (HP 10X42)                   | 240.000     | LF    |
| 514(F) 6354                 | PILE LOAD TEST (DYNAMIC)                   | 12.000      | EA    |
| 515(A) 6013                 | WATER REPELLENT (VISUALLY INSPECTED)       | 244.000     | SY    |
| 516(A) 6093                 | DRILLED SHAFTS 42" DIAMETER                | 114.000     | LF    |
| 601(A-1) 1353               | TYPE I-A PLAIN RIPRAP                      | 1,227.000   | TON   |
| 601(A-2) 1355               | TYPE I-A FILTER BLANKET                    | 127.000     | TON   |
| 613(P) 6204                 | 6" PERFORATED PIPE UNDERDRAIN ROUND        | 84.000      | LF    |
| 613(Q) 6207                 | 6" NON-PERF.PIPE UNDERDRAIN RND.           | 18.000      | LF    |
| 619(D) 1397                 | REMOVAL OF EXISTING BRIDGE STRUCTURE       | 1.000       | LSUM  |
| SECTION NO. 0004 TRAFFIC    |  |             |       |
| 850(A) 8110                 | SHEET ALUMINUM SIGNS                       | 26.500      | SF    |
| 851(C) 8327                 | 2 1/4" SQUARE TUBE POST                    | 120.000     | LF    |
| 855(A) 8815                 | TRAFFIC STR.(PLAST.) (THIN-LINE) (4" WIDE) | 7,910.000   | LF    |
| 880(B) 8818                 | CONSTRUCTION SIGNS 0 TO 6.25 SF            | 13,200.000  | SD    |

CALL ORDER : 280  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : PUSHMATAHA

CONTRACT ID : 090308  
 PCN : 2320204  
 PROJECTS : BRFY-164C(094)  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 65.03  
 CALENDAR DAYS : 200  
 RES. ENG.: BRAWLEY ENGINEERING CORP.

| ITEM NO.                      | DESCRIPTION                            | QUANTITY  | UNITS |
|-------------------------------|--|-----------|-------|
| SECTION NO. 0004 TRAFFIC      |  |           |       |
| 880(B) 8821                   | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 1,900.000 | SD    |
| 880(B) 8824                   | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 1,000.000 | SD    |
| 880(C) 8842                   | BARRICADES(TYPE III)                   | 3,300.000 | SD    |
| 880(E) 8860                   | WARNING LIGHTS(TYPE A)                 | 6,800.000 | SD    |
| 890(A) 8724                   | (PL)REMOVAL OF EXISTING SIGNS          | 6.000     | EA    |
| 890A/B 8756                   | (PL)REMOVE & RESET EXISTING SIGNS      | 7.000     | EA    |
| SECTION NO. 0005 STAKING      |  |           |       |
| 642 0098                      | STAKING                                | 1.000     | LSUM  |
| SECTION NO. 0006 CONSTRUCTION |  |           |       |
| 220 2800                      | (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000     | LSUM  |
| 641 1552                      | MOBILIZATION                           | 1.000     | LSUM  |

CALL ORDER : 300  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : ROGER MILLS

CONTRACT ID : 090264  
 PCN : 2170104  
 PROJECTS : BRFY-165C(056)HP  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 49.85  
 CALENDAR DAYS : 140  
 RES. ENG.: RANDY GREER, CLINTON

## CONTRACT DESCRIPTION:

BRIDGE AND APPROACHES SH-33: OVER THE WASHITA RIVER 3.0  
 MILES EAST OF JCT. SH-33/US-283.  
 PROJECT LENGTH = 0.501 MILES

| ITEM NO.                    | DESCRIPTION                                   | QUANTITY   | UNITS |
|-----------------------------|---|------------|-------|
| SECTION NO. 0001 ROADWAY    |   |            |       |
| 201                         | 0102 CLEARING AND GRUBBING                    | 1.000      | LSUM  |
| 202(A)                      | 0183 UNCLASSIFIED EXCAVATION                  | 26,465.000 | CY    |
| 202(C)                      | 0184 UNCLASSIFIED BORROW                      | 200.000    | CY    |
| 205                         | 4229 TYPE A-SALVAGED TOPSOIL                  | 1.000      | LSUM  |
| 221                         | 2800 TEMPORARY SLOPE DRAINS                   | 170.000    | LF    |
| 223                         | 2801 TEMPORARY SILT FENCE                     | 3,790.000  | LF    |
| 225                         | 2804 TEMPORARY SEDIMENT BASIN                 | 4.000      | EA    |
| 227                         | 0100 TEMPORARY SILT DIKE                      | 352.000    | LF    |
| 230(A)                      | 2806 SOLID SLAB SODDING                       | 20,820.000 | SY    |
| 233(A)                      | 2817 VEGETATIVE MULCHING                      | 4.300      | AC    |
| 241                         | 2832 MOWING                                   | 4.300      | AC    |
| 327(K)                      | 4300 (SP)STABILIZED SUBGRADE                  | 8,597.000  | SY    |
| 403(E)                      | 0225 TRAFFIC BOUND SURFACE COURSE TYPE E      | 38.000     | TON   |
| 407                         | 0250 TACK COAT                                | 800.000    | GAL   |
| 408                         | 5774 PRIME COAT                               | 1,415.000  | GAL   |
| 411(S3)                     | 5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)      | 2,924.000  | TON   |
| 411(S4)                     | 5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)      | 932.000    | TON   |
| 501(A)                      | 0313 STRUCTURAL EXCAVATION UNCLASSIFIED       | 104.000    | CY    |
| 509(B)                      | 0321 CLASS A CONCRETE                         | 242.800    | CY    |
| 509(D)                      | 0325 CLASS C CONCRETE                         | 46.000     | CY    |
| 511(A)                      | 0332 REINFORCING STEEL                        | 52,420.000 | LB    |
| 613(D)                      | 4527 21" X 15" CORR. GALV. STEEL PIPE ARCH    | 84.000     | LF    |
| 613(M)                      | 4504 21" X 15" PREFAB. CULVERT END SEC., ARCH | 6.000      | EA    |
| 613(P)                      | 1091 6" PERFORATED PIPE UNDERDRAIN ROUND      | 150.000    | LF    |
| 613(Q)                      | 1096 6" NON-PERF.PIPE UNDERDRAIN RND.         | 100.000    | LF    |
| 619(B)                      | 4728 REMOVAL OF ASPHALT PAVEMENT              | 5,457.000  | SY    |
| 619(B)                      | 4780 REMOVAL OF GUARD RAIL                    | 2,211.000  | LF    |
| 623(A)                      | 0932 BEAM GUARD RAIL-W-BEAM-SINGLE            | 950.000    | LF    |
| 623(E)                      | 7114 THRIE BEAM BRIDGE CONNECTION-TYPE A      | 4.000      | EA    |
| 623(H)                      | 8571 (SP)G.E.T. GUARD RAIL END SECTION        | 4.000      | EA    |
| 624(C)                      | 4459 (SP)FENCE-STYLE SWF (5 BARBED WIRE)      | 3,700.000  | LF    |
| SECTION NO. 0002 BRIDGE 'A' |   |            |       |
| 501(B)                      | 1307 SUBSTRUCTURE EXCAVATION COMMON           | 320.000    | CY    |
| 501(G)                      | 6309 CLSM BACKFILL                            | 270.000    | CY    |
| 503(A)                      | 1313 PRESTRESSED CONCRETE BEAMS (TYPE IV)     | 1,993.340  | LF    |
| 504(A)                      | 1304 APPROACH SLAB                            | 356.200    | SY    |
| 504(C)                      | 6250 SEALED EXPANSION JOINT                   | 97.370     | LF    |

CALL ORDER : 300  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : ROGER MILLS

CONTRACT ID : 090264  
 PCN : 2170104  
 PROJECTS : BRFY-165C(056)HP  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 49.85  
 CALENDAR DAYS : 140  
 RES. ENG.: RANDY GREER, CLINTON

| ITEM NO.                      | DESCRIPTION                            | QUANTITY    | UNITS |
|-------------------------------|--|-------------|-------|
| SECTION NO. 0002 BRIDGE 'A'   |  |             |       |
| 504(E) 6245                   | CONCRETE RAIL (TR4)                    | 1,158.200   | LF    |
| 506(A) 1322                   | STRUCTURAL STEEL                       | 2,570.000   | LB    |
| 509(A) 1326                   | CLASS AA CONCRETE                      | 575.500     | CY    |
| 509(B) 1328                   | CLASS A CONCRETE                       | 289.200     | CY    |
| 511(A) 1332                   | REINFORCING STEEL                      | 760.000     | LB    |
| 511(B) 6010                   | EPOXY COATED REINFORCING STEEL         | 193,930.000 | LB    |
| 514(A) 6010                   | PILES, FURNISHED (HP 10X42)            | 257.000     | LF    |
| 514(A) 6011                   | PILES, FURNISHED (HP 12X53)            | 1,326.500   | LF    |
| 514(B) 6292                   | PILES, DRIVEN (HP 10X42)               | 257.000     | LF    |
| 514(B) 6294                   | PILES, DRIVEN (HP 12X53)               | 1,326.500   | LF    |
| 514(F) 6354                   | PILE LOAD TEST (DYNAMIC)               | 22.000      | EA    |
| 515(A) 6013                   | WATER REPELLENT (VISUALLY INSPECTED)   | 2,158.000   | SY    |
| 516 6350                      | (SP)PULSE-ECHO TESTING                 | 8.000       | EA    |
| 516(A) 6097                   | DRILLED SHAFTS 66" DIAMETER            | 581.000     | LF    |
| 523(A) 6550                   | (SP) SEALER CRACK PREPARATION          | 96.000      | LF    |
| 523(B) 6560                   | (SP) SEALER RESIN                      | 1.000       | GAL   |
| 535 6164                      | (PL)FIXED BEARING ASSEMBLY             | 24.000      | EA    |
| 535 6165                      | (PL)EXPANSION BEARING ASSEMBLY         | 16.000      | EA    |
| 601(A-1)1353                  | TYPE I-A PLAIN RIPRAP                  | 2,370.000   | TON   |
| 601(A-2)1355                  | TYPE I-A FILTER BLANKET                | 565.000     | TON   |
| 613(P) 6204                   | 6" PERFORATED PIPE UNDERDRAIN ROUND    | 96.000      | LF    |
| 613(Q) 6207                   | 6" NON-PERF.PIPE UNDERDRAIN RND.       | 46.000      | LF    |
| 619(D) 1397                   | REMOVAL OF EXISTING BRIDGE STRUCTURE   | 1.000       | LSUM  |
| SECTION NO. 0003 TRAFFIC      |  |             |       |
| 853 9033                      | DELINEATORS (TYPE 2, CODE 1)           | 2.000       | EA    |
| 855(A) 8812                   | TRAFFIC STRIPE (PLASTIC) (4" WIDE)     | 9,940.000   | LF    |
| 880(J) 8905                   | CONSTRUCTION TRAFFIC CONTROL           | 1.000       | LSUM  |
| SECTION NO. 0004 STAKING      |  |             |       |
| 642 0098                      | STAKING                                | 1.000       | LSUM  |
| SECTION NO. 0005 CONSTRUCTION |  |             |       |
| 220 2800                      | (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000       | LSUM  |
| 640 1398                      | FIELD OFFICE                           | 1.000       | EA    |
| 641 1399                      | MOBILIZATION                           | 1.000       | LSUM  |

CALL ORDER : 380  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : TEXAS

CONTRACT ID : 090088  
 PCN : 2031209  
 PROJECTS : NHY-008N(068)  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 74.78  
 CALENDAR DAYS : 160  
 RES. ENG.: DIVISION 6 (BUFFALO)

## CONTRACT DESCRIPTION:

GRADE, DRAIN AND SURFACE US-54: BEGIN 3.8 MILES NORTH OF  
 US-64, EXTEND NORTH. PROJECT LENGTH = 1.780 MILES

| ITEM NO.         | DESCRIPTION                                | QUANTITY   | UNITS |
|------------------|--|------------|-------|
| SECTION NO. 0001 | ROADWAY                                    |            |       |
| 201              | 0102 CLEARING AND GRUBBING                 | 1.000      | LSUM  |
| 202(A)           | 0183 UNCLASSIFIED EXCAVATION               | 21,894.000 | CY    |
| 202(C)           | 0184 UNCLASSIFIED BORROW                   | 500.000    | CY    |
| 205              | 4229 TYPE A-SALVAGED TOPSOIL               | 1.000      | LSUM  |
| 223              | 2801 TEMPORARY SILT FENCE                  | 2,505.000  | LF    |
| 227              | 0100 TEMPORARY SILT DIKE                   | 272.000    | LF    |
| 230(A)           | 2806 SOLID SLAB SODDING                    | 23,825.000 | SY    |
| 230(F)           | 2812 WATERING                              | 0.960      | MGAL  |
| 233(A)           | 2817 VEGETATIVE MULCHING                   | 4.930      | AC    |
| 241              | 2832 MOWING                                | 4.930      | AC    |
| 245(A)           | 7039 (SP)LIME                              | 329.000    | TON   |
| 327(A)           | 4200 (SP)FLY ASH                           | 3,716.000  | TON   |
| 327(E)           | 4240 (SP)CEMENTITIOUS STABILIZED SUBGRADE  | 85,983.000 | SY    |
| 403(E)           | 0225 TRAFFIC BOUND SURFACE COURSE TYPE E   | 300.000    | TON   |
| 407              | 0250 TACK COAT                             | 4,995.150  | GAL   |
| 408              | 5774 PRIME COAT                            | 13,044.720 | GAL   |
| 411(S2)          | 5930 (SP)ASPH.CONC.,TYPE S2(PG 64-22 OK)   | 9,912.130  | TON   |
| 411(S3)          | 5935 (SP)ASPH.CONC.,TYPE S3(PG 76-28 OK)   | 4,188.940  | TON   |
| 411(S3)          | 5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)   | 12,619.280 | TON   |
| 411(S4)          | 5950 (SP)ASPH.CONC.,TYPE S4(PG 76-28 OK)   | 2,473.790  | TON   |
| 411(S4)          | 5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)   | 1,585.230  | TON   |
| 413(A)           | 4861 RUMBLE STRIP-METHOD AC-CON            | 9,801.000  | LF    |
| 413(D)           | 4868 (SP)RUMBLE STRIP-METHOD PCC-CON       | 17,057.000 | LF    |
| 414(A)           | 0210 (SP)P.C.CONCRETE PAVEMENT(PLACEMENT)  | 40,738.000 | SY    |
| 414(I)           | 5275 P.C. CONCRETE FOR PAVEMENT            | 11,325.000 | CY    |
| 417              | 5267 COLD MILLING PAVEMENT                 | 8,753.000  | SY    |
| 509(B)           | 0321 CLASS A CONCRETE                      | 50.000     | CY    |
| 613(B)           | 0491 18" R.C.PIPE CLASS III                | 216.000    | LF    |
| 613(B)           | 0492 24" R.C.PIPE CLASS III                | 102.000    | LF    |
| 613(B)           | 4404 26" X 15" R.C.PIPE ARCH CLASS A-III   | 80.000     | LF    |
| 613(B)           | 4495 22" X 13" R.C.PIPE ARCH CLASS A-III   | 308.000    | LF    |
| 613(CC)          | 7196 TYPE A6 CULVERT END TREATMENT         | 4.000      | EA    |
| 613(CC)          | 7197 TYPE B6 CULVERT END TREATMENT         | 2.000      | EA    |
| 613(D)           | 4527 21" X 15" CORR. GALV. STEEL PIPE ARCH | 252.000    | LF    |
| 613(D)           | 4528 28" X 20" CORR. GALV. STEEL PIPE ARCH | 54.000     | LF    |
| 613(D)           | 4529 35" X 24" CORR. GALV. STEEL PIPE ARCH | 30.000     | LF    |
| 613(M)           | 5726 18" PREFAB. CULVERT END SEC., ROUND   | 2.000      | EA    |
| 613(M)           | 5730 24" PREFAB. CULVERT END SEC., ROUND   | 12.000     | EA    |
| 619(A)           | 0920 REMOVAL OF STRUCTURES & OBSTRUCTIONS  | 1.000      | LSUM  |
| 619(B)           | 4728 REMOVAL OF ASPHALT PAVEMENT           | 24,923.000 | SY    |

CALL ORDER : 380  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : TEXAS

CONTRACT ID : 090088  
 PCN : 2031209  
 PROJECTS : NHY-008N(068)  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 74.78  
 CALENDAR DAYS : 160  
 RES. ENG.: DIVISION 6 (BUFFALO)

| ITEM NO.                      | DESCRIPTION                                    | QUANTITY   | UNITS |
|-------------------------------|--|------------|-------|
| SECTION NO. 0001 ROADWAY      |  |            |       |
| 619(C) 0924                   | SAWING PAVEMENT                                | 2,084.000  | LF    |
| SECTION NO. 0002 TRAFFIC      |  |            |       |
| 850(A) 8110                   | SHEET ALUMINUM SIGNS                           | 113.680    | SF    |
| 851(C) 8327                   | 2 1/4" SQUARE TUBE POST                        | 188.500    | LF    |
| 855(A) 8812                   | TRAFFIC STRIPE (PLASTIC) (4" WIDE)             | 40,575.000 | LF    |
| 855(B) 8818                   | TRAFFIC STRIPE (PLASTIC) (ARROWS)              | 72.000     | EA    |
| 855(B) 8821                   | TRAFFIC STRIPE (PLASTIC) (WORDS)               | 2.000      | EA    |
| 890A/B 8756                   | (PL) REMOVE & RESET EXISTING SIGNS             | 4.000      | EA    |
| SECTION NO. 0003 TRAFFIC      |  |            |       |
| 627(E) 4314                   | PRECAST CONC. MEDIAN BARRIER, PORT. TYPE       | 2,400.000  | LF    |
| 856(A) 8839                   | CONSTRUCTION TRAFF. STR. (PAINT) (4" WIDE)     | 22,200.000 | LF    |
| 856(C) 8851                   | REMOVABLE PAVEMENT MARKING TAPE (4" WIDE)      | 5,300.000  | LF    |
| 856(G) 8887                   | (PL) CONST. ZONE PAV. MKRS (FLEX TAB) TYP. 2-1 | 22,200.000 | EA    |
| 859(A) 8006                   | PAVEMENT MRKNG. REMOVAL (TRAF. STRP)           | 9,000.000  | LF    |
| 880(B) 8818                   | CONSTRUCTION SIGNS 0 TO 6.25 SF                | 3,300.000  | SD    |
| 880(B) 8821                   | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF         | 1,980.000  | SD    |
| 880(B) 8824                   | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF         | 3,960.000  | SD    |
| 880(C) 8842                   | BARRICADES (TYPE III)                          | 5,147.000  | SD    |
| 880(C) 8848                   | WING BARRICADES                                | 1,320.000  | SD    |
| 880(D) 8854                   | VERTICAL PANELS                                | 12,096.000 | SD    |
| 880(E) 8860                   | WARNING LIGHTS (TYPE A)                        | 11,613.000 | SD    |
| 880(E) 8872                   | WARNING LIGHTS (TYPE C)                        | 43,890.000 | SD    |
| 880(F) 8878                   | DRUMS  | 43,890.000 | SD    |
| 880(G) 8884                   | TUBE CHANNELIZERS                              | 24,840.000 | SD    |
| SECTION NO. 0004 STAKING      |  |            |       |
| 642 0098                      | STAKING  | 1.000      | LSUM  |
| SECTION NO. 0005 CONSTRUCTION |  |            |       |
| 220 2800                      | (SP) SWPPP DOCUMENTATION AND MANAGEMENT        | 1.000      | LSUM  |
| 641 1399                      | MOBILIZATION                                   | 1.000      | LSUM  |
| 643 0087                      | (SP) CONTRACTORS QUALITY CONTROL               | 1.000      | LSUM  |



CALL ORDER : 410  
 LETTING DATE : April 23, 2009

CONTRACT ID : 090329  
 PCN : 2636205  
 2434905  
 2434906  
 2636204

LETTING TIME : 10:30 A.M.

PROJECTS : IM-STIM(048)  
 IM-STIM(049)  
 IM-STIM(050)  
 IM-STIM(047)

COUNTIES : TULSA

DBE GOALS : 4.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 999.99  
 CALENDAR DAYS : 580  
 TIME 'B' BID : 15000 /DAY  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

CONTRACT DESCRIPTION:  
 PAVEMENT REHAB, BRIDGE, TRAFFIC LIGHTING & TRAFFIC SIGNS  
 I-244: AT VARIOUS LOCATIONS IN DIVISION VIII.  
 PROJECT LENGTH = 5.805 MILES

| ITEM NO.         | DESCRIPTION                                   | QUANTITY    | UNITS |
|------------------|---|-------------|-------|
| SECTION NO. 0001 | ROADWAY IM-STIM(049)                          |             |       |
| 201              | 0102 CLEARING AND GRUBBING                    | 1.000       | LSUM  |
| 202(A)           | 0183 UNCLASSIFIED EXCAVATION                  | 25,311.000  | CY    |
| 205              | 4229 TYPE A-SALVAGED TOPSOIL                  | 1.000       | LSUM  |
| 224              | 2803 TEMPORARY SEDIMENT FILTER                | 35.000      | EA    |
| 229              | 4318 DITCH LINER PROTECTION                   | 220.000     | LF    |
| 230(A)           | 2806 SOLID SLAB SODDING                       | 35,984.000  | SY    |
| 233(A)           | 2817 VEGETATIVE MULCHING                      | 7.000       | AC    |
| 241              | 2832 MOWING                                   | 14.000      | AC    |
| 246(A)           | 7041 (SP)GEOGRID EARTH REINFORCEMENT          | 1,000.000   | SY    |
| 303              | 0192 AGGREGATE BASE                           | 9,000.000   | CY    |
| 317(F)           | 4270 (SP)CEMENT TREATED BASE                  | 47,656.000  | SY    |
| 325              | 5271 SEPARATOR FABRIC                         | 50,998.000  | SY    |
| 327(D)           | 4230 (SP)LIME                                 | 1,172.000   | TON   |
| 327(H)           | 4270 (SP)LIME STABILIZED SUBGRADE             | 54,274.000  | SY    |
| 414(A)           | 0210 (SP)P.C.CONCRETE PAVEMENT(PLACEMENT)     | 9,870.000   | SY    |
| 414(A)           | 0258 6" P.C. CONCRETE PAVEMENT                | 1,368.000   | SY    |
| 414(A1)          | 5725 (SP)DOWEL JOINTED P.C.C.PAVT.(PLACEMENT) | 32,981.000  | SY    |
| 414(P)           | 6000 (SP)P.C. CONCRETE FOR PAVEMENT           | 11,875.000  | CY    |
| 501(G)           | 6309 CLSM BACKFILL                            | 2,726.000   | CY    |
| 504(F)           | 1381 CONCRETE PARAPET                         | 5,159.000   | LF    |
| 504(F)           | 6190 42" F-SHAPED PARAPET                     | 8,288.000   | LF    |
| 509(A)           | 0319 CLASS AA CONCRETE                        | 248.000     | CY    |
| 509(D)           | 0325 CLASS C CONCRETE                         | 9.000       | CY    |
| 511(B)           | 4269 EPOXY COATED REINFORCING STEEL           | 391,733.000 | LB    |
| 515(A)           | 6013 WATER REPELLENT (VISUALLY INSPECTED)     | 5,726.000   | SY    |
| 609(A)           | 0288 CONC.CURB(6" MNTBLE-INTEGRAL)            | 218.000     | LF    |
| 619(A)           | 0920 REMOVAL OF STRUCTURES & OBSTRUCTIONS     | 1.000       | LSUM  |
| 619(B)           | 4726 REMOVAL OF CURB AND GUTTER               | 406.000     | LF    |
| 619(B)           | 4728 REMOVAL OF ASPHALT PAVEMENT              | 408.000     | SY    |
| 619(B)           | 4763 REMOVAL OF CONC.PAV.W/ASPH.OVERLAY       | 42,679.000  | SY    |
| 619(B)           | 4780 REMOVAL OF GUARD RAIL                    | 8,826.000   | LF    |

CALL ORDER : 410  
 LETTING DATE : April 23, 2009

CONTRACT ID : 090329  
 PCN : 2636205  
 2434905  
 2434906  
 2636204

LETTING TIME : 10:30 A.M.

PROJECTS : IM-STIM(048)  
 IM-STIM(049)  
 IM-STIM(050)  
 IM-STIM(047)

COUNTIES : TULSA

DBE GOALS : 4.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 999.99  
 CALENDAR DAYS : 580  
 TIME 'B' BID : 15000 /DAY  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

| ITEM NO.                                | DESCRIPTION                             | QUANTITY    | UNITS |
|---|---|-------------|-------|
| SECTION NO. 0001 ROADWAY IM-STIM(049)   |   |             |       |
| 619(B) 6252                             | REMOVAL OF EXISTING PARAPET             | 3,210.000   | LF    |
| 623(E) 7114                             | THRIE BEAM BRIDGE CONNECTION-TYPE A     | 9.000       | EA    |
| 653(A) 5915                             | EDGE DRAIN CONDUIT-PERFORATED           | 12,064.000  | LF    |
| 653(B) 5916                             | EDGE DRAIN OUTLET LATERAL-NONPERFORATED | 514.000     | LF    |
| 653(C) 5946                             | OUTLET LATERAL HEADWALL                 | 22.000      | EA    |
| 871 8325                                | (PL) IMPACT ATTENUATOR                  | 7.000       | EA    |
| SECTION NO. 0002 BRIDGE 16 IM-STIM(049) |   |             |       |
| 501(G) 6309                             | CLSM BACKFILL                           | 5.000       | CY    |
| 504(A) 1304                             | APPROACH SLAB                           | 110.700     | SY    |
| 504(C) 6250                             | SEALED EXPANSION JOINT                  | 63.000      | LF    |
| 504(F) 1381                             | CONCRETE PARAPET                        | 291.800     | LF    |
| 504(F) 6190                             | 42" F-SHAPED PARAPET                    | 311.400     | LF    |
| 506(A) 1322                             | STRUCTURAL STEEL                        | 500.000     | LB    |
| 509(A) 1326                             | CLASS AA CONCRETE                       | 148.900     | CY    |
| 511(B) 6010                             | EPOXY COATED REINFORCING STEEL          | 37,380.000  | LB    |
| 512(A) 1323                             | PAINTING EXISTING STRUCTURES            | 1.000       | LSUM  |
| 512(B) 6303                             | COLLECTION & HANDLING OF WASTE          | 1.000       | LSUM  |
| 515(A) 6013                             | WATER REPELLENT (VISUALLY INSPECTED)    | 433.000     | SY    |
| 619(D) 1397                             | REMOVAL OF EXISTING BRIDGE STRUCTURE    | 1.000       | LSUM  |
| SECTION NO. 0003 BRIDGE 19 IM-STIM(049) |   |             |       |
| 501(G) 6309                             | CLSM BACKFILL                           | 5.000       | CY    |
| 504(A) 1304                             | APPROACH SLAB                           | 256.200     | SY    |
| 504(C) 6250                             | SEALED EXPANSION JOINT                  | 310.020     | LF    |
| 504(F) 6190                             | 42" F-SHAPED PARAPET                    | 2,159.500   | LF    |
| 506(A) 1322                             | STRUCTURAL STEEL                        | 500.000     | LB    |
| 509(A) 1326                             | CLASS AA CONCRETE                       | 1,050.000   | CY    |
| 511(B) 6010                             | EPOXY COATED REINFORCING STEEL          | 298,870.000 | LB    |
| 512(A) 1323                             | PAINTING EXISTING STRUCTURES            | 1.000       | LSUM  |
| 512(B) 6303                             | COLLECTION & HANDLING OF WASTE          | 1.000       | LSUM  |
| 515(A) 6013                             | WATER REPELLENT (VISUALLY INSPECTED)    | 1,948.000   | SY    |
| 535 6138                                | (PL) INLET AND BASIN                    | 11.000      | EA    |
| 619(D) 1397                             | REMOVAL OF EXISTING BRIDGE STRUCTURE    | 1.000       | LSUM  |

CALL ORDER : 410  
 LETTING DATE : April 23, 2009

CONTRACT ID : 090329  
 PCN : 2636205  
 2434905  
 2434906  
 2636204

LETTING TIME : 10:30 A.M.

PROJECTS : IM-STIM(048)  
 IM-STIM(049)  
 IM-STIM(050)  
 IM-STIM(047)

COUNTIES : TULSA

DBE GOALS : 4.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 999.99  
 CALENDAR DAYS : 580  
 TIME 'B' BID : 15000 /DAY  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

SECTION NO. 0004 BRIDGE 21 IM-STIM(049)

|        |      |                                      |             |      |
|--------|------|--------------------------------------|-------------|------|
| 501(G) | 6309 | CLSM BACKFILL                        | 5.000       | CY   |
| 504(A) | 1304 | APPROACH SLAB                        | 180.200     | SY   |
| 504(C) | 6250 | SEALED EXPANSION JOINT               | 127.150     | LF   |
| 504(F) | 6190 | 42" F-SHAPED PARAPET                 | 777.800     | LF   |
| 506(A) | 1322 | STRUCTURAL STEEL                     | 500.000     | LB   |
| 509(A) | 1326 | CLASS AA CONCRETE                    | 364.300     | CY   |
| 511(B) | 6010 | EPOXY COATED REINFORCING STEEL       | 115,170.000 | LB   |
| 512(A) | 1323 | PAINTING EXISTING STRUCTURES         | 1.000       | LSUM |
| 512(B) | 6303 | COLLECTION & HANDLING OF WASTE       | 1.000       | LSUM |
| 515(A) | 6013 | WATER REPELLENT (VISUALLY INSPECTED) | 623.000     | SY   |
| 535    | 6138 | (PL)INLET AND BASIN                  | 1.000       | EA   |
| 619(D) | 1397 | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000       | LSUM |

SECTION NO. 0005 BRIDGE 22 IM-STIM(049)

|        |      |                                      |             |      |
|--------|------|--------------------------------------|-------------|------|
| 501(G) | 6309 | CLSM BACKFILL                        | 75.000      | CY   |
| 504(A) | 1304 | APPROACH SLAB                        | 225.500     | SY   |
| 504(C) | 6250 | SEALED EXPANSION JOINT               | 192.690     | LF   |
| 504(F) | 6190 | 42" F-SHAPED PARAPET                 | 890.700     | LF   |
| 506(A) | 1322 | STRUCTURAL STEEL                     | 500.000     | LB   |
| 509(A) | 1326 | CLASS AA CONCRETE                    | 400.600     | CY   |
| 511(B) | 6010 | EPOXY COATED REINFORCING STEEL       | 113,320.000 | LB   |
| 512(A) | 1323 | PAINTING EXISTING STRUCTURES         | 1.000       | LSUM |
| 512(B) | 6303 | COLLECTION & HANDLING OF WASTE       | 1.000       | LSUM |
| 515(A) | 6013 | WATER REPELLENT (VISUALLY INSPECTED) | 750.000     | SY   |
| 619(D) | 1397 | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000       | LSUM |

SECTION NO. 0006 BRIDGE 24 IM-STIM(049)

|        |      |                                      |            |      |
|--------|------|--------------------------------------|------------|------|
| 501(G) | 6309 | CLSM BACKFILL                        | 5.000      | CY   |
| 504(A) | 1304 | APPROACH SLAB                        | 367.700    | SY   |
| 504(C) | 6250 | SEALED EXPANSION JOINT               | 167.470    | LF   |
| 504(F) | 6190 | 42" F-SHAPED PARAPET                 | 537.200    | LF   |
| 506(A) | 1322 | STRUCTURAL STEEL                     | 500.000    | LB   |
| 509(A) | 1326 | CLASS AA CONCRETE                    | 273.300    | CY   |
| 511(B) | 6010 | EPOXY COATED REINFORCING STEEL       | 65,490.000 | LB   |
| 512(A) | 1323 | PAINTING EXISTING STRUCTURES         | 1.000      | LSUM |
| 512(B) | 6303 | COLLECTION & HANDLING OF WASTE       | 1.000      | LSUM |
| 515(A) | 6013 | WATER REPELLENT (VISUALLY INSPECTED) | 395.000    | SY   |
| 619(D) | 1397 | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000      | LSUM |

CALL ORDER : 410  
 LETTING DATE : April 23, 2009

CONTRACT ID : 090329  
 PCN : 2636205  
 2434905  
 2434906  
 2636204

LETTING TIME : 10:30 A.M.

PROJECTS : IM-STIM(048)  
 IM-STIM(049)  
 IM-STIM(050)  
 IM-STIM(047)

COUNTIES : TULSA

DBE GOALS : 4.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 999.99  
 CALENDAR DAYS : 580  
 TIME 'B' BID : 15000 /DAY  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

| ITEM NO.                                | DESCRIPTION                          | QUANTITY   | UNITS |
|---|--------------------------------------|------------|-------|
| SECTION NO. 0007 BRIDGE 26 IM-STIM(049) |                                      |            |       |
| 501(G) 6309                             | CLSM BACKFILL                        | 5.000      | CY    |
| 504(A) 1304                             | APPROACH SLAB                        | 504.400    | SY    |
| 504(C) 6250                             | SEALED EXPANSION JOINT               | 93.310     | LF    |
| 504(F) 1381                             | CONCRETE PARAPET                     | 53.000     | LF    |
| 504(F) 6190                             | 42" F-SHAPED PARAPET                 | 169.900    | LF    |
| 506(A) 1322                             | STRUCTURAL STEEL                     | 500.000    | LB    |
| 509(A) 1326                             | CLASS AA CONCRETE                    | 178.400    | CY    |
| 511(B) 6010                             | EPOXY COATED REINFORCING STEEL       | 44,070.000 | LB    |
| 512(A) 1323                             | PAINTING EXISTING STRUCTURES         | 1.000      | LSUM  |
| 512(B) 6303                             | COLLECTION & HANDLING OF WASTE       | 1.000      | LSUM  |
| 515(A) 6013                             | WATER REPELLENT (VISUALLY INSPECTED) | 213.000    | SY    |
| 619(D) 1397                             | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000      | LSUM  |
| SECTION NO. 0008 BRIDGE 28 IM-STIM(049) |                                      |            |       |
| 501(G) 6309                             | CLSM BACKFILL                        | 5.000      | CY    |
| 504(A) 1304                             | APPROACH SLAB                        | 259.900    | SY    |
| 504(C) 6250                             | SEALED EXPANSION JOINT               | 51.910     | LF    |
| 504(F) 1381                             | CONCRETE PARAPET                     | 124.700    | LF    |
| 504(F) 6190                             | 42" F-SHAPED PARAPET                 | 126.500    | LF    |
| 506(A) 1322                             | STRUCTURAL STEEL                     | 500.000    | LB    |
| 509(A) 1326                             | CLASS AA CONCRETE                    | 104.700    | CY    |
| 511(B) 6010                             | EPOXY COATED REINFORCING STEEL       | 28,750.000 | LB    |
| 512(A) 1323                             | PAINTING EXISTING STRUCTURES         | 1.000      | LSUM  |
| 512(B) 6303                             | COLLECTION & HANDLING OF WASTE       | 1.000      | LSUM  |
| 515(A) 6013                             | WATER REPELLENT (VISUALLY INSPECTED) | 164.000    | SY    |
| 619(D) 1397                             | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000      | LSUM  |
| SECTION NO. 0009 BRIDGE 30 IM-STIM(049) |                                      |            |       |
| 501(G) 6309                             | CLSM BACKFILL                        | 5.000      | CY    |
| 504(A) 1304                             | APPROACH SLAB                        | 299.900    | SY    |
| 504(C) 6250                             | SEALED EXPANSION JOINT               | 60.610     | LF    |
| 504(F) 6190                             | 42" F-SHAPED PARAPET                 | 253.800    | LF    |
| 506(A) 1322                             | STRUCTURAL STEEL                     | 500.000    | LB    |
| 509(A) 1326                             | CLASS AA CONCRETE                    | 118.900    | CY    |
| 511(B) 6010                             | EPOXY COATED REINFORCING STEEL       | 33,170.000 | LB    |

CALL ORDER : 410  
 LETTING DATE : April 23, 2009

CONTRACT ID : 090329  
 PCN : 2636205  
 2434905  
 2434906  
 2636204

LETTING TIME : 10:30 A.M.

PROJECTS : IM-STIM(048)  
 IM-STIM(049)  
 IM-STIM(050)  
 IM-STIM(047)

COUNTIES : TULSA

DBE GOALS : 4.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 999.99  
 CALENDAR DAYS : 580  
 TIME 'B' BID : 15000 /DAY  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

| ITEM NO.                                 | DESCRIPTION                          | QUANTITY   | UNITS |
|--|--------------------------------------|------------|-------|
| SECTION NO. 0009 BRIDGE 30 IM-STIM(049)  |                                      |            |       |
| 512(A) 1323                              | PAINTING EXISTING STRUCTURES         | 1.000      | LSUM  |
| 512(B) 6303                              | COLLECTION & HANDLING OF WASTE       | 1.000      | LSUM  |
| 515(A) 6013                              | WATER REPELLENT (VISUALLY INSPECTED) | 180.000    | SY    |
| 619(D) 1397                              | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000      | LSUM  |
| SECTION NO. 0010 BRIDGE 32 IM-STIM(049)  |                                      |            |       |
| 501(G) 6309                              | CLSM BACKFILL                        | 5.000      | CY    |
| 504(A) 1304                              | APPROACH SLAB                        | 318.200    | SY    |
| 504(C) 6250                              | SEALED EXPANSION JOINT               | 64.100     | LF    |
| 504(F) 6190                              | 42" F-SHAPED PARAPET                 | 253.100    | LF    |
| 506(A) 1322                              | STRUCTURAL STEEL                     | 500.000    | LB    |
| 509(A) 1326                              | CLASS AA CONCRETE                    | 128.500    | CY    |
| 511(B) 6010                              | EPOXY COATED REINFORCING STEEL       | 31,430.000 | LB    |
| 512(A) 1323                              | PAINTING EXISTING STRUCTURES         | 1.000      | LSUM  |
| 512(B) 6303                              | COLLECTION & HANDLING OF WASTE       | 1.000      | LSUM  |
| 515(A) 6013                              | WATER REPELLENT (VISUALLY INSPECTED) | 172.000    | SY    |
| 619(D) 1397                              | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000      | LSUM  |
| SECTION NO. 0011 BRIDGE 33 IM-STIM(049)  |                                      |            |       |
| 501(G) 6309                              | CLSM BACKFILL                        | 5.000      | CY    |
| 504(A) 1304                              | APPROACH SLAB                        | 82.400     | SY    |
| 504(C) 6250                              | SEALED EXPANSION JOINT               | 21.500     | LF    |
| 504(F) 6190                              | 42" F-SHAPED PARAPET                 | 220.600    | LF    |
| 506(A) 1322                              | STRUCTURAL STEEL                     | 500.000    | LB    |
| 509(A) 1326                              | CLASS AA CONCRETE                    | 45.100     | CY    |
| 511(B) 6010                              | EPOXY COATED REINFORCING STEEL       | 12,550.000 | LB    |
| 512(A) 1323                              | PAINTING EXISTING STRUCTURES         | 1.000      | LSUM  |
| 512(B) 6303                              | COLLECTION & HANDLING OF WASTE       | 1.000      | LSUM  |
| 515(A) 6013                              | WATER REPELLENT (VISUALLY INSPECTED) | 181.000    | SY    |
| 619(D) 1397                              | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000      | LSUM  |
| SECTION NO. 0012 BRIDGE 34E IM-STIM(049) |                                      |            |       |
| 501(G) 6309                              | CLSM BACKFILL                        | 5.000      | CY    |
| 504(A) 1304                              | APPROACH SLAB                        | 368.800    | SY    |

CALL ORDER : 410  
 LETTING DATE : April 23, 2009

CONTRACT ID : 090329  
 PCN : 2636205  
 2434905  
 2434906  
 2636204

LETTING TIME : 10:30 A.M.

PROJECTS : IM-STIM(048)  
 IM-STIM(049)  
 IM-STIM(050)  
 IM-STIM(047)

COUNTIES : TULSA

DBE GOALS : 4.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 999.99  
 CALENDAR DAYS : 580  
 TIME 'B' BID : 15000 /DAY  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

| ITEM NO.                                 | DESCRIPTION                          | QUANTITY   | UNITS |
|--|--------------------------------------|------------|-------|
| SECTION NO. 0012 BRIDGE 34E IM-STIM(049) |                                      |            |       |
| 504(C) 6250                              | SEALED EXPANSION JOINT               | 71.300     | LF    |
| 504(F) 6190                              | 42" F-SHAPED PARAPET                 | 245.600    | LF    |
| 506(A) 1322                              | STRUCTURAL STEEL                     | 500.000    | LB    |
| 509(A) 1326                              | CLASS AA CONCRETE                    | 147.400    | CY    |
| 511(B) 6010                              | EPOXY COATED REINFORCING STEEL       | 36,080.000 | LB    |
| 512(A) 1323                              | PAINTING EXISTING STRUCTURES         | 1.000      | LSUM  |
| 512(B) 6303                              | COLLECTION & HANDLING OF WASTE       | 1.000      | LSUM  |
| 515(A) 6013                              | WATER REPELLENT (VISUALLY INSPECTED) | 171.000    | SY    |
| 619(D) 1397                              | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000      | LSUM  |
| SECTION NO. 0013 BRIDGE 35E IM-STIM(049) |                                      |            |       |
| 501(G) 6309                              | CLSM BACKFILL                        | 5.000      | CY    |
| 504(A) 1304                              | APPROACH SLAB                        | 336.100    | SY    |
| 504(C) 6250                              | SEALED EXPANSION JOINT               | 69.700     | LF    |
| 504(F) 6190                              | 42" F-SHAPED PARAPET                 | 121.200    | LF    |
| 506(A) 1322                              | STRUCTURAL STEEL                     | 500.000    | LB    |
| 509(A) 1326                              | CLASS AA CONCRETE                    | 151.500    | CY    |
| 511(B) 6010                              | EPOXY COATED REINFORCING STEEL       | 36,090.000 | LB    |
| 512(A) 1323                              | PAINTING EXISTING STRUCTURES         | 1.000      | LSUM  |
| 512(B) 6303                              | COLLECTION & HANDLING OF WASTE       | 1.000      | LSUM  |
| 515(A) 6013                              | WATER REPELLENT (VISUALLY INSPECTED) | 200.000    | SY    |
| 619(D) 1397                              | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000      | LSUM  |
| SECTION NO. 0014 BRIDGE 36E IM-STIM(049) |                                      |            |       |
| 501(G) 6309                              | CLSM BACKFILL                        | 5.000      | CY    |
| 504(A) 1304                              | APPROACH SLAB                        | 329.000    | SY    |
| 504(C) 6250                              | SEALED EXPANSION JOINT               | 70.300     | LF    |
| 504(F) 1381                              | CONCRETE PARAPET                     | 121.300    | LF    |
| 506(A) 1322                              | STRUCTURAL STEEL                     | 500.000    | LB    |
| 509(A) 1326                              | CLASS AA CONCRETE                    | 136.300    | CY    |
| 511(B) 6010                              | EPOXY COATED REINFORCING STEEL       | 32,690.000 | LB    |
| 512(A) 1323                              | PAINTING EXISTING STRUCTURES         | 1.000      | LSUM  |
| 512(B) 6303                              | COLLECTION & HANDLING OF WASTE       | 1.000      | LSUM  |
| 515(A) 6013                              | WATER REPELLENT (VISUALLY INSPECTED) | 49.000     | SY    |
| 619(D) 1397                              | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000      | LSUM  |

CALL ORDER : 410  
 LETTING DATE : April 23, 2009

CONTRACT ID : 090329  
 PCN : 2636205  
 2434905  
 2434906  
 2636204

LETTING TIME : 10:30 A.M.

PROJECTS : IM-STIM(048)  
 IM-STIM(049)  
 IM-STIM(050)  
 IM-STIM(047)

COUNTIES : TULSA

DBE GOALS : 4.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 999.99  
 CALENDAR DAYS : 580  
 TIME 'B' BID : 15000 /DAY  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

SECTION NO. 0015 BRIDGE 38 IM-STIM(049)

|        |      |                                      |            |      |
|--------|------|--------------------------------------|------------|------|
| 501(G) | 6309 | CLSM BACKFILL                        | 5.000      | CY   |
| 504(A) | 1304 | APPROACH SLAB                        | 185.500    | SY   |
| 504(C) | 6250 | SEALED EXPANSION JOINT               | 99.240     | LF   |
| 504(F) | 1381 | CONCRETE PARAPET                     | 170.800    | LF   |
| 504(F) | 6190 | 42" F-SHAPED PARAPET                 | 176.800    | LF   |
| 506(A) | 1322 | STRUCTURAL STEEL                     | 500.000    | LB   |
| 509(A) | 1326 | CLASS AA CONCRETE                    | 182.100    | CY   |
| 511(B) | 6010 | EPOXY COATED REINFORCING STEEL       | 44,960.000 | LB   |
| 512(A) | 1323 | PAINTING EXISTING STRUCTURES         | 1.000      | LSUM |
| 512(B) | 6303 | COLLECTION & HANDLING OF WASTE       | 1.000      | LSUM |
| 515(A) | 6013 | WATER REPELLENT (VISUALLY INSPECTED) | 254.000    | SY   |
| 540    | 4525 | (PL)REPAIR BRIDGE ITEM (TYPE B)      | 13.000     | EA   |
| 619(D) | 1397 | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000      | LSUM |

SECTION NO. 0016 BRIDGE 43 IM-STIM(049)

|        |      |                                      |            |      |
|--------|------|--------------------------------------|------------|------|
| 501(G) | 6309 | CLSM BACKFILL                        | 5.000      | CY   |
| 504(A) | 1304 | APPROACH SLAB                        | 267.000    | SY   |
| 504(C) | 6250 | SEALED EXPANSION JOINT               | 114.720    | LF   |
| 504(F) | 1381 | CONCRETE PARAPET                     | 184.000    | LF   |
| 504(F) | 6190 | 42" F-SHAPED PARAPET                 | 182.400    | LF   |
| 506(A) | 1322 | STRUCTURAL STEEL                     | 500.000    | LB   |
| 509(A) | 1326 | CLASS AA CONCRETE                    | 189.000    | CY   |
| 511(B) | 6010 | EPOXY COATED REINFORCING STEEL       | 47,990.000 | LB   |
| 512(A) | 1323 | PAINTING EXISTING STRUCTURES         | 1.000      | LSUM |
| 512(B) | 6303 | COLLECTION & HANDLING OF WASTE       | 1.000      | LSUM |
| 515(A) | 6013 | WATER REPELLENT (VISUALLY INSPECTED) | 267.000    | SY   |
| 619(D) | 1397 | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000      | LSUM |

SECTION NO. 0017 TRAFFIC CONTROL IM-STIM(049)

|        |      |  |            |    |
|--------|------|--|------------|----|
| 850(A) | 8110 | SHEET ALUMINUM SIGNS                     | 60.000     | SF |
| 850(B) | 8114 | EXTR.ALUM.PAN.SGN.(OVRHD SIGNS)          | 1,800.250  | SF |
| 852(K) | 8772 | (PL)REPAIR OVHD.SN.STR.TYPE C-1 ALUM.    | 4.000      | EA |
| 854(C) | 8530 | (SP)TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE) | 24,617.000 | LF |
| 854(C) | 8535 | (SP)TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE) | 8,066.000  | LF |
| 854(C) | 8540 | (SP)TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE) | 6,289.000  | LF |

SECTION NO. 0018 LIGHTING IM-STIM(049)

|        |      |                               |        |    |
|--------|------|-------------------------------|--------|----|
| 890A/B | 8744 | (PL)REMOVE & RESET LIGHT POLE | 41.000 | EA |
|--------|------|-------------------------------|--------|----|

CALL ORDER : 410  
 LETTING DATE : April 23, 2009

CONTRACT ID : 090329  
 PCN : 2636205  
 2434905  
 2434906  
 2636204

LETTING TIME : 10:30 A.M.

PROJECTS : IM-STIM(048)  
 IM-STIM(049)  
 IM-STIM(050)  
 IM-STIM(047)

COUNTIES : TULSA

DBE GOALS : 4.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 999.99  
 CALENDAR DAYS : 580  
 TIME 'B' BID : 15000 /DAY  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

SECTION NO. 0019 ROADWAY IM-STIM(050)

|         |      |  |             |      |
|---------|------|--|-------------|------|
| 201     | 0102 | CLEARING AND GRUBBING                    | 1.000       | LSUM |
| 202(A)  | 0183 | UNCLASSIFIED EXCAVATION                  | 25,978.000  | CY   |
| 205     | 4229 | TYPE A-SALVAGED TOPSOIL                  | 1.000       | LSUM |
| 224     | 2803 | TEMPORARY SEDIMENT FILTER                | 37.000      | EA   |
| 229     | 4318 | DITCH LINER PROTECTION                   | 30.000      | LF   |
| 230(A)  | 2806 | SOLID SLAB SODDING                       | 34,885.000  | SY   |
| 233(A)  | 2817 | VEGETATIVE MULCHING                      | 7.000       | AC   |
| 241     | 2832 | MOWING                                   | 14.000      | AC   |
| 246(A)  | 7041 | (SP)GEOGRID EARTH REINFORCEMENT          | 1,000.000   | SY   |
| 303     | 0192 | AGGREGATE BASE                           | 9,856.000   | CY   |
| 317(F)  | 4270 | (SP)CEMENT TREATED BASE                  | 52,547.000  | SY   |
| 325     | 5271 | SEPARATOR FABRIC                         | 56,134.000  | SY   |
| 327(D)  | 4230 | (SP)LIME                                 | 1,289.000   | TON  |
| 327(H)  | 4270 | (SP)LIME STABILIZED SUBGRADE             | 59,684.000  | SY   |
| 414(A)  | 0210 | (SP)P.C.CONCRETE PAVEMENT(PLACEMENT)     | 13,394.000  | SY   |
| 414(A)  | 0258 | 6" P.C. CONCRETE PAVEMENT                | 84.000      | SY   |
| 414(A1) | 5725 | (SP)DOWEL JOINTED P.C.C.PAVT.(PLACEMENT) | 36,886.000  | SY   |
| 414(P)  | 6000 | (SP)P.C. CONCRETE FOR PAVEMENT           | 13,873.000  | CY   |
| 501(G)  | 6309 | CLSM BACKFILL                            | 2,443.000   | CY   |
| 504(F)  | 1381 | CONCRETE PARAPET                         | 4,502.000   | LF   |
| 504(F)  | 6190 | 42" F-SHAPED PARAPET                     | 9,096.000   | LF   |
| 509(A)  | 0319 | CLASS AA CONCRETE                        | 290.000     | CY   |
| 509(D)  | 0325 | CLASS C CONCRETE                         | 1.000       | CY   |
| 511(B)  | 4269 | EPOXY COATED REINFORCING STEEL           | 366,221.000 | LB   |
| 515(A)  | 6013 | WATER REPELLENT (VISUALLY INSPECTED)     | 6,027.000   | SY   |
| 609(A)  | 0288 | CONC.CURB(6" MNTBLE-INTEGRAL)            | 1,612.000   | LF   |
| 619(A)  | 0920 | REMOVAL OF STRUCTURES & OBSTRUCTIONS     | 1.000       | LSUM |
| 619(B)  | 4726 | REMOVAL OF CURB AND GUTTER               | 704.000     | LF   |
| 619(B)  | 4728 | REMOVAL OF ASPHALT PAVEMENT              | 1,150.000   | SY   |
| 619(B)  | 4763 | REMOVAL OF CONC.PAV.W/ASPH.OVERLAY       | 44,115.000  | SY   |
| 619(B)  | 4780 | REMOVAL OF GUARD RAIL                    | 6,603.000   | LF   |
| 619(B)  | 4915 | REMOVAL OF CONCRETE MEDIAN BARRIER       | 1,601.000   | LF   |
| 619(B)  | 6252 | REMOVAL OF EXISTING PARAPET              | 2,958.000   | LF   |
| 623(E)  | 7114 | THRIE BEAM BRIDGE CONNECTION-TYPE A      | 7.000       | EA   |
| 627(I)  | 4317 | CONCRETE MEDIAN BARRIER, DESIGN 1        | 742.000     | LF   |
| 653(A)  | 5915 | EDGE DRAIN CONDUIT-PERFORATED            | 12,162.000  | LF   |
| 653(B)  | 5916 | EDGE DRAIN OUTLET LATERAL-NONPERFORATED  | 682.000     | LF   |
| 653(C)  | 5946 | OUTLET LATERAL HEADWALL                  | 32.000      | EA   |
| 871     | 8325 | (PL)IMPACT ATTENUATOR                    | 7.000       | EA   |



CALL ORDER : 410  
 LETTING DATE : April 23, 2009

CONTRACT ID : 090329  
 PCN : 2636205  
 2434905  
 2434906  
 2636204

LETTING TIME : 10:30 A.M.

PROJECTS : IM-STIM(048)  
 IM-STIM(049)  
 IM-STIM(050)  
 IM-STIM(047)

COUNTIES : TULSA

DBE GOALS : 4.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 999.99  
 CALENDAR DAYS : 580  
 TIME 'B' BID : 15000 /DAY  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

| ITEM NO.                                | DESCRIPTION                          | QUANTITY   | UNITS |
|---|--------------------------------------|------------|-------|
| SECTION NO. 0020 BRIDGE 17 IM-STIM(050) |                                      |            |       |
| 501(G) 6309                             | CLSM BACKFILL                        | 5.000      | CY    |
| 504(A) 1304                             | APPROACH SLAB                        | 102.100    | SY    |
| 504(C) 6250                             | SEALED EXPANSION JOINT               | 40.810     | LF    |
| 504(F) 1381                             | CONCRETE PARAPET                     | 208.900    | LF    |
| 504(F) 6190                             | 42" F-SHAPED PARAPET                 | 199.600    | LF    |
| 506(A) 1322                             | STRUCTURAL STEEL                     | 500.000    | LB    |
| 509(A) 1326                             | CLASS AA CONCRETE                    | 93.600     | CY    |
| 511(B) 6010                             | EPOXY COATED REINFORCING STEEL       | 27,310.000 | LB    |
| 512(A) 1323                             | PAINTING EXISTING STRUCTURES         | 1.000      | LSUM  |
| 512(B) 6303                             | COLLECTION & HANDLING OF WASTE       | 1.000      | LSUM  |
| 515(A) 6013                             | WATER REPELLENT (VISUALLY INSPECTED) | 280.000    | SY    |
| 540 4525                                | (PL)REPAIR BRIDGE ITEM (TYPE B)      | 8.000      | EA    |
| 619(D) 1397                             | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000      | LSUM  |
| SECTION NO. 0021 BRIDGE 18 IM-STIM(050) |                                      |            |       |
| 501(G) 6309                             | CLSM BACKFILL                        | 5.000      | CY    |
| 504(A) 1304                             | APPROACH SLAB                        | 122.600    | SY    |
| 504(C) 6250                             | SEALED EXPANSION JOINT               | 55.270     | LF    |
| 504(F) 1381                             | CONCRETE PARAPET                     | 185.800    | LF    |
| 504(F) 6190                             | 42" F-SHAPED PARAPET                 | 187.100    | LF    |
| 506(A) 1322                             | STRUCTURAL STEEL                     | 500.000    | LB    |
| 509(A) 1326                             | CLASS AA CONCRETE                    | 79.600     | CY    |
| 511(B) 6010                             | EPOXY COATED REINFORCING STEEL       | 24,660.000 | LB    |
| 512(A) 1323                             | PAINTING EXISTING STRUCTURES         | 1.000      | LSUM  |
| 512(B) 6303                             | COLLECTION & HANDLING OF WASTE       | 1.000      | LSUM  |
| 515(A) 6013                             | WATER REPELLENT (VISUALLY INSPECTED) | 266.000    | SY    |
| 540 4525                                | (PL)REPAIR BRIDGE ITEM (TYPE B)      | 3.000      | EA    |
| 619(D) 1397                             | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000      | LSUM  |
| SECTION NO. 0022 BRIDGE 20 IM-STIM(050) |                                      |            |       |
| 501(G) 6309                             | CLSM BACKFILL                        | 5.000      | CY    |
| 504(A) 1304                             | APPROACH SLAB                        | 306.400    | SY    |
| 504(C) 6250                             | SEALED EXPANSION JOINT               | 590.420    | LF    |
| 504(F) 1381                             | CONCRETE PARAPET                     | 418.700    | LF    |
| 504(F) 6190                             | 42" F-SHAPED PARAPET                 | 3,623.600  | LF    |

CALL ORDER : 410  
 LETTING DATE : April 23, 2009

CONTRACT ID : 090329  
 PCN : 2636205  
 2434905  
 2434906  
 2636204

LETTING TIME : 10:30 A.M.

PROJECTS : IM-STIM(048)  
 IM-STIM(049)  
 IM-STIM(050)  
 IM-STIM(047)

COUNTIES : TULSA

DBE GOALS : 4.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 999.99  
 CALENDAR DAYS : 580  
 TIME 'B' BID : 15000 /DAY  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

| ITEM NO.                                | DESCRIPTION                          | QUANTITY    | UNITS |
|---|--------------------------------------|-------------|-------|
| SECTION NO. 0022 BRIDGE 20 IM-STIM(050) |                                      |             |       |
| 506(A) 1322                             | STRUCTURAL STEEL                     | 500.000     | LB    |
| 509(A) 1326                             | CLASS AA CONCRETE                    | 1,959.200   | CY    |
| 511(B) 6010                             | EPOXY COATED REINFORCING STEEL       | 563,290.000 | LB    |
| 512(A) 1323                             | PAINTING EXISTING STRUCTURES         | 1.000       | LSUM  |
| 512(B) 6303                             | COLLECTION & HANDLING OF WASTE       | 1.000       | LSUM  |
| 515(A) 6013                             | WATER REPELLENT (VISUALLY INSPECTED) | 3,357.000   | SY    |
| 535 6138                                | (PL)INLET AND BASIN                  | 1.000       | EA    |
| 619(D) 1397                             | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000       | LSUM  |
| SECTION NO. 0023 BRIDGE 23 IM-STIM(050) |                                      |             |       |
| 501(G) 6309                             | CLSM BACKFILL                        | 5.000       | CY    |
| 504(A) 1304                             | APPROACH SLAB                        | 260.500     | SY    |
| 504(C) 6250                             | SEALED EXPANSION JOINT               | 153.340     | LF    |
| 504(F) 6190                             | 42" F-SHAPED PARAPET                 | 417.100     | LF    |
| 506(A) 1322                             | STRUCTURAL STEEL                     | 500.000     | LB    |
| 509(A) 1326                             | CLASS AA CONCRETE                    | 213.600     | CY    |
| 511(B) 6010                             | EPOXY COATED REINFORCING STEEL       | 51,150.000  | LB    |
| 512(A) 1323                             | PAINTING EXISTING STRUCTURES         | 1.000       | LSUM  |
| 512(B) 6303                             | COLLECTION & HANDLING OF WASTE       | 1.000       | LSUM  |
| 515(A) 6013                             | WATER REPELLENT (VISUALLY INSPECTED) | 299.000     | SY    |
| 619(D) 1397                             | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000       | LSUM  |
| SECTION NO. 0024 BRIDGE 25 IM-STIM(050) |                                      |             |       |
| 501(G) 6309                             | CLSM BACKFILL                        | 5.000       | CY    |
| 504(A) 1304                             | APPROACH SLAB                        | 603.800     | SY    |
| 504(C) 6250                             | SEALED EXPANSION JOINT               | 99.920      | LF    |
| 504(F) 1381                             | CONCRETE PARAPET                     | 160.900     | LF    |
| 504(F) 6190                             | 42" F-SHAPED PARAPET                 | 185.100     | LF    |
| 506(A) 1322                             | STRUCTURAL STEEL                     | 500.000     | LB    |
| 509(A) 1326                             | CLASS AA CONCRETE                    | 197.200     | CY    |
| 511(B) 6010                             | EPOXY COATED REINFORCING STEEL       | 48,010.000  | LB    |
| 512(A) 1323                             | PAINTING EXISTING STRUCTURES         | 1.000       | LSUM  |
| 512(B) 6303                             | COLLECTION & HANDLING OF WASTE       | 1.000       | LSUM  |
| 515(A) 6013                             | WATER REPELLENT (VISUALLY INSPECTED) | 212.000     | SY    |
| 619(D) 1397                             | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000       | LSUM  |

CALL ORDER : 410  
 LETTING DATE : April 23, 2009

CONTRACT ID : 090329  
 PCN : 2636205  
 2434905  
 2434906  
 2636204

LETTING TIME : 10:30 A.M.

PROJECTS : IM-STIM(048)  
 IM-STIM(049)  
 IM-STIM(050)  
 IM-STIM(047)

COUNTIES : TULSA

DBE GOALS : 4.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 999.99  
 CALENDAR DAYS : 580  
 TIME 'B' BID : 15000 /DAY  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

SECTION NO. 0025 BRIDGE 27 IM-STIM(050)

|        |      |                                      |            |      |
|--------|------|--------------------------------------|------------|------|
| 501(G) | 6309 | CLSM BACKFILL                        | 5.000      | CY   |
| 504(A) | 1304 | APPROACH SLAB                        | 280.600    | SY   |
| 504(C) | 6250 | SEALED EXPANSION JOINT               | 52.770     | LF   |
| 504(F) | 1381 | CONCRETE PARAPET                     | 129.200    | LF   |
| 504(F) | 6190 | 42" F-SHAPED PARAPET                 | 133.700    | LF   |
| 506(A) | 1322 | STRUCTURAL STEEL                     | 500.000    | LB   |
| 509(A) | 1326 | CLASS AA CONCRETE                    | 107.900    | CY   |
| 511(B) | 6010 | EPOXY COATED REINFORCING STEEL       | 29,480.000 | LB   |
| 512(A) | 1323 | PAINTING EXISTING STRUCTURES         | 1.000      | LSUM |
| 512(B) | 6303 | COLLECTION & HANDLING OF WASTE       | 1.000      | LSUM |
| 515(A) | 6013 | WATER REPELLENT (VISUALLY INSPECTED) | 170.000    | SY   |
| 619(D) | 1397 | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000      | LSUM |

SECTION NO. 0026 BRIDGE 29 IM-STIM(050)

|        |      |                                      |            |      |
|--------|------|--------------------------------------|------------|------|
| 501(G) | 6309 | CLSM BACKFILL                        | 5.000      | CY   |
| 504(A) | 1304 | APPROACH SLAB                        | 215.100    | SY   |
| 504(C) | 6250 | SEALED EXPANSION JOINT               | 50.490     | LF   |
| 504(F) | 1381 | CONCRETE PARAPET                     | 113.700    | LF   |
| 504(F) | 6190 | 42" F-SHAPED PARAPET                 | 117.600    | LF   |
| 506(A) | 1322 | STRUCTURAL STEEL                     | 500.000    | LB   |
| 509(A) | 1326 | CLASS AA CONCRETE                    | 102.000    | CY   |
| 511(B) | 6010 | EPOXY COATED REINFORCING STEEL       | 27,900.000 | LB   |
| 512(A) | 1323 | PAINTING EXISTING STRUCTURES         | 1.000      | LSUM |
| 512(B) | 6303 | COLLECTION & HANDLING OF WASTE       | 1.000      | LSUM |
| 515(A) | 6013 | WATER REPELLENT (VISUALLY INSPECTED) | 153.000    | SY   |
| 619(D) | 1397 | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000      | LSUM |

SECTION NO. 0027 BRIDGE 31 IM-STIM(050)

|        |      |                                      |            |      |
|--------|------|--------------------------------------|------------|------|
| 501(G) | 6309 | CLSM BACKFILL                        | 5.000      | CY   |
| 504(A) | 1304 | APPROACH SLAB                        | 361.900    | SY   |
| 504(C) | 6250 | SEALED EXPANSION JOINT               | 68.200     | LF   |
| 504(F) | 6190 | 42" F-SHAPED PARAPET                 | 221.400    | LF   |
| 506(A) | 1322 | STRUCTURAL STEEL                     | 500.000    | LB   |
| 509(A) | 1326 | CLASS AA CONCRETE                    | 146.700    | CY   |
| 511(B) | 6010 | EPOXY COATED REINFORCING STEEL       | 35,680.000 | LB   |
| 512(A) | 1323 | PAINTING EXISTING STRUCTURES         | 1.000      | LSUM |
| 512(B) | 6303 | COLLECTION & HANDLING OF WASTE       | 1.000      | LSUM |
| 515(A) | 6013 | WATER REPELLENT (VISUALLY INSPECTED) | 170.000    | SY   |
| 619(D) | 1397 | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000      | LSUM |

CALL ORDER : 410  
 LETTING DATE : April 23, 2009

CONTRACT ID : 090329  
 PCN : 2636205  
 2434905  
 2434906  
 2636204

LETTING TIME : 10:30 A.M.

PROJECTS : IM-STIM(048)  
 IM-STIM(049)  
 IM-STIM(050)  
 IM-STIM(047)

COUNTIES : TULSA

DBE GOALS : 4.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 999.99  
 CALENDAR DAYS : 580  
 TIME 'B' BID : 15000 /DAY  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

SECTION NO. 0028 BRIDGE 34W IM-STIM(050)

|        |      |                                      |            |      |
|--------|------|--------------------------------------|------------|------|
| 501(G) | 6309 | CLSM BACKFILL                        | 5.000      | CY   |
| 504(A) | 1304 | APPROACH SLAB                        | 300.600    | SY   |
| 504(C) | 6250 | SEALED EXPANSION JOINT               | 69.700     | LF   |
| 504(F) | 6190 | 42" F-SHAPED PARAPET                 | 233.900    | LF   |
| 506(A) | 1322 | STRUCTURAL STEEL                     | 500.000    | LB   |
| 509(A) | 1326 | CLASS AA CONCRETE                    | 138.000    | CY   |
| 511(B) | 6010 | EPOXY COATED REINFORCING STEEL       | 34,450.000 | LB   |
| 512(A) | 1323 | PAINTING EXISTING STRUCTURES         | 1.000      | LSUM |
| 512(B) | 6303 | COLLECTION & HANDLING OF WASTE       | 1.000      | LSUM |
| 515(A) | 6013 | WATER REPELLENT (VISUALLY INSPECTED) | 175.000    | SY   |
| 619(D) | 1397 | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000      | LSUM |

SECTION NO. 0029 BRIDGE 35W IM-STIM(050)

|        |      |                                      |            |      |
|--------|------|--------------------------------------|------------|------|
| 501(G) | 6309 | CLSM BACKFILL                        | 5.000      | CY   |
| 504(A) | 1304 | APPROACH SLAB                        | 326.700    | SY   |
| 504(C) | 6250 | SEALED EXPANSION JOINT               | 70.200     | LF   |
| 504(F) | 6190 | 42" F-SHAPED PARAPET                 | 121.100    | LF   |
| 506(A) | 1322 | STRUCTURAL STEEL                     | 500.000    | LB   |
| 509(A) | 1326 | CLASS AA CONCRETE                    | 136.300    | CY   |
| 511(B) | 6010 | EPOXY COATED REINFORCING STEEL       | 32,600.000 | LB   |
| 512(A) | 1323 | PAINTING EXISTING STRUCTURES         | 1.000      | LSUM |
| 512(B) | 6303 | COLLECTION & HANDLING OF WASTE       | 1.000      | LSUM |
| 515(A) | 6013 | WATER REPELLENT (VISUALLY INSPECTED) | 85.000     | SY   |
| 619(D) | 1397 | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000      | LSUM |

SECTION NO. 0030 BRIDGE 36W IM-STIM(050)

|        |      |                                      |            |      |
|--------|------|--------------------------------------|------------|------|
| 501(G) | 6309 | CLSM BACKFILL                        | 5.000      | CY   |
| 504(A) | 1304 | APPROACH SLAB                        | 415.100    | SY   |
| 504(C) | 6250 | SEALED EXPANSION JOINT               | 84.500     | LF   |
| 504(F) | 6190 | 42" F-SHAPED PARAPET                 | 124.300    | LF   |
| 506(A) | 1322 | STRUCTURAL STEEL                     | 500.000    | LB   |
| 509(A) | 1326 | CLASS AA CONCRETE                    | 185.300    | CY   |
| 511(B) | 6010 | EPOXY COATED REINFORCING STEEL       | 41,720.000 | LB   |
| 512(A) | 1323 | PAINTING EXISTING STRUCTURES         | 1.000      | LSUM |
| 512(B) | 6303 | COLLECTION & HANDLING OF WASTE       | 1.000      | LSUM |
| 515(A) | 6013 | WATER REPELLENT (VISUALLY INSPECTED) | 274.000    | SY   |
| 619(D) | 1397 | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000      | LSUM |

CALL ORDER : 410  
 LETTING DATE : April 23, 2009

CONTRACT ID : 090329  
 PCN : 2636205  
 2434905  
 2434906  
 2636204

LETTING TIME : 10:30 A.M.

PROJECTS : IM-STIM(048)  
 IM-STIM(049)  
 IM-STIM(050)  
 IM-STIM(047)

COUNTIES : TULSA

DBE GOALS : 4.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 999.99  
 CALENDAR DAYS : 580  
 TIME 'B' BID : 15000 /DAY  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

| ITEM NO.                                       | DESCRIPTION                                 | QUANTITY   | UNITS |
|--|---|------------|-------|
| SECTION NO. 0031 BRIDGE 37 IM-STIM(050)        |   |            |       |
| 501(G) 6309                                    | CLSM BACKFILL                               | 5.000      | CY    |
| 504(A) 1304                                    | APPROACH SLAB                               | 285.300    | SY    |
| 504(C) 6250                                    | SEALED EXPANSION JOINT                      | 138.280    | LF    |
| 504(F) 1381                                    | CONCRETE PARAPET                            | 177.800    | LF    |
| 504(F) 6190                                    | 42" F-SHAPED PARAPET                        | 177.700    | LF    |
| 506(A) 1322                                    | STRUCTURAL STEEL                            | 500.000    | LB    |
| 509(A) 1326                                    | CLASS AA CONCRETE                           | 247.000    | CY    |
| 511(B) 6010                                    | EPOXY COATED REINFORCING STEEL              | 61,940.000 | LB    |
| 512(A) 1323                                    | PAINTING EXISTING STRUCTURES                | 1.000      | LSUM  |
| 512(B) 6303                                    | COLLECTION & HANDLING OF WASTE              | 1.000      | LSUM  |
| 515(A) 6013                                    | WATER REPELLENT (VISUALLY INSPECTED)        | 250.000    | SY    |
| 619(D) 1397                                    | REMOVAL OF EXISTING BRIDGE STRUCTURE        | 1.000      | LSUM  |
| SECTION NO. 0032 BRIDGE 39 IM-STIM(050)        |   |            |       |
| 501(G) 6309                                    | CLSM BACKFILL                               | 5.000      | CY    |
| 504(A) 1304                                    | APPROACH SLAB                               | 80.600     | SY    |
| 504(C) 6250                                    | SEALED EXPANSION JOINT                      | 48.580     | LF    |
| 504(F) 6190                                    | 42" F-SHAPED PARAPET                        | 356.600    | LF    |
| 506(A) 1322                                    | STRUCTURAL STEEL                            | 500.000    | LB    |
| 509(A) 1326                                    | CLASS AA CONCRETE                           | 93.600     | CY    |
| 511(B) 6010                                    | EPOXY COATED REINFORCING STEEL              | 21,460.000 | LB    |
| 512(A) 1323                                    | PAINTING EXISTING STRUCTURES                | 1.000      | LSUM  |
| 512(B) 6303                                    | COLLECTION & HANDLING OF WASTE              | 1.000      | LSUM  |
| 515(A) 6013                                    | WATER REPELLENT (VISUALLY INSPECTED)        | 278.000    | SY    |
| 619(D) 1397                                    | REMOVAL OF EXISTING BRIDGE STRUCTURE        | 1.000      | LSUM  |
| SECTION NO. 0033 TRAFFIC CONTROL IM-STIM(050)  |   |            |       |
| 854(C) 8530                                    | (SP) TRAFFIC STRIPE (MULTI-POLY.) (4" WIDE) | 25,989.000 | LF    |
| 854(C) 8535                                    | (SP) TRAFFIC STRIPE (MULTI-POLY.) (6" WIDE) | 9,214.000  | LF    |
| 854(C) 8540                                    | (SP) TRAFFIC STRIPE (MULTI-POLY.) (8" WIDE) | 6,445.000  | LF    |
| SECTION NO. 0034 TRAFFIC LIGHTING IM-STIM(050) |   |            |       |
| 850(A) 8110                                    | SHEET ALUMINUM SIGNS                        | 40.000     | SF    |
| 850(B) 8114                                    | EXTR.ALUM.PAN.SGN.(OVRHD SIGNS)             | 1,211.700  | SF    |

CALL ORDER : 410  
 LETTING DATE : April 23, 2009

CONTRACT ID : 090329  
 PCN : 2636205  
 2434905  
 2434906  
 2636204

LETTING TIME : 10:30 A.M.

PROJECTS : IM-STIM(048)  
 IM-STIM(049)  
 IM-STIM(050)  
 IM-STIM(047)

COUNTIES : TULSA

DBE GOALS : 4.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 999.99  
 CALENDAR DAYS : 580  
 TIME 'B' BID : 15000 /DAY  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

| ITEM NO.                                       | DESCRIPTION                              | QUANTITY    | UNITS |
|--|--|-------------|-------|
| SECTION NO. 0034 TRAFFIC LIGHTING IM-STIM(050) |  |             |       |
| 852(K) 8772                                    | (PL)REPAIR OVHD.SN.STR.TYPE C-1 ALUM.    | 3.000       | EA    |
| 890A/B 8744                                    | (PL)REMOVE & RESET LIGHT POLE            | 32.000      | EA    |
| SECTION NO. 0035 ROADWAY IM-STIM(047)          |  |             |       |
| 201 0102                                       | CLEARING AND GRUBBING                    | 1.000       | LSUM  |
| 202(A) 0183                                    | UNCLASSIFIED EXCAVATION                  | 16,700.000  | CY    |
| 205 4229                                       | TYPE A-SALVAGED TOPSOIL                  | 1.000       | LSUM  |
| 223 2801                                       | TEMPORARY SILT FENCE                     | 11,161.000  | LF    |
| 227 0100                                       | TEMPORARY SILT DIKE                      | 210.000     | LF    |
| 230(A) 2806                                    | SOLID SLAB SODDING                       | 12,616.000  | SY    |
| 233(A) 2817                                    | VEGETATIVE MULCHING                      | 2.610       | AC    |
| 241 2832                                       | MOWING                                   | 5.250       | AC    |
| 303 0192                                       | AGGREGATE BASE                           | 7,100.000   | CY    |
| 317(F) 4270                                    | (SP)CEMENT TREATED BASE                  | 37,600.000  | SY    |
| 325 5271                                       | SEPARATOR FABRIC                         | 50,800.000  | SY    |
| 327(D) 4230                                    | (SP)LIME                                 | 940.000     | TON   |
| 327(H) 4270                                    | (SP)LIME STABILIZED SUBGRADE             | 42,500.000  | SY    |
| 328 2600                                       | (SP)GEOSYNTHETIC SUBGRADE REINFORCEMENT  | 2,000.000   | SY    |
| 403(E) 0225                                    | TRAFFIC BOUND SURFACE COURSE TYPE E      | 5,500.000   | TON   |
| 408 5774                                       | PRIME COAT                               | 14,900.000  | GAL   |
| 414(A) 0210                                    | (SP)P.C.CONCRETE PAVEMENT(PLACEMENT)     | 9,300.000   | SY    |
| 414(A1) 5725                                   | (SP)DOWEL JOINTED P.C.C.PAVT.(PLACEMENT) | 20,800.000  | SY    |
| 414(P) 6000                                    | (SP)P.C. CONCRETE FOR PAVEMENT           | 10,100.000  | CY    |
| 501(G) 6315                                    | CLSM BACKFILL                            | 25.000      | CY    |
| 504(F) 1381                                    | CONCRETE PARAPET                         | 320.000     | LF    |
| 504(F) 6190                                    | 42" F-SHAPED PARAPET                     | 9,250.000   | LF    |
| 509(D) 0325                                    | CLASS C CONCRETE                         | 5.000       | CY    |
| 510(C) 6134                                    | SLOPE WALL (4")                          | 40.000      | SY    |
| 511(B) 4269                                    | EPOXY COATED REINFORCING STEEL           | 178,600.000 | LB    |
| 609(A) 0288                                    | CONC.CURB(6" MNTBLE-INTEGRAL)            | 1,300.000   | LF    |
| 609(A) 0300                                    | CONC.CURB(6" BARRIER-INTEGRAL)           | 500.000     | LF    |
| 611(G) 4488                                    | INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F)    | 3.000       | EA    |
| 611(K) 4488                                    | CAST IRON CURB INLETS                    | 3.000       | EA    |
| 612(A) 0641                                    | MANHOLES ADJUST TO GRADE                 | 2.000       | EA    |
| 612(E) 0645                                    | INLETS ADJUST TO GRADE                   | 6.000       | EA    |
| 619(B) 4726                                    | REMOVAL OF CURB AND GUTTER               | 3,308.000   | LF    |

CALL ORDER : 410  
 LETTING DATE : April 23, 2009

CONTRACT ID : 090329  
 PCN : 2636205  
 2434905  
 2434906  
 2636204

LETTING TIME : 10:30 A.M.

PROJECTS : IM-STIM(048)  
 IM-STIM(049)  
 IM-STIM(050)  
 IM-STIM(047)

COUNTIES : TULSA

DBE GOALS : 4.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 999.99  
 CALENDAR DAYS : 580  
 TIME 'B' BID : 15000 /DAY  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

| ITEM NO.                                    | DESCRIPTION                              | QUANTITY    | UNITS |
|---|--|-------------|-------|
| SECTION NO. 0035 ROADWAY IM-STIM(047)       |  |             |       |
| 619(B) 4727                                 | REMOVAL OF CONCRETE PAVEMENT             | 25,040.000  | SY    |
| 619(B) 4728                                 | REMOVAL OF ASPHALT PAVEMENT              | 7,692.000   | SY    |
| 619(B) 4780                                 | REMOVAL OF GUARD RAIL                    | 8,319.000   | LF    |
| 619(B) 4821                                 | REMOVAL OF CONCRETE SLOPE PROTECTION     | 75.000      | SY    |
| 619(B) 4915                                 | REMOVAL OF CONCRETE MEDIAN BARRIER       | 1,639.000   | LF    |
| 619(B) 6132                                 | REMOVAL OF 6" CONCRETE DIVIDING STRIP    | 209.000     | SY    |
| 623(E) 7114                                 | THRIE BEAM BRIDGE CONNECTION-TYPE A      | 2.000       | EA    |
| 653(A) 5915                                 | EDGE DRAIN CONDUIT-PERFORATED            | 13,500.000  | LF    |
| 653(B) 5916                                 | EDGE DRAIN OUTLET LATERAL-NONPERFORATED  | 1,220.000   | LF    |
| 653(C) 5946                                 | OUTLET LATERAL HEADWALL                  | 70.000      | EA    |
| 871 8325                                    | (PL)IMPACT ATTENUATOR                    | 7.000       | EA    |
| SECTION NO. 0036 BRIDGE NO. 4 IM-STIM(047)  |  |             |       |
| 501(G) 6309                                 | CLSM BACKFILL                            | 5.000       | CY    |
| 504(A) 1304                                 | APPROACH SLAB                            | 277.200     | SY    |
| 504(C) 6250                                 | SEALED EXPANSION JOINT                   | 97.500      | LF    |
| 504(F) 1381                                 | CONCRETE PARAPET                         | 388.000     | LF    |
| 504(F) 6190                                 | 42" F-SHAPED PARAPET                     | 407.600     | LF    |
| 506(A) 1322                                 | STRUCTURAL STEEL                         | 500.000     | LB    |
| 509(A) 1326                                 | CLASS AA CONCRETE                        | 347.500     | CY    |
| 509(B) 1328                                 | CLASS A CONCRETE                         | 16.200      | CY    |
| 511(B) 6010                                 | EPOXY COATED REINFORCING STEEL           | 117,730.000 | LB    |
| 512(A) 1323                                 | PAINTING EXISTING STRUCTURES             | 1.000       | LSUM  |
| 512(B) 6303                                 | COLLECTION & HANDLING OF WASTE           | 1.000       | LSUM  |
| 515(A) 6013                                 | WATER REPELLENT (VISUALLY INSPECTED)     | 997.000     | SY    |
| 523(A) 6550                                 | (SP) SEALER CRACK PREPARATION            | 199.400     | LF    |
| 523(B) 6560                                 | (SP) SEALER RESIN                        | 2.700       | GAL   |
| 524 6410                                    | (SP)FIBER-REINFORCED EPOXY COMPOSITE MTL | 963.800     | SF    |
| 535 6130                                    | (SP)CORROSION INHIBITOR(SURFACE APPLIED) | 170.300     | SY    |
| 542 4600                                    | (PL)INSTALLATION OF BRIDGE ITEMS         | 1.000       | LSUM  |
| 619(B) 2500                                 | (PL)REMOVAL OF BRIDGE ITEMS              | 1.000       | LSUM  |
| 890A/B 8744                                 | (PL)REMOVE & RESET LIGHT POLE            | 1.000       | EA    |
| SECTION NO. 0037 BRIDGE NO. 40 IM-STIM(047) |  |             |       |
| 417 4267                                    | COLD MILLING BITUMINOUS PAVEMENT         | 822.300     | SY    |

CALL ORDER : 410  
 LETTING DATE : April 23, 2009

CONTRACT ID : 090329  
 PCN : 2636205  
 2434905  
 2434906  
 2636204

LETTING TIME : 10:30 A.M.

PROJECTS : IM-STIM(048)  
 IM-STIM(049)  
 IM-STIM(050)  
 IM-STIM(047)

COUNTIES : TULSA

DBE GOALS : 4.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 999.99  
 CALENDAR DAYS : 580  
 TIME 'B' BID : 15000 /DAY  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

| ITEM NO.                                    | DESCRIPTION                              | QUANTITY    | UNITS |
|---|--|-------------|-------|
| SECTION NO. 0037 BRIDGE NO. 40 IM-STIM(047) |  |             |       |
| 501(G) 6309                                 | CLSM BACKFILL                            | 5.000       | CY    |
| 504(A) 1304                                 | APPROACH SLAB                            | 164.100     | SY    |
| 504(C) 6250                                 | SEALED EXPANSION JOINT                   | 81.700      | LF    |
| 504(F) 1381                                 | CONCRETE PARAPET                         | 189.600     | LF    |
| 504(F) 6190                                 | 42" F-SHAPED PARAPET                     | 201.000     | LF    |
| 506(A) 1322                                 | STRUCTURAL STEEL                         | 500.000     | LB    |
| 509(A) 1326                                 | CLASS AA CONCRETE                        | 164.300     | CY    |
| 511(B) 6010                                 | EPOXY COATED REINFORCING STEEL           | 51,340.000  | LB    |
| 512(A) 1323                                 | PAINTING EXISTING STRUCTURES             | 1.000       | LSUM  |
| 512(B) 6303                                 | COLLECTION & HANDLING OF WASTE           | 1.000       | LSUM  |
| 515(A) 6013                                 | WATER REPELLENT (VISUALLY INSPECTED)     | 404.800     | SY    |
| 535 6164                                    | (PL)FIXED BEARING ASSEMBLY               | 3.000       | EA    |
| 619(B) 2500                                 | (PL)REMOVAL OF BRIDGE ITEMS              | 1.000       | LSUM  |
| 890A/B 8744                                 | (PL)REMOVE & RESET LIGHT POLE            | 1.000       | EA    |
| SECTION NO. 0038 BRIDGE NO. 41 IM-STIM(047) |  |             |       |
| 501(G) 6309                                 | CLSM BACKFILL                            | 5.000       | CY    |
| 504(A) 1304                                 | APPROACH SLAB                            | 217.100     | SY    |
| 504(C) 6250                                 | SEALED EXPANSION JOINT                   | 130.500     | LF    |
| 504(F) 6190                                 | 42" F-SHAPED PARAPET                     | 803.900     | LF    |
| 506(A) 1322                                 | STRUCTURAL STEEL                         | 500.000     | LB    |
| 509(A) 1326                                 | CLASS AA CONCRETE                        | 369.300     | CY    |
| 509(B) 1328                                 | CLASS A CONCRETE                         | 32.900      | CY    |
| 511(B) 6010                                 | EPOXY COATED REINFORCING STEEL           | 128,090.000 | LB    |
| 512(A) 1323                                 | PAINTING EXISTING STRUCTURES             | 1.000       | LSUM  |
| 512(B) 6303                                 | COLLECTION & HANDLING OF WASTE           | 1.000       | LSUM  |
| 515(A) 6013                                 | WATER REPELLENT (VISUALLY INSPECTED)     | 1,238.900   | SY    |
| 524 6410                                    | (SP)FIBER-REINFORCED EPOXY COMPOSITE MTL | 291.400     | SF    |
| 535 6130                                    | (SP)CORROSION INHIBITOR(SURFACE APPLIED) | 150.200     | SY    |
| 535 6165                                    | (PL)EXPANSION BEARING ASSEMBLY           | 2.000       | EA    |
| 619(B) 2500                                 | (PL)REMOVAL OF BRIDGE ITEMS              | 1.000       | LSUM  |
| 890A/B 8744                                 | (PL)REMOVE & RESET LIGHT POLE            | 1.000       | EA    |
| SECTION NO. 0039 BRIDGE NO.45 IM-STIM(047)  |  |             |       |
| 501(G) 6309                                 | CLSM BACKFILL                            | 5.000       | CY    |



CALL ORDER : 410  
 LETTING DATE : April 23, 2009

CONTRACT ID : 090329  
 PCN : 2636205  
 2434905  
 2434906  
 2636204

LETTING TIME : 10:30 A.M.

PROJECTS : IM-STIM(048)  
 IM-STIM(049)  
 IM-STIM(050)  
 IM-STIM(047)

COUNTIES : TULSA

DBE GOALS : 4.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 999.99  
 CALENDAR DAYS : 580  
 TIME 'B' BID : 15000 /DAY  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

| ITEM NO.                                       | DESCRIPTION                          | QUANTITY   | UNITS |
|--|--------------------------------------|------------|-------|
| SECTION NO. 0039 BRIDGE NO.45 IM-STIM(047)     |                                      |            |       |
| 504(A) 1304                                    | APPROACH SLAB                        | 512.000    | SY    |
| 504(C) 6250                                    | SEALED EXPANSION JOINT               | 140.600    | LF    |
| 504(F) 6190                                    | 42" F-SHAPED PARAPET                 | 552.200    | LF    |
| 506(A) 1322                                    | STRUCTURAL STEEL                     | 500.000    | LB    |
| 509(A) 1326                                    | CLASS AA CONCRETE                    | 220.600    | CY    |
| 511(B) 6010                                    | EPOXY COATED REINFORCING STEEL       | 64,284.000 | LB    |
| 512(A) 1323                                    | PAINTING EXISTING STRUCTURES         | 1.000      | LSUM  |
| 512(B) 6303                                    | COLLECTION & HANDLING OF WASTE       | 1.000      | LSUM  |
| 515(A) 6013                                    | WATER REPELLENT (VISUALLY INSPECTED) | 556.400    | SY    |
| 535 6165                                       | (PL)EXPANSION BEARING ASSEMBLY       | 1.000      | EA    |
| 619(B) 2500                                    | (PL)REMOVAL OF BRIDGE ITEMS          | 1.000      | LSUM  |
| 890A/B 8744                                    | (PL)REMOVE & RESET LIGHT POLE        | 1.000      | EA    |
| SECTION NO. 0040 BRIDGE NO. 46 IM-STIM(047)    |                                      |            |       |
| 501(G) 6309                                    | CLSM BACKFILL                        | 5.000      | CY    |
| 504(A) 1304                                    | APPROACH SLAB                        | 319.000    | SY    |
| 504(C) 6250                                    | SEALED EXPANSION JOINT               | 102.900    | LF    |
| 504(F) 6190                                    | 42" F-SHAPED PARAPET                 | 446.300    | LF    |
| 506(A) 1322                                    | STRUCTURAL STEEL                     | 500.000    | LB    |
| 509(A) 1326                                    | CLASS AA CONCRETE                    | 156.500    | CY    |
| 511(B) 6010                                    | EPOXY COATED REINFORCING STEEL       | 47,723.000 | LB    |
| 512(A) 1323                                    | PAINTING EXISTING STRUCTURES         | 1.000      | LSUM  |
| 512(B) 6303                                    | COLLECTION & HANDLING OF WASTE       | 1.000      | LSUM  |
| 515(A) 6013                                    | WATER REPELLENT (VISUALLY INSPECTED) | 456.500    | SY    |
| 535 6165                                       | (PL)EXPANSION BEARING ASSEMBLY       | 1.000      | EA    |
| 619(B) 2500                                    | (PL)REMOVAL OF BRIDGE ITEMS          | 1.000      | LSUM  |
| 890A/B 8744                                    | (PL)REMOVE & RESET LIGHT POLE        | 1.000      | EA    |
| SECTION NO. 0041 BRIDGE NO. 49 NB IM-STIM(047) |                                      |            |       |
| 417 4267                                       | COLD MILLING BITUMINOUS PAVEMENT     | 1,127.000  | SY    |
| 501(G) 6309                                    | CLSM BACKFILL                        | 5.000      | CY    |
| 504(A) 1304                                    | APPROACH SLAB                        | 513.300    | SY    |
| 504(C) 6250                                    | SEALED EXPANSION JOINT               | 140.000    | LF    |
| 504(F) 6190                                    | 42" F-SHAPED PARAPET                 | 368.900    | LF    |
| 506(A) 1322                                    | STRUCTURAL STEEL                     | 500.000    | LB    |

CALL ORDER : 410  
 LETTING DATE : April 23, 2009

CONTRACT ID : 090329  
 PCN : 2636205  
 2434905  
 2434906  
 2636204

LETTING TIME : 10:30 A.M.

PROJECTS : IM-STIM(048)  
 IM-STIM(049)  
 IM-STIM(050)  
 IM-STIM(047)

COUNTIES : TULSA

DBE GOALS : 4.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 999.99  
 CALENDAR DAYS : 580  
 TIME 'B' BID : 15000 /DAY  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

| ITEM NO.                                       | DESCRIPTION                              | QUANTITY    | UNITS |
|--|--|-------------|-------|
| SECTION NO. 0041 BRIDGE NO. 49 NB IM-STIM(047) |  |             |       |
| 509(A) 1326                                    | CLASS AA CONCRETE                        | 206.500     | CY    |
| 509(B) 1328                                    | CLASS A CONCRETE                         | 38.400      | CY    |
| 511(B) 6010                                    | EPOXY COATED REINFORCING STEEL           | 71,360.000  | LB    |
| 512(A) 1323                                    | PAINTING EXISTING STRUCTURES             | 1.000       | LSUM  |
| 512(B) 6303                                    | COLLECTION & HANDLING OF WASTE           | 1.000       | LSUM  |
| 515(A) 6013                                    | WATER REPELLENT (VISUALLY INSPECTED)     | 627.100     | SY    |
| 535 6130                                       | (SP)CORROSION INHIBITOR(SURFACE APPLIED) | 142.600     | SY    |
| 535 6164                                       | (PL)FIXED BEARING ASSEMBLY               | 20.000      | EA    |
| 619(B) 2500                                    | (PL)REMOVAL OF BRIDGE ITEMS              | 1.000       | LSUM  |
| 624(D) 4294                                    | FENCE-STYLE CLF (8'HIGH, CLASS A)        | 10.000      | LF    |
| 890A/B 8744                                    | (PL)REMOVE & RESET LIGHT POLE            | 1.000       | EA    |
| SECTION NO. 0042 BRIDGE NO. 50 IM-STIM(047)    |  |             |       |
| 501(G) 6309                                    | CLSM BACKFILL                            | 10.000      | CY    |
| 504(A) 1304                                    | APPROACH SLAB                            | 400.000     | SY    |
| 504(F) 6190                                    | 42" F-SHAPED PARAPET                     | 350.000     | LF    |
| 504(H) 6390                                    | RAPID CURE JOINT SEALANT                 | 139.000     | LF    |
| 505(A) 6018                                    | CLASS A BRIDGE DECK REPAIR               | 28.800      | SY    |
| 505(B) 6019                                    | CLASS B BRIDGE DECK REPAIR               | 28.800      | SY    |
| 505(G) 1000                                    | HYDRODEMOLITION                          | 959.600     | SY    |
| 509(A) 1326                                    | CLASS AA CONCRETE                        | 140.400     | CY    |
| 511(B) 6010                                    | EPOXY COATED REINFORCING STEEL           | 21,984.000  | LB    |
| 515(A) 6013                                    | WATER REPELLENT (VISUALLY INSPECTED)     | 175.000     | SY    |
| 619(B) 2500                                    | (PL)REMOVAL OF BRIDGE ITEMS              | 1.000       | LSUM  |
| 890A/B 8744                                    | (PL)REMOVE & RESET LIGHT POLE            | 1.000       | EA    |
| SECTION NO. 0043 BRIDGE NO. 52 IM-STIM(047)    |  |             |       |
| 501(G) 6309                                    | CLSM BACKFILL                            | 30.000      | CY    |
| 504(A) 1304                                    | APPROACH SLAB                            | 256.900     | SY    |
| 504(C) 6250                                    | SEALED EXPANSION JOINT                   | 220.500     | LF    |
| 504(F) 6190                                    | 42" F-SHAPED PARAPET                     | 1,964.200   | LF    |
| 506(A) 1322                                    | STRUCTURAL STEEL                         | 500.000     | LB    |
| 509(A) 1326                                    | CLASS AA CONCRETE                        | 1,336.000   | CY    |
| 509(B) 1328                                    | CLASS A CONCRETE                         | 52.600      | CY    |
| 511(B) 6010                                    | EPOXY COATED REINFORCING STEEL           | 420,240.000 | LB    |

CALL ORDER : 410  
 LETTING DATE : April 23, 2009

CONTRACT ID : 090329  
 PCN : 2636205  
 2434905  
 2434906  
 2636204

LETTING TIME : 10:30 A.M.

PROJECTS : IM-STIM(048)  
 IM-STIM(049)  
 IM-STIM(050)  
 IM-STIM(047)

COUNTIES : TULSA

DBE GOALS : 4.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 999.99  
 CALENDAR DAYS : 580  
 TIME 'B' BID : 15000 /DAY  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

| ITEM NO.                                    | DESCRIPTION                              | QUANTITY   | UNITS |
|---|--|------------|-------|
| SECTION NO. 0043 BRIDGE NO. 52 IM-STIM(047) |  |            |       |
| 512(A) 1323                                 | PAINTING EXISTING STRUCTURES             | 1.000      | LSUM  |
| 512(B) 6303                                 | COLLECTION & HANDLING OF WASTE           | 1.000      | LSUM  |
| 515(A) 6013                                 | WATER REPELLENT (VISUALLY INSPECTED)     | 2,757.100  | SY    |
| 535 6130                                    | (SP)CORROSION INHIBITOR(SURFACE APPLIED) | 189.800    | SY    |
| 619(B) 2500                                 | (PL)REMOVAL OF BRIDGE ITEMS              | 1.000      | LSUM  |
| 890A/B 8744                                 | (PL)REMOVE & RESET LIGHT POLE            | 1.000      | EA    |
| SECTION NO. 0044 TRAFFIC IM-STIM(047)       |  |            |       |
| 850(A) 8110                                 | SHEET ALUMINUM SIGNS                     | 315.000    | SF    |
| 851(C) 8327                                 | 2 1/4" SQUARE TUBE POST                  | 325.000    | LF    |
| 854(C) 8525                                 | (SP)TRAF.STR.(MULTI-POLY.)(SYM,WRD,ETC)  | 9.000      | EA    |
| 854(C) 8530                                 | (SP)TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE) | 23,075.000 | LF    |
| 854(C) 8535                                 | (SP)TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE) | 10,865.000 | LF    |
| 854(C) 8540                                 | (SP)TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE) | 7,477.000  | LF    |
| 890(A) 8724                                 | (PL)REMOVAL OF EXISTING SIGNS            | 33.000     | EA    |
| SECTION NO. 0045 SIGNING IM-STIM(047)       |  |            |       |
| 850(B) 8114                                 | EXTR.ALUM.PAN.SGN.(OVRHD SIGNS)          | 1,806.500  | SF    |
| 852(K) 8772                                 | (PL)REPAIR OVHD.SN.STR.TYPE C-1 ALUM.    | 3.000      | EA    |
| 890A/B 8744                                 | (PL)REMOVE & RESET LIGHT POLE            | 77.000     | EA    |
| SECTION NO. 0046 ROADWAY IM-STIM(048)       |  |            |       |
| 201 0102                                    | CLEARING AND GRUBBING                    | 1.000      | LSUM  |
| 202(A) 0183                                 | UNCLASSIFIED EXCAVATION                  | 13,800.000 | CY    |
| 205 4229                                    | TYPE A-SALVAGED TOPSOIL                  | 1.000      | LSUM  |
| 223 2801                                    | TEMPORARY SILT FENCE                     | 9,069.000  | LF    |
| 227 0100                                    | TEMPORARY SILT DIKE                      | 120.000    | LF    |
| 230(A) 2806                                 | SOLID SLAB SODDING                       | 7,970.000  | SY    |
| 233(A) 2817                                 | VEGETATIVE MULCHING                      | 2.000      | AC    |
| 241 2832                                    | MOWING                                   | 4.000      | AC    |
| 303 0192                                    | AGGREGATE BASE                           | 7,000.000  | CY    |
| 317(F) 4270                                 | (SP)CEMENT TREATED BASE                  | 31,700.000 | SY    |
| 325 5271                                    | SEPARATOR FABRIC                         | 41,500.000 | SY    |
| 327(D) 4230                                 | (SP)LIME                                 | 1,100.000  | TON   |

CALL ORDER : 410  
 LETTING DATE : April 23, 2009

CONTRACT ID : 090329  
 PCN : 2636205  
 2434905  
 2434906  
 2636204

LETTING TIME : 10:30 A.M.

PROJECTS : IM-STIM(048)  
 IM-STIM(049)  
 IM-STIM(050)  
 IM-STIM(047)

COUNTIES : TULSA

DBE GOALS : 4.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 999.99  
 CALENDAR DAYS : 580  
 TIME 'B' BID : 15000 /DAY  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

| ITEM NO.                              | DESCRIPTION                              | QUANTITY    | UNITS |
|---------------------------------------|--|-------------|-------|
| SECTION NO. 0046 ROADWAY IM-STIM(048) |  |             |       |
| 327(H) 4270                           | (SP)LIME STABILIZED SUBGRADE             | 35,600.000  | SY    |
| 328 2600                              | (SP)GEOSYNTHETIC SUBGRADE REINFORCEMENT  | 2,000.000   | SY    |
| 403(E) 0225                           | TRAFFIC BOUND SURFACE COURSE TYPE E      | 3,600.000   | TON   |
| 408 5774                              | PRIME COAT                               | 13,200.000  | GAL   |
| 414(A) 0210                           | (SP)P.C.CONCRETE PAVEMENT(PLACEMENT)     | 7,400.000   | SY    |
| 414(A1) 5725                          | (SP)DOWEL JOINTED P.C.C.PAVT.(PLACEMENT) | 20,200.000  | SY    |
| 414(B) 5913                           | H.E.S. CONCRETE (FULL DEPTH PATCHING)    | 6,000.000   | SY    |
| 414(P) 6000                           | (SP)P.C. CONCRETE FOR PAVEMENT           | 8,100.000   | CY    |
| 417 4267                              | COLD MILLING BITUMINOUS PAVEMENT         | 27,849.000  | SY    |
| 501(G) 6315                           | CLSM BACKFILL                            | 25.000      | CY    |
| 504(F) 1381                           | CONCRETE PARAPET                         | 516.000     | LF    |
| 504(F) 6190                           | 42" F-SHAPED PARAPET                     | 5,389.000   | LF    |
| 509(B) 0321                           | CLASS A CONCRETE                         | 60.000      | CY    |
| 509(B) 4153                           | CLASS A CONCRETE (MED.BAR.DES.1-A)       | 42.000      | CY    |
| 509(D) 0325                           | CLASS C CONCRETE                         | 5.000       | CY    |
| 510(C) 6134                           | SLOPE WALL (4")                          | 40.000      | SY    |
| 511(A) 0332                           | REINFORCING STEEL                        | 897.000     | LB    |
| 511(B) 4269                           | EPOXY COATED REINFORCING STEEL           | 128,900.000 | LB    |
| 609(A) 0288                           | CONC.CURB(6" MNTBLE-INTEGRAL)            | 1,550.000   | LF    |
| 610(C) 0608                           | 4" CONCRETE DIVIDING STRIP               | 140.000     | SY    |
| 611(G) 4488                           | INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F)    | 3.000       | EA    |
| 611(K) 4488                           | CAST IRON CURB INLETS                    | 3.000       | EA    |
| 612(A) 0641                           | MANHOLES ADJUST TO GRADE                 | 1.000       | EA    |
| 612(E) 0645                           | INLETS ADJUST TO GRADE                   | 13.000      | EA    |
| 619(B) 4726                           | REMOVAL OF CURB AND GUTTER               | 2,249.000   | LF    |
| 619(B) 4727                           | REMOVAL OF CONCRETE PAVEMENT             | 19,444.000  | SY    |
| 619(B) 4728                           | REMOVAL OF ASPHALT PAVEMENT              | 7,116.000   | SY    |
| 619(B) 4780                           | REMOVAL OF GUARD RAIL                    | 6,288.000   | LF    |
| 619(B) 4915                           | REMOVAL OF CONCRETE MEDIAN BARRIER       | 293.000     | LF    |
| 619(B) 6132                           | REMOVAL OF 6" CONCRETE DIVIDING STRIP    | 306.000     | SY    |
| 623(A) 0932                           | BEAM GUARD RAIL-W-BEAM-SINGLE            | 123.000     | LF    |
| 623(E) 7114                           | THRIE BEAM BRIDGE CONNECTION-TYPE A      | 4.000       | EA    |
| 623(H) 8571                           | (SP)G.E.T. GUARD RAIL END SECTION        | 1.000       | EA    |
| 627(I) 4317                           | CONCRETE MEDIAN BARRIER, DESIGN 1        | 106.000     | LF    |
| 653(A) 5915                           | EDGE DRAIN CONDUIT-PERFORATED            | 9,200.000   | LF    |
| 653(B) 5916                           | EDGE DRAIN OUTLET LATERAL-NONPERFORATED  | 920.000     | LF    |
| 653(C) 5946                           | OUTLET LATERAL HEADWALL                  | 52.000      | EA    |

CALL ORDER : 410  
 LETTING DATE : April 23, 2009

CONTRACT ID : 090329  
 PCN : 2636205  
 2434905  
 2434906  
 2636204

LETTING TIME : 10:30 A.M.

PROJECTS : IM-STIM(048)  
 IM-STIM(049)  
 IM-STIM(050)  
 IM-STIM(047)

COUNTIES : TULSA

DBE GOALS : 4.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 999.99  
 CALENDAR DAYS : 580  
 TIME 'B' BID : 15000 /DAY  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

| ITEM NO.                                | DESCRIPTION                                   | QUANTITY    | UNITS |
|---|---|-------------|-------|
| SECTION NO. 0046 ROADWAY IM-STIM(048)   |   |             |       |
| 871                                     | 8325 (PL)IMPACT ATTENUATOR                    | 9.000       | EA    |
| SECTION NO. 0047 BRIDGE 3 IM-STIM(048)  |   |             |       |
| 501(G)                                  | 6309 CLSM BACKFILL                            | 35.000      | CY    |
| 504(A)                                  | 1304 APPROACH SLAB                            | 238.500     | SY    |
| 504(C)                                  | 6250 SEALED EXPANSION JOINT                   | 139.700     | LF    |
| 504(F)                                  | 1381 CONCRETE PARAPET                         | 496.700     | LF    |
| 504(F)                                  | 6190 42" F-SHAPED PARAPET                     | 521.900     | LF    |
| 506(A)                                  | 1322 STRUCTURAL STEEL                         | 500.000     | LB    |
| 509(A)                                  | 1326 CLASS AA CONCRETE                        | 470.400     | CY    |
| 511(B)                                  | 6010 EPOXY COATED REINFORCING STEEL           | 153,210.000 | LB    |
| 512(A)                                  | 1323 PAINTING EXISTING STRUCTURES             | 1.000       | LSUM  |
| 512(B)                                  | 6303 COLLECTION & HANDLING OF WASTE           | 1.000       | LSUM  |
| 515(A)                                  | 6013 WATER REPELLENT (VISUALLY INSPECTED)     | 1,212.100   | SY    |
| 523(A)                                  | 6550 (SP) SEALER CRACK PREPARATION            | 386.000     | LF    |
| 523(B)                                  | 6560 (SP) SEALER RESIN                        | 5.200       | GAL   |
| 524                                     | 6410 (SP)FIBER-REINFORCED EPOXY COMPOSITE MTL | 564.100     | SF    |
| 535                                     | 6130 (SP)CORROSION INHIBITOR(SURFACE APPLIED) | 62.700      | SY    |
| 542                                     | 4600 (PL)INSTALLATION OF BRIDGE ITEMS         | 1.000       | LSUM  |
| 619(B)                                  | 2500 (PL)REMOVAL OF BRIDGE ITEMS              | 1.000       | LSUM  |
| 890A/B                                  | 8744 (PL)REMOVE & RESET LIGHT POLE            | 1.000       | EA    |
| SECTION NO. 0048 BRIDGE 44 IM-STIM(048) |   |             |       |
| 417                                     | 4267 COLD MILLING BITUMINOUS PAVEMENT         | 2,436.300   | SY    |
| 501(G)                                  | 6309 CLSM BACKFILL                            | 5.000       | CY    |
| 504(A)                                  | 1304 APPROACH SLAB                            | 364.700     | SY    |
| 504(C)                                  | 6250 SEALED EXPANSION JOINT                   | 231.500     | LF    |
| 504(F)                                  | 1381 CONCRETE PARAPET                         | 457.400     | LF    |
| 504(F)                                  | 6190 42" F-SHAPED PARAPET                     | 483.000     | LF    |
| 506(A)                                  | 1322 STRUCTURAL STEEL                         | 500.000     | LB    |
| 509(A)                                  | 1326 CLASS AA CONCRETE                        | 504.400     | CY    |
| 511(B)                                  | 6010 EPOXY COATED REINFORCING STEEL           | 154,010.000 | LB    |
| 512(A)                                  | 1323 PAINTING EXISTING STRUCTURES             | 1.000       | LSUM  |
| 512(B)                                  | 6303 COLLECTION & HANDLING OF WASTE           | 1.000       | LSUM  |
| 515(A)                                  | 6013 WATER REPELLENT (VISUALLY INSPECTED)     | 1,017.500   | SY    |

CALL ORDER : 410  
 LETTING DATE : April 23, 2009

CONTRACT ID : 090329  
 PCN : 2636205  
 2434905  
 2434906  
 2636204

LETTING TIME : 10:30 A.M.

PROJECTS : IM-STIM(048)  
 IM-STIM(049)  
 IM-STIM(050)  
 IM-STIM(047)

COUNTIES : TULSA

DBE GOALS : 4.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 999.99  
 CALENDAR DAYS : 580  
 TIME 'B' BID : 15000 /DAY  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

| ITEM NO.                                | DESCRIPTION                          | QUANTITY   | UNITS |
|---|--------------------------------------|------------|-------|
| SECTION NO. 0048 BRIDGE 44 IM-STIM(048) |                                      |            |       |
| 619(B) 2500                             | (PL)REMOVAL OF BRIDGE ITEMS          | 1.000      | LSUM  |
| 890A/B 8744                             | (PL)REMOVE & RESET LIGHT POLE        | 1.000      | EA    |
| SECTION NO. 0049 BRIDGE 47 IM-STIM(048) |                                      |            |       |
| 417 4267                                | COLD MILLING BITUMINOUS PAVEMENT     | 1,031.400  | SY    |
| 501(G) 6309                             | CLSM BACKFILL                        | 5.000      | CY    |
| 504(A) 1304                             | APPROACH SLAB                        | 178.000    | SY    |
| 504(C) 6250                             | SEALED EXPANSION JOINT               | 94.900     | LF    |
| 504(F) 6190                             | 42" F-SHAPED PARAPET                 | 411.900    | LF    |
| 506(A) 1322                             | STRUCTURAL STEEL                     | 500.000    | LB    |
| 509(A) 1326                             | CLASS AA CONCRETE                    | 207.700    | CY    |
| 511(B) 6010                             | EPOXY COATED REINFORCING STEEL       | 61,000.000 | LB    |
| 512(A) 1323                             | PAINTING EXISTING STRUCTURES         | 1.000      | LSUM  |
| 512(B) 6303                             | COLLECTION & HANDLING OF WASTE       | 1.000      | LSUM  |
| 515(A) 6013                             | WATER REPELLENT (VISUALLY INSPECTED) | 489.000    | SY    |
| 535 6165                                | (PL)EXPANSION BEARING ASSEMBLY       | 2.000      | EA    |
| 540 4520                                | (PL)REPAIR BRIDGE ITEM (TYPE B)      | 1.000      | LSUM  |
| 619(B) 2500                             | (PL)REMOVAL OF BRIDGE ITEMS          | 1.000      | LSUM  |
| 890A/B 8744                             | (PL)REMOVE & RESET LIGHT POLE        | 1.000      | EA    |
| SECTION NO. 0050 BRIDGE 48 IM-STIM(048) |                                      |            |       |
| 501(G) 6309                             | CLSM BACKFILL                        | 5.000      | CY    |
| 504(A) 1304                             | APPROACH SLAB                        | 365.300    | SY    |
| 504(C) 6250                             | SEALED EXPANSION JOINT               | 194.900    | LF    |
| 504(F) 1381                             | CONCRETE PARAPET                     | 225.100    | LF    |
| 504(F) 6190                             | 42" F-SHAPED PARAPET                 | 268.600    | LF    |
| 506(A) 1322                             | STRUCTURAL STEEL                     | 500.000    | LB    |
| 509(A) 1326                             | CLASS AA CONCRETE                    | 190.900    | CY    |
| 511(B) 6010                             | EPOXY COATED REINFORCING STEEL       | 65,410.000 | LB    |
| 512(A) 1323                             | PAINTING EXISTING STRUCTURES         | 1.000      | LSUM  |
| 512(B) 6303                             | COLLECTION & HANDLING OF WASTE       | 1.000      | LSUM  |
| 515(A) 6013                             | WATER REPELLENT (VISUALLY INSPECTED) | 555.000    | SY    |
| 535 6164                                | (PL)FIXED BEARING ASSEMBLY           | 2.000      | EA    |
| 619(B) 2500                             | (PL)REMOVAL OF BRIDGE ITEMS          | 1.000      | LSUM  |
| 890A/B 8744                             | (PL)REMOVE & RESET LIGHT POLE        | 1.000      | EA    |

CALL ORDER : 410  
 LETTING DATE : April 23, 2009

CONTRACT ID : 090329  
 PCN : 2636205  
 2434905  
 2434906  
 2636204

LETTING TIME : 10:30 A.M.

PROJECTS : IM-STIM(048)  
 IM-STIM(049)  
 IM-STIM(050)  
 IM-STIM(047)

COUNTIES : TULSA

DBE GOALS : 4.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 999.99  
 CALENDAR DAYS : 580  
 TIME 'B' BID : 15000 /DAY  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

SECTION NO. 0051 BRIDGE 49 IM-STIM(048)

|        |      |  |            |      |
|--------|------|--|------------|------|
| 417    | 4267 | COLD MILLING BITUMINOUS PAVEMENT         | 1,282.500  | SY   |
| 501(G) | 6309 | CLSM BACKFILL                            | 5.000      | CY   |
| 504(A) | 1304 | APPROACH SLAB                            | 695.600    | SY   |
| 504(C) | 6250 | SEALED EXPANSION JOINT                   | 150.900    | LF   |
| 504(F) | 6190 | 42" F-SHAPED PARAPET                     | 401.600    | LF   |
| 506(A) | 1322 | STRUCTURAL STEEL                         | 500.000    | LB   |
| 509(A) | 1326 | CLASS AA CONCRETE                        | 230.000    | CY   |
| 509(B) | 1328 | CLASS A CONCRETE                         | 41.500     | CY   |
| 511(B) | 6010 | EPOXY COATED REINFORCING STEEL           | 78,160.000 | LB   |
| 512(A) | 1323 | PAINTING EXISTING STRUCTURES             | 1.000      | LSUM |
| 512(B) | 6303 | COLLECTION & HANDLING OF WASTE           | 1.000      | LSUM |
| 515(A) | 6013 | WATER REPELLENT (VISUALLY INSPECTED)     | 643.000    | SY   |
| 535    | 6130 | (SP)CORROSION INHIBITOR(SURFACE APPLIED) | 154.700    | SY   |
| 535    | 6164 | (PL)FIXED BEARING ASSEMBLY               | 22.000     | EA   |
| 619(B) | 2500 | (PL)REMOVAL OF BRIDGE ITEMS              | 1.000      | LSUM |
| 624(D) | 4294 | FENCE-STYLE CLF (8'HIGH, CLASS A)        | 10.000     | LF   |
| 890A/B | 8744 | (PL)REMOVE & RESET LIGHT POLE            | 1.000      | EA   |

SECTION NO. 0052 BRIDGE 51 IM-STIM(048)

|        |      |                                      |            |      |
|--------|------|--------------------------------------|------------|------|
| 501(G) | 6309 | CLSM BACKFILL                        | 10.000     | CY   |
| 504(A) | 1304 | APPROACH SLAB                        | 315.600    | SY   |
| 504(F) | 6190 | 42" F-SHAPED PARAPET                 | 325.600    | LF   |
| 504(H) | 6390 | RAPID CURE JOINT SEALANT             | 137.700    | LF   |
| 505(A) | 6018 | CLASS A BRIDGE DECK REPAIR           | 28.500     | SY   |
| 505(B) | 6019 | CLASS B BRIDGE DECK REPAIR           | 28.500     | SY   |
| 505(G) | 1000 | HYDRODEMOLITION                      | 949.100    | SY   |
| 509(A) | 1326 | CLASS AA CONCRETE                    | 138.400    | CY   |
| 511(B) | 6010 | EPOXY COATED REINFORCING STEEL       | 21,763.000 | LB   |
| 515(A) | 6013 | WATER REPELLENT (VISUALLY INSPECTED) | 162.800    | SY   |
| 619(B) | 2500 | (PL)REMOVAL OF BRIDGE ITEMS          | 1.000      | LSUM |
| 890A/B | 8744 | (PL)REMOVE & RESET LIGHT POLE        | 1.000      | EA   |

SECTION NO. 0053 BRIDGE 53 IM-STIM(048)

|        |      |                                  |           |    |
|--------|------|----------------------------------|-----------|----|
| 417    | 4267 | COLD MILLING BITUMINOUS PAVEMENT | 6,578.600 | SY |
| 501(G) | 6309 | CLSM BACKFILL                    | 35.000    | CY |
| 504(A) | 1304 | APPROACH SLAB                    | 321.400   | SY |
| 504(C) | 6250 | SEALED EXPANSION JOINT           | 286.500   | LF |
| 504(F) | 6190 | 42" F-SHAPED PARAPET             | 2,183.500 | LF |
| 506(A) | 1322 | STRUCTURAL STEEL                 | 500.000   | LB |

CALL ORDER : 410  
 LETTING DATE : April 23, 2009

CONTRACT ID : 090329  
 PCN : 2636205  
 2434905  
 2434906  
 2636204

LETTING TIME : 10:30 A.M.

PROJECTS : IM-STIM(048)  
 IM-STIM(049)  
 IM-STIM(050)  
 IM-STIM(047)

COUNTIES : TULSA

DBE GOALS : 4.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 999.99  
 CALENDAR DAYS : 580  
 TIME 'B' BID : 15000 /DAY  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

| ITEM NO.                                | DESCRIPTION                              | QUANTITY    | UNITS |
|---|--|-------------|-------|
| SECTION NO. 0053 BRIDGE 53 IM-STIM(048) |  |             |       |
| 509(A) 1326                             | CLASS AA CONCRETE                        | 1,493.400   | CY    |
| 509(B) 1328                             | CLASS A CONCRETE                         | 258.500     | CY    |
| 511(B) 6010                             | EPOXY COATED REINFORCING STEEL           | 482,910.000 | LB    |
| 512(A) 1323                             | PAINTING EXISTING STRUCTURES             | 1.000       | LSUM  |
| 512(B) 6303                             | COLLECTION & HANDLING OF WASTE           | 1.000       | LSUM  |
| 515(A) 6013                             | WATER REPELLENT (VISUALLY INSPECTED)     | 3,714.000   | SY    |
| 535 6130                                | (SP)CORROSION INHIBITOR(SURFACE APPLIED) | 883.800     | SY    |
| 542 4600                                | (PL)INSTALLATION OF BRIDGE ITEMS         | 1.000       | LSUM  |
| 619(B) 2500                             | (PL)REMOVAL OF BRIDGE ITEMS              | 1.000       | LSUM  |
| 890A/B 8744                             | (PL)REMOVE & RESET LIGHT POLE            | 1.000       | EA    |
| SECTION NO. 0054 BRIDGE 1 IM-STIM(048)  |  |             |       |
| 509(B) 1328                             | CLASS A CONCRETE                         | 47.700      | CY    |
| 511(B) 6010                             | EPOXY COATED REINFORCING STEEL           | 3,520.000   | LB    |
| 515(A) 6013                             | WATER REPELLENT (VISUALLY INSPECTED)     | 162.400     | SY    |
| 540 4515                                | (PL)REPAIR BRIDGE ITEM (TYPE A)          | 32.000      | EA    |
| SECTION NO. 0055 TRAFFIC IM-STIM(048)   |  |             |       |
| 627(O) 4410                             | REL.OF RENTED PORT.PREC.CONC.MED.BARRIER | 31,875.000  | LF    |
| 627(P) 4425                             | RENTED PORT.TYPE PREC.CONC.MED. BARR.    | 13,200.000  | LF    |
| 850(A) 8110                             | SHEET ALUMINUM SIGNS                     | 139.000     | SF    |
| 851(C) 8327                             | 2 1/4" SQUARE TUBE POST                  | 192.000     | LF    |
| 854(C) 8525                             | (SP)TRAF.STR.(MULTI-POLY.)(SYM,WRD,ETC)  | 16.000      | EA    |
| 854(C) 8530                             | (SP)TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE) | 17,294.000  | LF    |
| 854(C) 8535                             | (SP)TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE) | 12,196.000  | LF    |
| 854(C) 8540                             | (SP)TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE) | 3,842.000   | LF    |
| 856(C) 8851                             | REMOVABLE PAVEMENT MARKING TAPE(4" WIDE) | 89,477.000  | LF    |
| 859(A) 8006                             | PAVEMENT MRKNG.REMOVAL(TRAF.STRP)        | 5,000.000   | LF    |
| 870(A) 8485                             | SAND FILLED IMPACT ATTEN.MODULE          | 2,354.000   | SD    |
| 871 8705                                | (PL)CONST.ZONE IMPACT ATTEN.             | 396.000     | SD    |
| 880(A) 8812                             | ARROW DISPLAY(TYPE C)                    | 4,256.000   | SD    |
| 880(B) 8818                             | CONSTRUCTION SIGNS 0 TO 6.25 SF          | 26,288.000  | SD    |
| 880(B) 8821                             | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF   | 16,874.000  | SD    |
| 880(B) 8824                             | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF   | 36,412.000  | SD    |
| 880(B) 8827                             | CONSTRUCTION SIGNS 33.0 SF & OVER        | 24,252.000  | SD    |



CALL ORDER : 410  
 LETTING DATE : April 23, 2009

CONTRACT ID : 090329  
 PCN : 2636205  
 2434905  
 2434906  
 2636204

LETTING TIME : 10:30 A.M.

PROJECTS : IM-STIM(048)  
 IM-STIM(049)  
 IM-STIM(050)  
 IM-STIM(047)

COUNTIES : TULSA

DBE GOALS : 4.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 999.99  
 CALENDAR DAYS : 580  
 TIME 'B' BID : 15000 /DAY  
 RES. ENG.: MARK WILLIAMS, SAND SPRINGS

| ITEM NO.                                   | DESCRIPTION                              | QUANTITY    | UNITS |
|--|--|-------------|-------|
| SECTION NO. 0055 TRAFFIC IM-STIM(048)      |  |             |       |
| 880(C) 8842                                | BARRICADES(TYPE III)                     | 16,124.000  | SD    |
| 880(D) 8854                                | VERTICAL PANELS                          | 28,982.000  | SD    |
| 880(E) 8860                                | WARNING LIGHTS(TYPE A)                   | 25,470.000  | SD    |
| 880(E) 8872                                | WARNING LIGHTS(TYPE C)                   | 70,334.000  | SD    |
| 880(F) 8878                                | DRUMS                                    | 131,518.000 | SD    |
| 880(L) 8911                                | TRAFFIC SURVEILLANCE, POLICE             | 3,492.000   | HOURL |
| 882 8370                                   | (SP)SMART WK. ZONE SYS.-PORT.CHNG.MSG.SN | 3,702.000   | SD    |
| 882 8372                                   | (SP)SMART WK. ZONE SYS.-PORT.TRAF.SENSOR | 5,058.000   | SD    |
| 882 8374                                   | (SP)SMART WK ZONE SYS-PAN-TILT-ZOOM CMRA | 5,058.000   | SD    |
| 882 8376                                   | (SP)SMART WK. ZONE SYS.-WEBSITE SYSTEM   | 580.000     | SD    |
| 890(A) 8724                                | (PL)REMOVAL OF EXISTING SIGNS            | 16.000      | EA    |
| SECTION NO. 0056 SIGNING IM-STIM(048)      |  |             |       |
| 850(A) 8110                                | SHEET ALUMINUM SIGNS                     | 40.000      | SF    |
| 850(B) 8114                                | EXTR.ALUM.PAN.SGN.(OVRHD SIGNS)          | 3,364.550   | SF    |
| 852(K) 8772                                | (PL)REPAIR OVHD.SN.STR.TYPE C-1 ALUM.    | 6.000       | EA    |
| 852(K) 8781                                | (PL)REPAIR OVHD.SN.STR.TYPE E-1 ALUM.    | 1.000       | EA    |
| 890A/B 8744                                | (PL)REMOVE & RESET LIGHT POLE            | 35.000      | EA    |
| SECTION NO. 0057 STAKING IM-STIM(048)      |  |             |       |
| 642 0098                                   | STAKING                                  | 1.000       | LSUM  |
| SECTION NO. 0058 CONSTRUCTION IM-STIM(048) |  |             |       |
| 640 1426                                   | FIELD OFFICE                             | 1.000       | EA    |
| 641 1552                                   | MOBILIZATION                             | 1.000       | LSUM  |
| 643 0087                                   | (SP)CONTRACTORS QUALITY CONTROL          | 1.000       | LSUM  |

CALL ORDER : 420  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : WASHINGTON

CONTRACT ID : 090266  
 PCN : 2318704  
 PROJECTS : NHY-014N(059)  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 22.76  
 CALENDAR DAYS : 90  
 RES. ENG.: DIVISION 8 (TULSA)

CONTRACT DESCRIPTION:  
 INTERSECTION MODIFICATION AND TRAFFIC SIGNALS US-75: AT  
 PRICE ROAD IN BARTLESVILLE. PROJECT LENGTH = 0.200 MILE

| ITEM NO.         | DESCRIPTION                                   | QUANTITY  | UNITS |
|------------------|---|-----------|-------|
| SECTION NO. 0001 | ROADWAY                                       |           |       |
| 201              | 0102 CLEARING AND GRUBBING                    | 1.000     | LSUM  |
| 202 (A)          | 0183 UNCLASSIFIED EXCAVATION                  | 1,300.000 | CY    |
| 205              | 4229 TYPE A-SALVAGED TOPSOIL                  | 1.000     | LSUM  |
| 223              | 2801 TEMPORARY SILT FENCE                     | 500.000   | LF    |
| 224              | 2803 TEMPORARY SEDIMENT FILTER                | 10.000    | EA    |
| 226              | 2805 TEMPORARY SEDIMENT REMOVAL               | 100.000   | CY    |
| 230 (A)          | 2806 SOLID SLAB SODDING                       | 2,800.000 | SY    |
| 327 (A)          | 4200 (SP)FLY ASH                              | 70.000    | TON   |
| 327 (D)          | 4230 (SP)LIME                                 | 8.000     | TON   |
| 327 (E)          | 4240 (SP)CEMENTITIOUS STABILIZED SUBGRADE     | 1,570.000 | SY    |
| 327 (G)          | 4260 (SP)LIME PRETREATMENT                    | 470.000   | SY    |
| 403 (E)          | 0225 TRAFFIC BOUND SURFACE COURSE TYPE E      | 150.000   | TON   |
| 407              | 0250 TACK COAT                                | 60.000    | GAL   |
| 411 (S3)         | 5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)      | 270.000   | TON   |
| 411 (S4)         | 5955 (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)      | 130.000   | TON   |
| 414 (A1)         | 5725 (SP)DOWEL JOINTED P.C.C.PAVT.(PLACEMENT) | 830.000   | SY    |
| 414 (P)          | 6000 (SP)P.C. CONCRETE FOR PAVEMENT           | 185.000   | CY    |
| 417              | 5267 COLD MILLING PAVEMENT                    | 250.000   | SY    |
| 509 (C)          | 0322 CLASS A CONCRETE FOR SMALL STRUCTURES    | 8.090     | CY    |
| 509 (D)          | 0325 CLASS C CONCRETE                         | 5.000     | CY    |
| 609 (A)          | 0300 CONC.CURB(6" BARRIER-INTEGRAL)           | 265.000   | LF    |
| 609 (B)          | 1525 2'-8" COMB.CRB.& GUT.(6" BARRIER)        | 785.000   | LF    |
| 610 (A)          | 0602 4" CONCRETE SIDEWALK                     | 15.000    | SY    |
| 610 (B)          | 0399 6" CONCRETE DRIVEWAY (H.E.S.)            | 330.000   | SY    |
| 611 (D)          | 4215 MANHOLE FRAME & COVER                    | 6.000     | EA    |
| 611 (E)          | 5113 INLET CICI DES. 2 (B)                    | 4.000     | EA    |
| 611 (E)          | 6002 INLET (SMD-TYPE 2)                       | 2.000     | EA    |
| 611 (G)          | 4488 INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F)    | 8.000     | EA    |
| 611 (J)          | 0487 JUNCTION BOXES                           | 206.240   | CF    |
| 611 (K)          | 4488 CAST IRON CURB INLETS                    | 16.000    | EA    |
| 613 (B)          | 0491 18" R.C.PIPE CLASS III                   | 15.000    | LF    |
| 613 (B)          | 0492 24" R.C.PIPE CLASS III                   | 63.000    | LF    |
| 613 (C)          | 4373 SP. END SECTION OF 18" RCP ROUND         | 2.000     | EA    |
| 613 (W)          | 4784 18" CORRUGATED POLYETHYLENE PIPE         | 43.000    | LF    |
| 613 (W)          | 4785 24" CORRUGATED POLYETHYLENE PIPE         | 408.000   | LF    |
| 619 (A)          | 0920 REMOVAL OF STRUCTURES & OBSTRUCTIONS     | 1.000     | LSUM  |
| 619 (B)          | 4726 REMOVAL OF CURB AND GUTTER               | 880.000   | LF    |
| 619 (B)          | 4766 REMOVAL OF CONCRETE DRIVEWAY             | 320.000   | SY    |
| 619 (B)          | 4792 REMOVAL OF SIDEWALK                      | 20.000    | SY    |
| 619 (C)          | 0924 SAWING PAVEMENT                          | 930.000   | LF    |

CALL ORDER : 420  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : WASHINGTON

CONTRACT ID : 090266  
 PCN : 2318704  
 PROJECTS : NHY-014N(059)  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 22.76  
 CALENDAR DAYS : 90  
 RES. ENG.: DIVISION 8 (TULSA)

|                  |      |   |           |      |
|------------------|------|---|-----------|------|
| SECTION NO. 0002 |      | TRAFFIC                                 |           |      |
| 850(A)           | 8110 | SHEET ALUMINUM SIGNS                    | 12.500    | SF   |
| 851(C)           | 8327 | 2 1/4" SQUARE TUBE POST                 | 25.000    | LF   |
| 855(A)           | 8812 | TRAFFIC STRIPE(PLASTIC)(4" WIDE)        | 600.000   | LF   |
| 855(B)           | 8818 | TRAFFIC STRIPE(PLASTIC)(ARROWS)         | 4.000     | EA   |
| 855(B)           | 8821 | TRAFFIC STRIPE(PLASTIC)(WORDS)          | 2.000     | EA   |
| 880(A)           | 8812 | ARROW DISPLAY(TYPE C)                   | 120.000   | SD   |
| 880(J)           | 8905 | CONSTRUCTION TRAFFIC CONTROL            | 1.000     | LSUM |
| 890A/B           | 8760 | (PL)REMOVE & RESET GROUND MOUNTED SIGN  | 2.000     | EA   |
| SECTION NO. 0003 |      | TRAFFIC SIGNALS                         |           |      |
| 802(B)           | 8342 | 2" PVC SCH.40 PLASTIC CONDUIT TRENCHED  | 10.000    | LF   |
| 802(B)           | 8346 | 3" PVC SCH.40 PLASTIC CONDUIT TRENCHED  | 65.000    | LF   |
| 803              | 8066 | PULL BOX(SIZE II)                       | 1.000     | EA   |
| 804(A)           | 2915 | STRUCTURAL CONCRETE                     | 2.900     | CY   |
| 804(B)           | 2916 | REINFORCING STEEL                       | 436.600   | LB   |
| 806(A)           | 8312 | 32'MH POLE 40'TS & 10'LMA(G.STL.)       | 1.000     | EA   |
| 809(A)           | 8090 | (PL)ROADWAY LUMINAIRE                   | 1.000     | EA   |
| 810(A)           | 3118 | SERVICE POLE                            | 1.000     | EA   |
| 811              | 8040 | 1/C NO.6 ELECT.COND.                    | 200.000   | LF   |
| 811              | 8044 | 1/C NO.10 ELECT.COND.                   | 1,015.000 | LF   |
| 834(A)           | 8207 | 5/C TRAF.SIG.EL.CABLE                   | 825.000   | LF   |
| 834(A)           | 8208 | 7/C TRAF.SIG.EL.CABLE                   | 215.000   | LF   |
| 834(A)           | 8209 | 9/C TRAF.SIG.EL.CABLE                   | 175.000   | LF   |
| 834(A)           | 8210 | 12/C TRAF.SIG.EL.CABLE                  | 460.000   | LF   |
| 890(A)           | 8704 | (PL)REMOVAL OF PULL BOX                 | 1.000     | EA   |
| 890(A)           | 8726 | (PL)REMOVAL OF TRAFFIC SIGNAL EQUIPMENT | 1.000     | LSUM |
| 890A/B           | 8742 | (PL)REMOVE & RESET TRAF.SIG.EQUIPMENT   | 1.000     | LSUM |
| SECTION NO. 0004 |      | STAKING                                 |           |      |
| 642              | 0098 | STAKING                                 | 1.000     | LSUM |
| SECTION NO. 0005 |      | CONSTRUCTION                            |           |      |
| 220              | 2800 | (SP)SWPPP DOCUMENTATION AND MANAGEMENT  | 1.000     | LSUM |
| 641              | 1552 | MOBILIZATION                            | 1.000     | LSUM |

CALL ORDER : 430  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : WASHITA

CONTRACT ID : 090110  
 PCN : 1712604  
 PROJECTS : NHY-009N(033)SS  
 DBE GOALS : 6.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 100.79  
 CALENDAR DAYS : 170  
 RES. ENG.: TETRA TECH

CONTRACT DESCRIPTION:  
 GRADE, DRAIN, SURFACE, BRIDGE AND EROSION CONTROL US-183:  
 FROM 2.8 MILES SOUTHWEST OF SH-152, EXTEND NORTHEAST.  
 PROJECT LENGTH = 2.489 MILES

| ITEM NO.         | DESCRIPTION | QUANTITY                              | UNITS       |      |
|------------------|-------------|---------------------------------------|-------------|------|
| SECTION NO. 0001 | ROADWAY     |                                       |             |      |
| 201              | 0102        | CLEARING AND GRUBBING                 | 1.000       | LSUM |
| 202(A)           | 0183        | UNCLASSIFIED EXCAVATION               | 36,320.000  | CY   |
| 202(C)           | 0184        | UNCLASSIFIED BORROW                   | 10,379.000  | CY   |
| 205              | 4229        | TYPE A-SALVAGED TOPSOIL               | 1.000       | LSUM |
| 210              | 0121        | OBLITERATING ABANDONED ROAD           | 3.500       | STA  |
| 222              | 2801        | TEMPORARY BALE BARRIER                | 700.000     | LF   |
| 223              | 2801        | TEMPORARY SILT FENCE                  | 5,660.000   | LF   |
| 227              | 0100        | TEMPORARY SILT DIKE                   | 924.000     | LF   |
| 230(A)           | 2806        | SOLID SLAB SODDING                    | 15,027.000  | SY   |
| 230(B)           | 2807        | MULCH SODDING                         | 100,258.000 | SY   |
| 232(B)           | 2814        | SEEDING METHOD B                      | 20.770      | AC   |
| 233(A)           | 2817        | VEGETATIVE MULCHING                   | 41.490      | AC   |
| 241              | 2832        | MOWING                                | 84.000      | AC   |
| 310(B)           | 0149        | SUBGRADE, METHOD B                    | 47,333.000  | SY   |
| 403(A)           | 0217        | TRAFFIC BOUND SURFACE COURSE TYPE A   | 117.000     | TON  |
| 407              | 0250        | TACK COAT                             | 11,724.000  | GAL  |
| 408              | 5774        | PRIME COAT                            | 7,102.000   | GAL  |
| 411(S3)          | 5940        | (SP)ASPH.CONC.,TYPE S3(PG 70-28 OK)   | 7,154.000   | TON  |
| 411(S3)          | 5945        | (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)   | 24,610.000  | TON  |
| 411(S4)          | 5955        | (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)   | 7,962.000   | TON  |
| 411(S4)          | 5960        | (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)   | 15,063.000  | TON  |
| 413(A)           | 4861        | RUMBLE STRIP-METHOD AC-CON            | 26,291.000  | LF   |
| 417              | 5267        | COLD MILLING PAVEMENT                 | 2,361.000   | SY   |
| 420(A)           | 4242        | FABRIC REINFORCEMENT                  | 6,386.000   | SY   |
| 501(A)           | 0313        | STRUCTURAL EXCAVATION UNCLASSIFIED    | 45.000      | CY   |
| 509(B)           | 0321        | CLASS A CONCRETE                      | 134.400     | CY   |
| 509(C)           | 0322        | CLASS A CONCRETE FOR SMALL STRUCTURES | 18.900      | CY   |
| 509(D)           | 0325        | CLASS C CONCRETE                      | 59.200      | CY   |
| 511(A)           | 0332        | REINFORCING STEEL                     | 20,645.000  | LB   |
| 613(B)           | 0491        | 18" R.C.PIPE CLASS III                | 126.000     | LF   |
| 613(B)           | 0492        | 24" R.C.PIPE CLASS III                | 104.000     | LF   |
| 613(CC)          | 7186        | TYPE A4 CULVERT END TREATMENT         | 5.000       | EA   |
| 613(CC)          | 7187        | TYPE B4 CULVERT END TREATMENT         | 4.000       | EA   |
| 613(CC)          | 7194        | TYPE DD4 CULVERT END TREATMENT        | 2.000       | EA   |
| 613(D)           | 0689        | 18" CORR. GALV. STEEL PIPE            | 48.000      | LF   |
| 613(D)           | 4532        | 57" X 38" CORR. GALV. STEEL PIPE ARCH | 148.000     | LF   |
| 613(P)           | 1091        | 6" PERFORATED PIPE UNDERDRAIN ROUND   | 925.000     | LF   |
| 613(Q)           | 1096        | 6" NON-PERF.PIPE UNDERDRAIN RND.      | 325.000     | LF   |

CALL ORDER : 430  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : WASHITA

CONTRACT ID : 090110  
 PCN : 1712604  
 PROJECTS : NHY-009N(033)SS  
 DBE GOALS : 6.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 100.79  
 CALENDAR DAYS : 170  
 RES. ENG.: TETRA TECH

| ITEM NO.                   | DESCRIPTION                          | QUANTITY   | UNITS |
|----------------------------|--------------------------------------|------------|-------|
| SECTION NO. 0001 ROADWAY   |                                      |            |       |
| 619(A) 0920                | REMOVAL OF STRUCTURES & OBSTRUCTIONS | 1.000      | LSUM  |
| 619(B) 4728                | REMOVAL OF ASPHALT PAVEMENT          | 5,711.000  | SY    |
| 623(A) 0932                | BEAM GUARD RAIL-W-BEAM-SINGLE        | 1,296.000  | LF    |
| 623(E) 7114                | THRIE BEAM BRIDGE CONNECTION-TYPE A  | 4.000      | EA    |
| 623(H) 8571                | (SP)G.E.T. GUARD RAIL END SECTION    | 4.000      | EA    |
| 624(C) 4459                | (SP)FENCE-STYLE SWF (5 BARBED WIRE)  | 5,794.000  | LF    |
| SECTION NO. 0002 BRIDGE Z  |                                      |            |       |
| 202(A) 1301                | UNCLASSIFIED EXCAVATION              | 1,700.000  | CY    |
| 501(A) 0313                | STRUCTURAL EXCAVATION UNCLASSIFIED   | 155.000    | CY    |
| 509(A) 1326                | CLASS AA CONCRETE                    | 286.000    | CY    |
| 511(A) 1332                | REINFORCING STEEL                    | 79,620.000 | LB    |
| 601(A-1)1353               | TYPE I-A PLAIN RIPRAP                | 89.000     | TON   |
| 601(A-2)1355               | TYPE I-A FILTER BLANKET              | 29.000     | TON   |
| 619(B) 2500                | (PL)REMOVAL OF BRIDGE ITEMS          | 1.000      | LSUM  |
| SECTION NO. 0003 BRIDGE AA |                                      |            |       |
| 202(A) 1301                | UNCLASSIFIED EXCAVATION              | 1,900.000  | CY    |
| 501(A) 0313                | STRUCTURAL EXCAVATION UNCLASSIFIED   | 160.000    | CY    |
| 509(A) 1326                | CLASS AA CONCRETE                    | 327.000    | CY    |
| 511(A) 1332                | REINFORCING STEEL                    | 85,351.000 | LB    |
| 601(A-1)1353               | TYPE I-A PLAIN RIPRAP                | 91.000     | TON   |
| 601(A-2)1355               | TYPE I-A FILTER BLANKET              | 29.000     | TON   |
| 619(B) 2500                | (PL)REMOVAL OF BRIDGE ITEMS          | 1.000      | LSUM  |
| SECTION NO. 0004 BRIDGE BB |                                      |            |       |
| 202(A) 1301                | UNCLASSIFIED EXCAVATION              | 50.000     | CY    |
| 202(C) 1302                | UNCLASSIFIED BORROW                  | 50.000     | CY    |
| 501(B) 1307                | SUBSTRUCTURE EXCAVATION COMMON       | 106.000    | CY    |
| 501(F) 6352                | GRANULAR BACKFILL                    | 116.000    | CY    |
| 503(A) 1313                | PRESTRESSED CONCRETE BEAMS (TYPE IV) | 400.000    | LF    |
| 504(E) 6245                | CONCRETE RAIL (TR4)                  | 288.000    | LF    |
| 506(A) 1322                | STRUCTURAL STEEL                     | 1,488.000  | LB    |
| 509(A) 1326                | CLASS AA CONCRETE                    | 117.000    | CY    |
| 509(B) 1328                | CLASS A CONCRETE                     | 45.000     | CY    |
| 511 6306                   | (PL)MECHANICAL SPLICES               | 652.000    | EA    |
| 511(B) 6010                | EPOXY COATED REINFORCING STEEL       | 41,083.000 | LB    |
| 514(A) 6010                | PILES, FURNISHED (HP 10X42)          | 744.000    | LF    |
| 514(B) 6292                | PILES, DRIVEN (HP 10X42)             | 744.000    | LF    |
| 515(A) 6013                | WATER REPELLENT (VISUALLY INSPECTED) | 520.000    | SY    |
| 523(A) 6550                | (SP) SEALER CRACK PREPARATION        | 204.000    | LF    |

CALL ORDER : 430  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : WASHITA

CONTRACT ID : 090110  
 PCN : 1712604  
 PROJECTS : NHY-009N(033)SS  
 DBE GOALS : 6.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 100.79  
 CALENDAR DAYS : 170  
 RES. ENG.: TETRA TECH

| ITEM NO.                                    | DESCRIPTION                              | QUANTITY    | UNITS |
|---|--|-------------|-------|
| SECTION NO. 0004 BRIDGE BB                  |  |             |       |
| 523(B) 6560                                 | (SP) SEALER RESIN                        | 64.000      | GAL   |
| 535 6164                                    | (PL)FIXED BEARING ASSEMBLY               | 8.000       | EA    |
| 601(A-1)1353                                | TYPE I-A PLAIN RIPRAP                    | 836.000     | TON   |
| 601(A-2)1355                                | TYPE I-A FILTER BLANKET                  | 224.000     | TON   |
| 613(P) 6204                                 | 6" PERFORATED PIPE UNDERDRAIN ROUND      | 29.000      | LF    |
| 613(Q) 6207                                 | 6" NON-PERF.PIPE UNDERDRAIN RND.         | 40.000      | LF    |
| 619(B) 2500                                 | (PL)REMOVAL OF BRIDGE ITEMS              | 1.000       | LSUM  |
| SECTION NO. 0005 TRAFFIC CONTROL            |  |             |       |
| 627(E) 4314                                 | PRECAST CONC. MEDIAN BARRIER, PORT. TYPE | 760.000     | LF    |
| 856(A) 8839                                 | CONSTRUCTION TRAFF.STR.(PAINT)(4" WIDE)  | 65,250.000  | LF    |
| 856(C) 8851                                 | REMOVABLE PAVEMENT MARKING TAPE(4" WIDE) | 2,600.000   | LF    |
| 856(G) 8887                                 | (PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-1 | 8,500.000   | EA    |
| 859(A) 8006                                 | PAVEMENT MRKNG.REMOVAL(TRAF.STRP)        | 57,900.000  | LF    |
| 880(B) 8818                                 | CONSTRUCTION SIGNS 0 TO 6.25 SF          | 11,610.000  | SD    |
| 880(B) 8821                                 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF   | 4,860.000   | SD    |
| 880(B) 8824                                 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF   | 11,610.000  | SD    |
| 880(C) 8836                                 | BARRICADES(TYPE II)                      | 2,700.000   | SD    |
| 880(C) 8842                                 | BARRICADES(TYPE III)                     | 3,240.000   | SD    |
| 880(C) 8848                                 | WING BARRICADES                          | 1,620.000   | SD    |
| 880(D) 8854                                 | VERTICAL PANELS                          | 90,450.000  | SD    |
| 880(E) 8860                                 | WARNING LIGHTS(TYPE A)                   | 18,090.000  | SD    |
| 880(E) 8872                                 | WARNING LIGHTS(TYPE C)                   | 126,090.000 | SD    |
| 880(F) 8878                                 | DRUMS                                    | 35,640.000  | SD    |
| SECTION NO. 0006 TRAFFIC SIGNING & STRIPING |  |             |       |
| 850(A) 8110                                 | SHEET ALUMINUM SIGNS                     | 301.000     | SF    |
| 851(C) 8327                                 | 2 1/4" SQUARE TUBE POST                  | 455.000     | LF    |
| 855(A) 8812                                 | TRAFFIC STRIPE(PLASTIC)(4" WIDE)         | 63,705.000  | LF    |
| 855(A) 8814                                 | TRAFFIC STRIPE(PLASTIC)(8" WIDE)         | 1,242.000   | LF    |
| 855(A) 8825                                 | TRAFFIC STRIPE(PLASTIC)(24" WIDE)        | 186.000     | LF    |
| 855(B) 8818                                 | TRAFFIC STRIPE(PLASTIC)(ARROWS)          | 2.000       | EA    |
| 855(B) 8821                                 | TRAFFIC STRIPE(PLASTIC)(WORDS)           | 1.000       | EA    |
| 855(B) 8824                                 | TRAFFIC STRIPE(PLASTIC)(SYMBOLS)         | 1.000       | EA    |
| 890(A) 8724                                 | (PL)REMOVAL OF EXISTING SIGNS            | 14.000      | EA    |
| 890A/B 8756                                 | (PL)REMOVE & RESET EXISTING SIGNS        | 3.000       | EA    |

CALL ORDER : 430  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : WASHITA

CONTRACT ID : 090110  
 PCN : 1712604  
 PROJECTS : NHY-009N(033)SS  
 DBE GOALS : 6.00  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 100.79  
 CALENDAR DAYS : 170  
 RES. ENG.: TETRA TECH

| ITEM NO.                      | DESCRIPTION                            | QUANTITY | UNITS |
|-------------------------------|--|----------|-------|
| SECTION NO. 0007 STAKING      |  |          |       |
| 642 0098                      | STAKING                                | 1.000    | LSUM  |
| SECTION NO. 0008 CONSTRUCTION |  |          |       |
| 220 2800                      | (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000    | LSUM  |
| 641 1552                      | MOBILIZATION                           | 1.000    | LSUM  |
| 643 0087                      | (SP)CONTRACTORS QUALITY CONTROL        | 1.000    | LSUM  |

CALL ORDER : 500  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : CANADIAN

CONTRACT ID : 090083  
 PCN : 2488404  
 PROJECTS : SSR-109N(137)SR  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 0.00  
 COMPLETION DATE : 09/30/09  
 RES. ENG.: TERRY SHREVE, STILLWATER

## CONTRACT DESCRIPTION:

RESURFACE (ASPHALT) US-81: BEGIN AT THE NORTH END OF ROCK ISLAND RR OVERPASS AND EXTEND NORTH TO ROGERS STREET, IN THE CITY OF EL RENO. PROJECT LENGTH = 1.20 MILES

| ITEM NO.                 | DESCRIPTION | QUANTITY                                 | UNITS      |     |
|--------------------------|-------------|--|------------|-----|
| SECTION NO. 0001 ROADWAY |             |  |            |     |
| 303                      | 0192        | AGGREGATE BASE                           | 300.000    | CY  |
| 411(S3)                  | 6210        | (SP)ASPH.CONC.,TYPE S3(PATCH)(PG64-22OK) | 1,700.000  | TON |
| 411(S4)                  | 5955        | (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)      | 3,500.000  | TON |
| 411(S4)                  | 6310        | (SP)ASPH.CONC.,TYPE S4(PATCH)(PG64-22OK) | 500.000    | TON |
| 417                      | 5267        | COLD MILLING PAVEMENT                    | 40,300.000 | SY  |
| 612(A)                   | 0641        | MANHOLES ADJUST TO GRADE                 | 5.000      | EA  |
| 612(E)                   | 0645        | INLETS ADJUST TO GRADE                   | 1.000      | EA  |
| 612(G)                   | 0647        | VALVE BOXES ADJUST TO GRADE              | 2.000      | EA  |
| 619(B)                   | 4728        | REMOVAL OF ASPHALT PAVEMENT              | 200.000    | SY  |
| 619(B)                   | 4763        | REMOVAL OF CONC.PAV.W/ASPH.OVERLAY       | 1,000.000  | SY  |
| 619(B)                   | 4822        | REMOVAL OF RAILROAD                      | 2,000.000  | LF  |
| SECTION NO. 0002 TRAFFIC |             |  |            |     |
| 828(B)                   | 8138        | LOOP DETECTOR WIRE                       | 1,200.000  | LF  |
| 855(A)                   | 8812        | TRAFFIC STRIPE(PLASTIC)(4" WIDE)         | 30,000.000 | LF  |
| 855(B)                   | 8818        | TRAFFIC STRIPE(PLASTIC)(ARROWS)          | 14.000     | EA  |
| 855(B)                   | 8821        | TRAFFIC STRIPE(PLASTIC)(WORDS)           | 7.000      | EA  |
| 859(A)                   | 8006        | PAVEMENT MRKNG.REMOVAL(TRAF.STRP)        | 4,000.000  | LF  |
| 880(A)                   | 8812        | ARROW DISPLAY(TYPE C)                    | 200.000    | SD  |
| 880(B)                   | 8818        | CONSTRUCTION SIGNS 0 TO 6.25 SF          | 500.000    | SD  |
| 880(B)                   | 8821        | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF   | 2,000.000  | SD  |
| 880(B)                   | 8824        | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF   | 5,000.000  | SD  |
| 880(C)                   | 8842        | BARRICADES(TYPE III)                     | 500.000    | SD  |
| 880(C)                   | 8848        | WING BARRICADES                          | 500.000    | SD  |
| 880(E)                   | 8860        | WARNING LIGHTS(TYPE A)                   | 7,000.000  | SD  |
| 880(E)                   | 8872        | WARNING LIGHTS(TYPE C)                   | 10,000.000 | SD  |
| 880(F)                   | 8878        | DRUMS                                    | 10,000.000 | SD  |
| 880(H)                   | 8896        | CONES(36" LARGE)                         | 10,000.000 | SD  |



CALL ORDER : 520  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : HARMON

CONTRACT ID : 090302  
 PCN : 2478204  
 PROJECTS : SBR-129C(036)SB  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 14.09  
 CALENDAR DAYS : 45  
 RES. ENG.: JERRY D. CLEMENT

CONTRACT DESCRIPTION:  
 BRIDGE REPAIR SH-30: OVER GRAPE CREEK 2.9 MILES NORTH OF  
 SH-9.

| ITEM NO.                      | DESCRIPTION                          | QUANTITY   | UNITS |
|-------------------------------|--------------------------------------|------------|-------|
| SECTION NO. 0001 ROADWAY      |                                      |            |       |
| 411(S4) 5960                  | (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)  | 250.000    | TON   |
| 417 4267                      | COLD MILLING BITUMINOUS PAVEMENT     | 1,067.000  | SY    |
| 619(B) 4780                   | REMOVAL OF GUARD RAIL                | 550.000    | LF    |
| 623(A) 0932                   | BEAM GUARD RAIL-W-BEAM-SINGLE        | 200.000    | LF    |
| 623(E) 7114                   | THRIE BEAM BRIDGE CONNECTION-TYPE A  | 4.000      | EA    |
| 623(H) 8571                   | (SP)G.E.T. GUARD RAIL END SECTION    | 4.000      | EA    |
| SECTION NO. 0002 BRIDGE 'A'   |                                      |            |       |
| 501(G) 6309                   | CLSM BACKFILL                        | 20.000     | CY    |
| 504(A) 1304                   | APPROACH SLAB                        | 134.200    | SY    |
| 504(C) 6250                   | SEALED EXPANSION JOINT               | 62.340     | LF    |
| 504(E) 6245                   | CONCRETE RAIL (TR4)                  | 352.700    | LF    |
| 506(A) 1322                   | STRUCTURAL STEEL                     | 77,230.000 | LB    |
| 509(A) 1326                   | CLASS AA CONCRETE                    | 120.000    | CY    |
| 509(D) 1331                   | CLASS C CONCRETE                     | 12.000     | CY    |
| 511(B) 6010                   | EPOXY COATED REINFORCING STEEL       | 26,730.000 | LB    |
| 515(A) 6013                   | WATER REPELLENT (VISUALLY INSPECTED) | 355.000    | SY    |
| 535 6164                      | (PL)FIXED BEARING ASSEMBLY           | 12.000     | EA    |
| 535 6165                      | (PL)EXPANSION BEARING ASSEMBLY       | 12.000     | EA    |
| 601(A-1)1353                  | TYPE I-A PLAIN RIPRAP                | 430.000    | TON   |
| 601(A-2)1355                  | TYPE I-A FILTER BLANKET              | 80.000     | TON   |
| 619(B) 2500                   | (PL)REMOVAL OF BRIDGE ITEMS          | 1.000      | LSUM  |
| SECTION NO. 0003 TRAFFIC      |                                      |            |       |
| 855(A) 8812                   | TRAFFIC STRIPE(PLASTIC)(4" WIDE)     | 1,780.000  | LF    |
| 880(J) 8905                   | CONSTRUCTION TRAFFIC CONTROL         | 1.000      | LSUM  |
| 882(B) 8306                   | PORT.CHANGEABLE MESSAGE SIGN         | 180.000    | SD    |
| SECTION NO. 0004 STAKING      |                                      |            |       |
| 642 0098                      | STAKING                              | 1.000      | LSUM  |
| SECTION NO. 0005 CONSTRUCTION |                                      |            |       |
| 641 1399                      | MOBILIZATION                         | 1.000      | LSUM  |

CALL ORDER : 540  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : JOHNSTON

CONTRACT ID : 090258  
 PCN : 2478404  
 PROJECTS : SBR-135C(103)SB  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 14.09  
 CALENDAR DAYS : 90  
 RES. ENG.: TONY KEEFER, ADA

CONTRACT DESCRIPTION:  
 BRIDGE REHABILITATION SH-48: OVER SANDY CREEK, 3.2 MILES  
 SOUTH OF SH-7. PROJECT LENGTH = 0.176 MILE

| ITEM NO.                      | DESCRIPTION                              | QUANTITY   | UNITS |
|-------------------------------|--|------------|-------|
| SECTION NO. 0001 ROADWAY      |  |            |       |
| 411(S4) 5960                  | (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)      | 400.000    | TON   |
| 417 5267                      | COLD MILLING PAVEMENT                    | 2,150.000  | SY    |
| 619(B) 4780                   | REMOVAL OF GUARD RAIL                    | 610.000    | LF    |
| 623(A) 0932                   | BEAM GUARD RAIL-W-BEAM-SINGLE            | 400.000    | LF    |
| 623(E) 7114                   | THRIE BEAM BRIDGE CONNECTION-TYPE A      | 4.000      | EA    |
| 623(H) 8571                   | (SP)G.E.T. GUARD RAIL END SECTION        | 4.000      | EA    |
| SECTION NO. 0002 BRIDGE 'A'   |  |            |       |
| 504(A) 1304                   | APPROACH SLAB                            | 133.330    | SY    |
| 504(C) 6250                   | SEALED EXPANSION JOINT                   | 64.330     | LF    |
| 504(E) 6245                   | CONCRETE RAIL (TR4)                      | 272.670    | LF    |
| 504(H) 6390                   | RAPID CURE JOINT SEALANT                 | 64.300     | LF    |
| 506(A) 1322                   | STRUCTURAL STEEL                         | 6,836.000  | LB    |
| 509(A) 1326                   | CLASS AA CONCRETE                        | 109.000    | CY    |
| 511(B) 6010                   | EPOXY COATED REINFORCING STEEL           | 33,780.000 | LB    |
| 515(A) 6013                   | WATER REPELLENT (VISUALLY INSPECTED)     | 214.500    | SY    |
| 520(A) 6058                   | PREPARATION OF CRACKS ABOVE WATER        | 100.000    | LF    |
| 520(C) 6060                   | EPOXY RESIN ABOVE WATER                  | 1.000      | GAL   |
| 521(A) 6210                   | PNEUMATICALLY PLACED MORTAR              | 20.000     | SY    |
| 619(B) 2500                   | (PL)REMOVAL OF BRIDGE ITEMS              | 1.000      | LSUM  |
| SECTION NO. 0003 TRAFFIC      |  |            |       |
| 627(O) 4410                   | REL.OF RENTED PORT.PREC.CONC.MED.BARRIER | 1,150.000  | LF    |
| 627(P) 4425                   | RENTED PORT.TYPE PREC.CONC.MED. BARR.    | 2,300.000  | LF    |
| 823 8478                      | (PL)PORTABLE TRAFFIC SIGNAL SYSTEM       | 360.000    | SD    |
| 855(A) 8815                   | TRAFFIC STR.(PLAST.)(THIN-LINE)(4" WIDE) | 10,000.000 | LF    |
| 856(A) 8839                   | CONSTRUCTION TRAFF.STR.(PAINT)(4" WIDE)  | 4,288.000  | LF    |
| 859(A) 8006                   | PAVEMENT MRKNG.REMOVAL(TRAF.STRP)        | 6,000.000  | LF    |
| 880(J) 8905                   | CONSTRUCTION TRAFFIC CONTROL             | 1.000      | LSUM  |
| SECTION NO. 0004 CONSTRUCTION |  |            |       |
| 641 1399                      | MOBILIZATION                             | 1.000      | LSUM  |

CALL ORDER : 600  
 LETTING DATE : April 23, 2009  
 LETTING TIME : 10:30 A.M.  
 COUNTIES : PUSHMATAHA

CONTRACT ID : 090263  
 PCN : 2488004  
 PROJECTS : SBR-164C(128)SB  
 GUARANTY : 5% OF BID TOTAL  
 PLAN PRICE : 10.84  
 CALENDAR DAYS : 150  
 RES. ENG.: BRENT FRANK, ANTLERS

CONTRACT DESCRIPTION:  
 BRIDGE REHABILITATION US-271: OVER AN UNNAMED CREEK 1.26  
 MILES EAST OF SH-2.

| ITEM NO.                      | DESCRIPTION                           | QUANTITY   | UNITS |
|-------------------------------|---------------------------------------|------------|-------|
| SECTION NO. 0001 ROADWAY      |                                       |            |       |
| 202(C) 0184                   | UNCLASSIFIED BORROW                   | 1,000.000  | CY    |
| 205 4229                      | TYPE A-SALVAGED TOPSOIL               | 1.000      | LSUM  |
| 223 2801                      | TEMPORARY SILT FENCE                  | 650.000    | LF    |
| 230(A) 2806                   | SOLID SLAB SODDING                    | 725.000    | SY    |
| 303 0192                      | AGGREGATE BASE                        | 89.000     | CY    |
| 403(E) 0225                   | TRAFFIC BOUND SURFACE COURSE TYPE E   | 500.000    | TON   |
| 407 0250                      | TACK COAT                             | 20.000     | GAL   |
| 408 5774                      | PRIME COAT                            | 66.000     | GAL   |
| 411(S3) 5945                  | (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)   | 71.000     | TON   |
| 411(S4) 5960                  | (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)   | 45.000     | TON   |
| 619(B) 4780                   | REMOVAL OF GUARD RAIL                 | 650.000    | LF    |
| 619(C) 0924                   | SAWING PAVEMENT                       | 600.000    | LF    |
| 624(C) 4459                   | (SP)FENCE-STYLE SWF (5 BARBED WIRE)   | 200.000    | LF    |
| SECTION NO. 0002 BRIDGE "A"   |                                       |            |       |
| 501(A) 1306                   | STRUCTURAL EXCAVATION UNCLASSIFIED    | 80.000     | CY    |
| 509(A) 1326                   | CLASS AA CONCRETE                     | 224.000    | CY    |
| 511(B) 6010                   | EPOXY COATED REINFORCING STEEL        | 28,470.000 | LB    |
| 619(B) 2500                   | (PL)REMOVAL OF BRIDGE ITEMS           | 1.000      | LSUM  |
| SECTION NO. 0003 TRAFFIC      |                                       |            |       |
| 627(P) 4425                   | RENTED PORT.TYPE PREC.CONC.MED. BARR. | 2,450.000  | LF    |
| 823 8478                      | (PL)PORTABLE TRAFFIC SIGNAL SYSTEM    | 450.000    | SD    |
| 853 9039                      | DELINEATORS(TYPE 2, CODE 3)           | 2.000      | EA    |
| 855(A) 8812                   | TRAFFIC STRIPE(PLASTIC)(4" WIDE)      | 6,424.000  | LF    |
| 870(A) 8485                   | SAND FILLED IMPACT ATTEN.MODULE       | 600.000    | SD    |
| 876(C) 8482                   | (PL)TRUCK MOUNTED ATTENUATOR          | 5.000      | SD    |
| 880(J) 8905                   | CONSTRUCTION TRAFFIC CONTROL          | 1.000      | LSUM  |
| 882(B) 8306                   | PORT.CHANGEABLE MESSAGE SIGN          | 300.000    | SD    |
| SECTION NO. 0004 STAKING      |                                       |            |       |
| 642 0098                      | STAKING                               | 1.000      | LSUM  |
| SECTION NO. 0005 CONSTRUCTION |                                       |            |       |
| 641 1399                      | MOBILIZATION                          | 1.000      | LSUM  |



## List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

| Name of Company and Individual  | Suspended                                       | Debarred                   |
|---|---|----------------------------|
| <b>J &amp; N INTERNATIONAL COATINGS, INC.</b><br>Ms. Nikoleta M. Tiliakos<br>Mr. John D. Tiliakos<br>Mr. Drossos J. Tiliakos<br>17130 Groeschke Road<br>Houston, TX 77084 |   | X                          |
| <b>KERRVILLE PAINTING COMPANY, INC.</b><br>Mr. Nickolas Mouzakis<br>203 "G" Street, South<br>Kerrville, TX 78028  |   | X                          |
| <b>MBE, INC.</b><br>Ms. Fani Gialousis<br>Mr. Tony Gialousis<br>Mr. Manuel Gialousis<br>426 South Florida Ave.<br>P.O. Box 1292<br>Tarpon Springs, FL 34689               | X   |                            |
| <b>GLOVER CONSTRUCTION COMPANY, INC.</b><br><b>Mr. George Paul Glover</b><br>P.O. Box 489<br>Muskogee, OK 74402   | X<br>(suspended by FHWA)<br>(pending debarment) |                            |
| <b>PATTON CONSTRUCTION</b><br>Mr. Alan Patton<br>Rt. 2, Box 303<br>Tahlequah, OK 74464  |   | X<br>(Voluntary Exclusion) |
| <b>SHANKS EXCAVATING COMPANY</b><br>Jimmy "Dale" Shanks<br>204 North 4th Street<br>P.O. Box 510<br>Webbers Falls, OK 74470  |   | X<br>(Voluntary Exclusion) |
| <b>Mr. Gary Wayne Carr</b><br>318 Dog Wood<br>Tahlequah, OK 74464   |   | X                          |
| <b>Mr. Jerod Neil Smith</b><br>1309 Southwest 7 <sup>th</sup> Street<br>Stigler, OK 74462   |   | X                          |

**BID OPENING OF -- April 23, 2009 AM**

|                      |   |
|----------------------|---|
| Date:                | Order Taken by:   |
| Contractor's Id No.: | No. Of Proposal(s):   |
| Person Ordering:     | <input type="checkbox"/> Pickup <input type="checkbox"/> COD <input type="checkbox"/> Overnight |
| Contractor's Name:   | <input type="checkbox"/> UPS <input type="checkbox"/> Mail                                      |
| Telephone No:        | <input type="checkbox"/> Fed Ex   #:  |
| Physical Address:    |   |

Specification Book Ordered:

| #  | County   | Call No. | Project Number                     | JP                     | Sample Proposal | Bid Proposal | Plan Cost      | X-sec |
|----|--|----------|------------------------------------|------------------------|-----------------|--------------|----------------|-------|
| 1  | ADAIR  | 010      | BRO-STIM(188)CO                    | 19580(04)              |                 | \$50.00      | 9.00 + 0.75    | 2     |
| 2  | BECKHAM  | 020      | HSIPY-105A(175)TR                  | 26055(04)              |                 | \$50.00      | 16.00 + 1.34   | 0     |
| 3  | CADDO / CARTER /<br>COMANCHE / LOVE                              | 030      | BRFY-110C(217)                     | 23125(06)              |                 | \$50.00      | 30.00 + 2.51   | 0     |
| 4  | CLEVELAND  | 035      | STPG-114B(226)AG                   | 25820(04)              |                 | \$50.00      | 2.00 + 0.17    | 0     |
| 5  | COAL   | 040      | BRO-STIM(200)CO<br>BRO-STIM(201)CO | 23002(04)<br>23576(04) |                 | \$50.00      | 18.00 + 1.51   | 6     |
| 6  | COTTON   | 060      | BRO-STIM(214)CO                    | 22195(04)              |                 | \$50.00      | 7.00 + 0.59    | 4     |
| 7  | CUSTER / DEWEY / KIOWA<br>/ ROGER MILLS                          | 070      | BRFY-120C(137)                     | 23249(06)              |                 | \$50.00      | 15.00 + 1.26   | 0     |
| 8  | DEWEY  | 080      | BRFY-NBIP(287)                     | 20814(04)              |                 | \$50.00      | 11.00 + 0.92   | 0     |
| 9  | GARFIELD   | 102      | BRO-STIM(227)CO                    | 22545(04)              |                 | \$50.00      | 14.00 + 1.17   | 3     |
| 10 | GRADY  | 105      | STPY-126C(060)                     | 20234(04)              |                 | \$50.00      | 90.00 + 7.54   | 38    |
| 11 | GRANT  | 107      | BRO-STIM(228)CO                    | 22657(04)              |                 | \$50.00      | 11.00 + 0.92   | 3     |
| 12 | GREER  | 108      | BRO-STIM(222)CO                    | 23064(04)              |                 | \$50.00      | 12.00 + 1.01   | 5     |
| 13 | JEFFERSON  | 110      | BRO-STIM(215)CO                    | 22658(04)              |                 | \$50.00      | 14.00 + 1.17   | 14    |
| 14 | JOHNSTON   | 120      | HSIPY-135B(112)TR                  | 25798(04)              |                 | \$50.00      | 7.00 + 0.59    | 0     |
| 15 | LEFLORE  | 128      | BRO-STIM(198)CO                    | 20348(04)              |                 | \$50.00      | 13.00 + 1.09   | 10    |
| 16 | JOHNSTON / LINCOLN /<br>POTTAWATOMIE /<br>SEMINOLE               | 130      | SSP-141C(204)SS                    | 20990(04)              |                 | \$50.00      | 17.00 + 1.42   | 0     |
| 17 | JOHNSTON / LINCOLN /<br>SEMINOLE                                 | 135      | SSP-141C(205)SS                    | 20993(04)              |                 | \$50.00      | 26.00 + 2.18   | 0     |
| 18 | LOGAN  | 137      | BRO-STIM(209)CO                    | 22891(04)              |                 | \$50.00      | 10.00 + 0.84   | 3     |
| 19 | LOVE   | 139      | BRO-STIM(216)CO                    | 23923(04)              |                 | \$50.00      | 10.00 + 0.84   | 6     |
| 20 | MCINTOSH   | 160      | BRO-STIM(190)CO                    | 22224(04)              |                 | \$50.00      | 6.00 + 0.50    | 4     |
| 21 | ADAIR / HASKELL /<br>MCINTOSH / MUSKOGEE /<br>SEQUOYAH / WAGONER | 180      | BRFY-151C(204)                     | 23105(06)              |                 | \$50.00      | 26.00 + 2.18   | 0     |
| 22 | NOBLE  | 200      | IMY-0035-4(199)197SS               | 20284(04)              |                 | \$50.00      | 103.00 + 8.63  | 0     |
| 23 | NOBLE  | 210      | BRO-STIM(231)CO                    | 21424(04)              |                 | \$50.00      | 17.00 + 1.42   | 6     |
| 24 | OKLAHOMA   | 215      | OKCY-XTWN(011)HP                   | 17428(30)              |                 | \$50.00      | 163.00 + 13.65 | 13    |

**BID OPENING OF -- April 23, 2009 AM**

|                      |   |
|----------------------|---|
| Date:                | Order Taken by:   |
| Contractor's Id No.: | No. Of Proposal(s):   |
| Person Ordering:     | <input type="checkbox"/> Pickup <input type="checkbox"/> COD <input type="checkbox"/> Overnight<br><input type="checkbox"/> UPS <input type="checkbox"/> Mail<br><input type="checkbox"/> Fed Ex #: |
| Contractor's Name:   |   |
| Telephone No:        |   |
| Physical Address:    |   |

Specification Book Ordered:

| #  | County   | Call No. | Project Number   | JP   | Sample Proposal | Bid Proposal | Plan Cost      | X-sec |
|----|--|----------|--|--|-----------------|--------------|----------------|-------|
| 25 | OKLAHOMA   | 220      | BRF-155C(473)CO  | 22128(04)  |                 | \$50.00      | 8.00 + 0.67    | 2     |
| 26 | CLEVELAND / COAL /<br>HUGHES / LINCOLN /<br>PONTOTOC | 230      | BHFY-162C(195)   | 22973(07)  |                 | \$50.00      | 18.00 + 1.51   | 0     |
| 27 | CHOCTAW /<br>PUSHMATAHA                              | 260      | BRFY-164C(152)   | 23144(06)  |                 | \$50.00      | 20.00 + 1.68   | 0     |
| 28 | PUSHMATAHA   | 270      | SSP-164C(097)SS  | 23201(04)  |                 | \$50.00      | 56.00 + 4.69   | 26    |
| 29 | PUSHMATAHA   | 280      | BRFY-164C(094)   | 23202(04)  |                 | \$50.00      | 60.00 + 5.03   | 12    |
| 30 | ROGER MILLS  | 300      | BRFY-165C(056)HP   | 21701(04)  |                 | \$50.00      | 46.00 + 3.85   | 8     |
| 31 | TEXAS  | 380      | NHY-008N(068)  | 20312(09)  |                 | \$50.00      | 69.00 + 5.78   | 34    |
| 32 | TULSA  | 410      | IM-STIM(048)<br>IM-STIM(049)<br>IM-STIM(050)<br>IM-STIM(047) | 26362(05)<br>24349(05)<br>24349(06)<br>26362(04) |                 | \$50.00      | 922.50 + 77.49 | 0     |
| 33 | WASHINGTON   | 420      | NHY-014N(059)  | 23187(04)  |                 | \$50.00      | 21.00 + 1.76   | 7     |
| 34 | WASHITA  | 430      | NHY-009N(033)SS  | 17126(04)  |                 | \$50.00      | 93.00 + 7.79   | 66    |
| 35 | CANADIAN   | 500      | SSR-109N(137)SR  | 24884(04)  |                 | \$50.00      | No Charge      | 0     |
| 36 | HARMON   | 520      | SBR-129C(036)SB  | 24782(04)  |                 | \$50.00      | 13.00 + 1.09   | 0     |
| 37 | JOHNSTON   | 540      | SBR-135C(103)SB  | 24784(04)  |                 | \$50.00      | 13.00 + 1.09   | 0     |
| 38 | PUSHMATAHA   | 600      | SBR-164C(128)SB  | 24880(04)  |                 | \$50.00      | 10.00 + 0.84   | 0     |