

## **CONSTRUCTABILITY REVIEW**

A Constructability Review will be held for the following project:

**IMY-0044-2(402)227 NI  
JP NO. 06374(50)  
Tulsa County**

### **Description:**

**Reconstruction of the I-44/ Harvard interchange.**

### **Scope of Work:**

**Includes bridge(s) over Harvard Ave., reinforced concrete boxes at the west and east branches of Joe Creek, grading and drainage, and CRCP for the mainline and PC dowel jointed concrete pavement for the Harvard and ramp reconstruction.**

### **Estimate:**

**\$56 million**

### **Proposed Letting:**

**September 17, 2009**

**90% plans are available from Office Engineer Division as of today. The Constructability Review will commence immediately following the August 7, 2009 Pre-Bid meeting in the ODOT Commission Room.**

**CONSTRUCTABILITY REVIEW**

A Constructability Review will be held for the following projects:

**OSAGE / TULSA COUNTIES  
CITY OF TULSA**

**GILCREASE WEST EXPRESSWAY**  
**N. 41ST WEST AVE TO L.L. TISDALE (INTERIM 2-LANE)**

**STP -157A (066) IG - Jobpiece 22146(04)**  
**BRIDGE 'A' / BRIDGE 'B' (RCBs) & TRAFFIC SIGNALS**  
**- DETENTION FACILITY ( PHASE 1)**

**STP -157A (067) IG - Jobpiece 22146(05)**  
**GRADE, DRAIN & SURFACE -**  
**GRADING AND EMBANKMENT & OSAGE DRIVE (PHASE 2)**

**STP -157A (143) IG - Jobpiece 22146(07)**  
**GRADE, DRAIN & SURFACE**  
**- N. 41ST WEST AVE & W. 31ST NORTH RECONSTRUCTION (PHASE 3)**

Estimate:

**\$32 million**

Tentative Letting:

**November 19<sup>th</sup>, 2009**

**Construction Plans will be available from Office Engineer Division by July 17<sup>th</sup>. The Constructability Review will commence immediately following the August 7<sup>th</sup> Pre-Bid meeting in the ODOT Commission Room.**