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PHASE 11 (WILLEY RD) EARTHWORK ESTIMATE
CRL WILLEY RD STA. 100+50.00 TO STA. 110+50.00

UNCL. EXCAV. = 2,266 CY
123 CY=EMB. + 15%

EXCESS EXCAV. = 2,143 CY
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PHASE 12 (WILLEY RD LT TURN LANES) EARTHWORK ESTIMATE
! SURVEY US-62 STA. 532+30.00 TO STA. 545+45.00

UNCL. EXCAV. = 1,631 CY
676 CY=EMB. + 15%

EXCESS EXCAV. = 955 CY
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BEEN COMPLETED. THIS MATERIAL SHALL BE USED TO REDUCE THE NEED FOR UNCLASSIFIED BORROW AT ANY LOCATION AND TIME THROUGH THE DURATION OF THE PROJECT.

USE AS FILL RATHER THAN OBTAINING UNCLASSIFIED BORROW. MATERIAL DEPICTED AS WASTE SHALL ONLY BE CONSIDERED WASTE ONCE ALL EARTHWORK OPERATIONS HAVE

GRADING OPERATIONS. WHENEVER POSSIBLE, THE CONTRACTOR SHALL SEQUENCE EARTHWORK OPERATIONS IN ORDER TO OBTAIN THE MATERIAL FROM THE CUT SECTION FOR

MASS DIAGRAM PROVIDED FOR BIDDING PURPOSES ONLY.  ACTUAL BALANCE POINTS TO BE DETERMINED BY CONTRACTOR AND VOLUME OF MATERIAL ENCOUNTERED DURING MASS LINE DIRECTION

EXCAVATI
ON

CUT

EMBANKMENT

FILL
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