



PRINT DATE: 8/11/2017 T:\1024-05\Drawings\Traffic\1024-05-STC 03.dgn



 ROAD CLOSED



 TYPE III BARRICADE
 TYPE-A LIGHTS
 WITH R-11-2 (PHASE 3)

- PHASE III**
1. MOVE TRAFFIC TO FINAL ALIGNMENT OF CLASSEN / WESTERN.
 2. REMOVE TEMP. CONNECTION AND FINISH CURB AT CLASSEN NEAR CALIFORNIA.
 3. CONST. BRIDGE OVER WESTERN
 4. CONST. BLVD EXCEPT INTERSECTIONS WITH RENO AND LEE.

DESIGN	KBA	MMPC
DRAWN	ISFM	RWH
CHECKED	KBA	
APPROVED		
SQUAD	MacArthur	

OKLAHOMA DEPARTMENT OF TRANSPORTATION

**SUGGESTED TRAFFIC CONTROL
PHASE III**

STATE JOB NO. 17428(88) SHEET NO. 142