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Scope of Services for Categorical Exclusion (CE)  
The Consultant shall submit a Scope and Fee for completion of all required 
studies, and final documentation in compliance with the National 
Environmental Policy Act (NEPA) as outlined below for the projects in the 
attached list. Based on the scope of the projects as a safety improvement 
(addition of shoulders or turn lanes or intersection improvement or minor 
curve corrections) or bridge replacement on or near the existing alignment, 
the anticipated document for this project will be a Programmatic or Individual 
Categorical Exclusion (CE) as described below.  
If the project involves addition of through lanes or on a new alignment, it will 
be a Documented CE. 
 
This scope will be based on the approved hourly rate with a not to exceed 
amount. The attached cost estimate form shall be used.  

 
1. Consultant shall identify a Project Manager and provide contact 

information to Environmental Programs Division. Any change of 
Consultant Project Manager must be approved by Environmental 
Programs Division in writing prior to the change occurring. Prior to 
submittal of cost estimate, the Consultant Project Manager shall schedule 
a meeting with the ODOT Environmental Project Manager to review the 
scope of work.  

 
2. The consultant shall follow the attached schedule with a milestone 

date for each of the major tasks/studies. These include Property 
owner notification, Initiation of Cultural Resources & Tribal 
Consultation, Completion of each Specialist Study, NRCS 
Coordination, Preparation of Draft CE document, Preparation of Final 
CE document, and Preparation of CE distribution memo.  

 
3. The Consultant Project Manager shall provide monthly status reports to 

Environmental Programs Division (Assistant Division Engineer and 
the ODOT Environmental Project Manager) on the 15th of every 
month. The Monthly Status Report shall include information on the status 
of all studies. 

 
4. The Department will provide the Consultant with a marked up NEPA study 

footprint and a copy of the initiation report for the NEPA studies.  
 

5. The Consultant shall attend Plan-In-Hand Meetings, R/W Meetings, and 
other Meetings as required for the Project. 

 
6. If a Section 4(f) or Section 6(f) property is involved, the preparation of 

Section 4(f) document and Section 6(f) Coordination shall be a separate 
Task Order unless otherwise specified in this Task Order. 
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The following steps shall be followed in the preparation of the NEPA 
document.  
 
STEP 1 
Once the NEPA footprint and the initiation report are received, the Consultant 
Project Manager shall: 

 Redraw the footprint on an aerial meet the following requirements: 
1. 1-Meter GSD Aerial/Satellite Ortho Imagery of study area.  
2. Aerial shall be to  a 400’=1” scale with Section Line, State 

Highway and County Section Line Road Numbers, Township 
and Range, North Arrow, Scale, Bridge NBI numbers and 
Dimensions of the Study Area. County, Project Number, and 
State Highway number shall be shown in a box at the bottom 
right hand corner with an ODOT Logo. 

3. Provide GIS shape files used or generated in USA Contiguous 
Albers Equal Area Conic (NAD83) or NAD83 UTM Zone. 

4. Adobe PDF Version which can be printed on 11 "x17" paper. 
The file shall be sized for 11 "x17" prints with a 400:1 scale. 

5. This footprint shall be reviewed and approved by the ODOT 
Environmental Project Manager prior to start of any specialist 
studies. 

 The Consultant shall create project location maps for the projects 
identified in the attached list to meet the following requirements: 

a. A location map created using OOOT County I City Maps 
from the ODOT Website: 
www.okladot.state.ok.us/hqdiv/p-r-div/maps.  

b. The location map shall have a North Arrow and have the 
Project Location Circled. County, Project Number, and 
State Highway number shall be shown in a box at the 
bottom right hand corner with an ODOT Logo. The 
location maps need not include the entire County, but 
should include a sufficient amount of the surrounding 
area to allow the location to be easily indentified within 
the County. 

c. This location map shall be reviewed and approved by the 
ODOT Environmental Project Manager prior to being sent 
out with Property Owner Notification. 

 
 Identify the Purpose and Need for the Project from the Initiation 

Report. 
 Identify how the Project fits in with the State’s Long Range Plan (if 

applicable) 
 Establish the Logical Termini for the Environmental Studies in 

coordination with the ODOT Environmental Project Manager. 
 Identify alternatives considered (if applicable)  
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 Identify any Section 4(f) or 6(f) eligible properties. The Consultant 
shall contact the Department of Tourism to identify the Section 6(f) 
properties. If Section 4(f) and/or Section 6(f) coordination and 
documentation is deemed necessary, a separate Task Order will be 
issued for such coordination and documentation. 

 Contact the ODOT Noise Specialist to make a determination if a 
noise study is required for the project. If such study is required, a 
separate task order will be issued. 

 
STEP 2 
The Consultant shall request the Initial Tribal Coordination and Establishment of 
Scope for Cultural Studies by completing the form to REQUEST TO INITIATE 
TRIBAL COORDINATION & ESTABLISH SCOPE FOR CULTURAL 
RESOURCES STUDY with the necessary attachments and submitting it to the 
ODOT Cultural Resources Coordinator and copy the ODOT Environmental 
Project Manager for processing. The Cultural Resources and Tribal Coordination 
will be in accordance with the attached guidelines. No Specialist  Studies shall 
commence until the initial Tribal Coordination has been requested and 
completed by ODOT’s Tribal Liaison, the 30 day response period for the 
Tribes is complete, and the scope of Cultural Resources study established by 
the ODOT Cultural Resources Coordinator.   
 
STEP 3 
Property owner contact prior to Specialist Field Studies and a letter to the Bureau 
of Land Management (BLM) shall be done during the time the Consultant is 
waiting on the completion of Tribal Coordination.  No Specialist Studies shall 
start until the property owner notification is complete. 

 The Consultant Project Manager shall be responsible for obtaining 
property owner addresses and send notification letters to property owners 
at least 10 days prior to Specialist Studies. 

 Attached Sample Form Letters for Property Owner Notification and BLM 
shall be used for notification. The Word files for these documents are 
available from the ODOT Environmental Project Manager. The original 
form letter for property owner notification will be signed by the 
Environmental Division Engineer on a plain white paper for each project 
and the Consultant shall make necessary copies on ODOT letterhead. 
Letters should be sent via regular mail. The BLM letter should be signed 
on an ODOT Letterhead. Letters should be mailed from within the 
State of Oklahoma.  

 The Consultant is responsible for distributing the copies to ODOT 
Divisions and other parties on the copy list. 

 The Consultant Project Manager shall provide their Specialists with a copy 
of the notification letter and a list of the notified property owners to take to 
the Field. 

 If property owner resistance is encountered, the Consultant shall send a 
certified mail with a permission form to the property owner. The Consultant 
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shall contact the ODOT Environmental Project Manager to get the sample 
letter and form. 

 The Consultant Project Manager shall provide a list of Property owners 
along with the Parcel Information to the ODOT Environmental Project 
Manager. The purpose of this information is for ODOT’s R/W Division to 
identify any potential problem parcels. 

 For projects within the City limits of Cities with less than 50,000 (as found 
on state highway maps), the Consultant shall send an Early Coordination 
letter for small cities. The latest format is available from the ODOT 
Environmental Project Manager. 
 

 
 

STEP 4 
Specialist Studies 
Prior to start of Specialist Studies, the Consultant Specialists shall contact the 
ODOT Specialists to clarify any scope questions related to the specialist 
studies. Once the studies are completed, the Consultant shall complete the 
SPECIALIST REVIEW REQUEST FORM with the necessary attachments 
and specialist report and submit it to the ODOT Environmental Project 
Manager and the ODOT Specialists in accordance with the requirements for 
each study.  
 
If the scope calls for any of the studies to be done by ODOT Specialists, the 
Consultant shall complete the SPECIALIST REVIEW REQUEST FORM 
with the necessary attachments and submit it to the ODOT Environmental 
Project Manager and the appropriate ODOT Specialist. Once the studies and 
applicable coordination are complete, the ODOT Specialist will send the 
completed studies to the Consultant and copy the ODOT Environmental 
Project Manager along with copies of any coordination. These will be included 
as supporting documents in the CE Document. 
 
A. Cultural Resources Studies 
The Cultural Resources Studies and submittal will be in accordance 
with the attached guidelines and the Scope established by the ODOT 
Cultural Resources Specialist in Step 2. The Consultant shall not 
contact SHPO or other Agencies directly. Once the report is finalized and 
approved and all SHPO coordination completed, the ODOT Cultural 
Resources Specialist will send the final package back to the Consultant and 
copy the ODOT Environmental Project Manager. The package will  include: 
Copies of SHPO Correspondence, Final Cultural Resources Report, Copies 
of Initial Tribal Coordination and any responses from the Tribes, Copies of 
Final Tribal Coordination and any responses from the Tribes and a copy of 
the memo sent to the Local Government or Project Management Division 
summarizing any mitigation measures. These will be included as supporting 
documents in the CE Document. 
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If specified in the scope, the Cultural Resources Studies will include Historic 
American Engineering Record (HAER) Level II documentation in accordance 
with the attached scope. 
 
B. Threatened & Endangered Species and Wetland Studies 
The Threatened & Endangered Species and Wetland Studies will be in 
accordance with the attached guidelines. The Consultant shall not contact 
USFWS or other Agencies directly. Once the study is completed, the 
Consultant shall contact the ODOT Biologist prior to preparing the reports in 
order to get the current report format. Once the report is complete the 
SPECIALIST REVIEW REQUEST FORM with the necessary attachments 
and specialist report and submit it electronically to the Biologist and 
copy the ODOT Environmental Project Manager for processing. Once the 
report is finalized and approved and all the coordination are complete, the 
ODOT Biologist will send the final memo back to the Consultant through the 
ODOT Environmental Project Manager along with the letter to and from 
USFWS (if applicable). These will be included as supporting documents in the 
CE Document. 
 
C. Hazardous Waste Studies 
The Specialist Studies for Hazardous Waste Studies shall be in accordance 
with the attached guidelines. Once the study is completed, the Consultant 
shall complete the SPECIALIST REVIEW REQUEST FORM with the 
necessary attachments and specialist report and submit it electronically 
to the ODOT Hazardous Waste Specialist and copy the Environmental 
Project Manager for processing. Once the report is finalized and approved, 
the ODOT Hazardous Waste Specialist will prepare and send the Hazardous 
Waste & LUST Report Form back to the Consultant and copy the ODOT 
Environmental Project Manager.  If Plan Notes or recommendations for 
further action are necessary, the ODOT Hazardous Waste Specialist will 
prepare and send a Memo to the appropriate Divisions and provide a copy to 
the Consultant Project Manager through ODOT Environmental Project 
Manager. These will be included as supporting documents in the CE 
Document. 

 
D. Farmland Impact 
The Consultant shall perform NRCS Coordination for determination for 
Farmland Impact in accordance with the following steps. 
Complete the Form AD 1006 and send with the cover letter to NRCS. These 
forms can be sent either by mail or email to NRCS. If NRCS does not respond 
within 45 days, then Farmland Impact is considered not applicable.  
If the NRCS responds, complete the rest of Form AD1006 in accordance with 
the NRCS instructions found at the website. 

 The Form and Instructions for Completing the can be found at 
http://www.nrcs.usda.gov/programs/fppa/pdf_files/AD1006.PDF 
and the FHWA regulations relating to Farmland Impact can be 
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found at  
http://www.environment.fhwa.dot.gov/guidebook/chapters/v1ch5
.asp 

 The Consultant shall use the attached Sample Letter for the 
NRCS Coordination. 

 
E. Flood Plain Impact 
The Consultant shall obtain current Flood Plain Maps from the FEMA website 
to identify whether the project falls within the regulated flood plain extents 
(Zone A-E) and create a firmette. If the project falls within Zone A-E, the 
NEPA Consultant shall contact the Designer through the Environmental 
Project Manager  to check if a FEMA map revision is anticipated as a result of 
the proposed project. 
 
F. Noise Studies (Applicable to Capacity Expansion projects or projects on 
new alignments) 
The Specialist Studies for Noise Studies shall be in accordance with the 
attached guidelines. The Consultant Project Manager shall consult the ODOT 
Noise Specialist to determine whether a study is needed. If a study is 
required, the ODOT Noise Specialist will provide the project specific scope. 
prior to the start of studies. Once the study is completed, the Consultant 
shall complete the SPECIALIST REVIEW REQUEST FORM with the 
necessary attachments and specialist report and submit it to the ODOT 
Noise Specialist electronically and copy ODOT Environmental Project 
Manager for processing. Once the report is finalized and approved, the 
ODOT Noise Specialist will provide a summary language to be included in the 
main body of the NEPA document to the Consultant Project Manager through 
ODOT Environmental Project Manager. The noise studies will be included as 
supporting documents in the CE Document. 
 
G. Identification  of Required Permits  
The Consultant shall identify the need for any 404 permits based on the 
biological studies and FAA Permits if the project is within 4 miles of a public 
airport. If the project is over any known navigable waters such as 
Arkansas/Vedigiris River, the Consultant shall contact the Coast Guard to 
determine the need for permit. This can be done via letter, email or phone 
call.  Contact name for the Bridge Specialist can be found at  
http://www.uscg.mil/d8/WesternRiversBridges/ . Phone calls require memo to 
file with a summary of the conversation. The actual permit coordination will be 
done by ODOT during plan development. Coastguard permits are required for 
Section 10 Waters or Navigable Waters. Section 10 Waters can be identified  
at http://www.swt.usace.army.mil/Missions/Regulatory/Section10Waters.aspx  
 
H. Identification  of Wild and Scenic Rivers 
If the project involves any state Wild and Scenic Rivers, the Consultant shall 
coordinate with the ODOT Environmental Project Manager to send a 
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solicitation letter to the Scenic River Commission. Response to any 
comments from the Scenic River Commission shall be coordinated through 
the ODOT Environmental Project Manager.  

 
STEP 5  
Public Involvement for Road Closure ( if applicable) 
Public notification will be required on all projects if the road will be closed to 
through traffic during construction. This can be done simultaneously with the 
Specialist Studies in Step 4. 

 The Consultant Project Manager shall submit a Public 
Involvement Plan to Environmental Division which identifies 
stakeholders which a minimum include property owners within 
the project extent, nearest city/town emergency services (police, 
fire, hospital, etc.), schools within the district, County 
Commissioners, post office, Oklahoma Department of Wildlife 
Conservation (ODWC) (In case the road is being used to get 
some fishing or hunting area), State Troopers (List available 
from ODOT), Emergency Medical  Services for the County or 
nearest City (the directory is available at 
http://www.ok.gov/health/Protective_Health/Emergency_Systems/EMS_Divisi
on/Ambulance_Services_(EMS-
EMR)/Ambulances_and_EMRAs_Registry/index.html,  
 and others as applicable to each project. 

 Once the Public Involvement Plan is approved, the Consultant 
Project Manager shall send out public notification letters under 
ODOT’s signature to the stakeholders. In the public notification, 
specify anticipated time of letting, duration of closure, provide 
the contact information of the appropriate Field Division for 
further information during construction and ask for feedback on 
things to take into consideration during closure. A Sample Letter 
is attached. 

 The Consultant shall submit any comment/concernss received 
from the Road Closure letter to the ODOT Environmental 
Project Manager for coordination and response. The ODOT 
Environmental Project Manager will notify the Field Division 
Engineer, Project Management Division, and the Designers of 
these concerns and get the response to the concern from the 
Field Division Engineer or Project Manager (such as concerns 
about time of closure, emergency route, objections to closure, 
etc.). This information shall be summarized in the NEPA 
document 

 Further public involvement may be required depending on the 
project location. If a public meeting is required, a separate task 
order will be issues for the public meeting coordination. 

 
STEP 6  
Public Meeting (Only for Documented CE) 
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Public meetings are required for projects involving capacity expansion or new 
alignment. Public meetings may also be required for road closure. 

 The Consultant shall submit a Public Involvement Plan to 
Environmental Programs Division which identifies stakeholders 
which at a minimum include property owners within the project 
extent, nearest city/town emergency services (police, fire, 
hospitals, etc.), schools within the district, post office, and local 
and appropriate Agencies and Officials. the Consultant Project 
Manager should obtain the latest NEPA Public Meeting list 
and sample Public Meeting Notice from the ODOT 
Environmental Project Manager. The list will have to be 
supplemented with project specific invitees by the Consultant. 

 Once the Public Involvement Plan is approved, the Consultant 
Project Manager shall coordinate a Public Meeting date with 
ODOT and have a Pre-Public Meeting with ODOT. Pre-meeting 
shall be held at least 4 weeks prior to the Public Meeting and 
prior to meeting notices being sent out. 

 The Consultant shall be responsible for finding an appropriate 
location for the Public Meeting and making all arrangements for 
the meeting. 

 At the Pre-Public meeting, the Consultants shall provide a copy 
of the Public Meeting notice, Agenda/Format for the Public 
Meeting, Displays or Presentation for the Public Meeting and a 
list of invitees to the Public Meeting which shall include the list 
from the Public Involvement Plan along with the Agency and 
Official Contacts provided by ODOT. 

 After the Pre-meeting, the Consultant Project Manger shall send 
out public meeting notice letters to the stakeholders and 
appropriate Agencies and Officials on ODOT letterhead under 
ODOT signatures. Any media notice will be done by ODOT. 

 The Consultant shall be responsible for presenting the NEPA 
issues and asking for input at the Public Meeting. 

 After the meeting, the Consultant shall coordinate with the 
ODOT Environmental Project Manager to get responses for any 
verbal or written issues brought up by the public at the Public 
Meeting. 

 The Consultant Project Manager shall prepare a report 
summarizing what was presented at the meeting, how many 
attendees, any verbal or written concerns or feedback received 
from the public regarding the project, and the response from 
ODOT to such concerns. The Consultant Project Manager shall 
also prepare draft response letters from ODOT for written 
comments. 

 The meeting summary report, copies of meeting notice, agenda, 
written comments and written responses shall be included in the 
NEPA document. 
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STEP 7 
Solicitations (Only for Documented CE and if specified in the Task Order) 
The Consultant shall send Solicitation Letters to all local, State, Tribal, and 
Federal officials that may have an interest in the proposed project or are 
located in the project area. The most current list and sample NEPA 
Solicitation letter should be obtained from the ODOT Environmental 
Project Manager. This step shall be done simultaneously with Steps 2 and 3. 
The Consultant Project Manager shall prepare summarize any response 
received from the solicitations regarding the project to be included in the CE 
document 
 
STEP 8  
Preparation of CE Document 
The CE Document shall be prepared only after the plans with the proposed 
right-of-way is available. The Consultant shall verify that the plans are within 
the original study footprint. If the plans are outside the study footprint, the 
Consultant shall identify these areas and coordinate with each of the ODOT 
Specialists to determine whether additional study is required. If additional 
study is required, the Consultant will be provided with additional budget and 
time as needed. 
 
If the plans show the need for any relocations, the Consultant shall coordinate 
with the ODOT Environmental Project Manager to request a relocation study 
from the ODOT Right-of-Way Division. 
 
Prior to preparation of the CE document, the Consultant shall with the ODOT 
Environmental Project Manager to obtain the latest CE format. The 
Consultant shall prepare the CE document for ODOT and FHWA signatures. 
The CE document at a minimum shall address the following: 

o Identify the project with State/County/MPO’s Long Range Plan 
o Establish logical termini for the NEPA study 
o Evaluate existing conditions and identify purpose & need 
o Identify alternatives, if applicable 
o Describe the proposed action 
o Identify any relocations and summarize the relocation study results 

and commitments 
o Identify property acquisition from any federal agencies or Tribes 
o Summarize Cultural Resource Issues and  commitments 
o Identify any Section 4(f) and 6(f) Resources and summarize 

Section 4(f) and 6(f) Coordination and commitments 
o Identify noise impacts and summarize noise commitments if 

applicable  
o Summarize T&E Species Analysis and commitments 
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o Summarize Wetland and Waters Findings and commitments and 
any water quality issues 

o Identify any Coastguard permit requirements and summarize 
coordination and commitments 

o Identify any Wild & Scenic rivers and summarize coordination and 
commitments 

o Identify and summarize farmland coordination 
o Identify floodplains and summarize the need for any map revisions 

if applicable 
o Summarize Hazardous Waste/LUST Issues and commitments 
o Identify any changes in access control 
o Discuss social and economic impacts of the projects – both 

temporary (during construction) and permanent if applicable. 
o Summarize the public involvement for projects with road closure 
o Identify any permit requirements such as FAA, etc. 

 
The NEPA document at a minimum shall include the following and the 
supporting studies need to be arranged in the same order as the issues being 
discussed in the NEPA document.: 
 

 The CE form/document  
 Plan Notes 
 The initial study footprint and construction plans with proposed right-of-

way 
 Any property owner notification letters 
 FEMA Maps and NRCS Coordination 
 Census Maps (for projects with Environmental Justice) 
 The completed Specialist Studies and Agency Coordination and Public 

Involvement (if applicable) 
 Approval Memo from ODOT Specialists for studies reviewed by the 

ODOT Specialists 
 Public Meeting Notice, Meeting Minutes, Summary of Public 

Comments and Responses (if applicable) 
 
The Consultant shall provide 1 hard copy in a 3 ring binder for the draft 
review by ODOT. Once the document is approved, the Consultant shall 
provide a hard copy of the signed document in a 3 ring binder and a CD 
containing a single pdf of the document with studies arranged in the same 
order as the hard copy.  
 


