
                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 130 -1
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 130                     CONTRACT ID : 000034                       COUNTIES : GARVIN
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 33
     LETTING TIME : 2:00 P.M.             CONTRACT TIME :   90  CALENDAR DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : STPY-125H(59)
     SILANE TREATMENTS
     SILANE TREATMENTS IN DIVISION 3, MCCLAIN, GARVIN, LINCOLN
     AND COAL COUNTIES
     PROJ. LGTH.= 0.00 MILES

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL       % OVER      % OVER
  RANK     VENDOR NO./NAME                                                                          BID         LOW BID     EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    -EST-         ENGINEER'S ESTIMATE                                                    $    260,702.50  171.4302%  100.0000%
   1   731307297      .GARY A CRAIN, INC.                                                    $    152,075.00  100.0000%   58.3327%
   2   731557599      .PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC                            $    163,042.00  107.2115%   62.5394%
   3   731452899      .PBX CORPORATION                                                       $    191,800.00  126.1219%   73.5704%
====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 731307297               ü(2) 731557599
                                          üENGINEER'S ESTIMATE         üGARY A. CRAIN, INC.         üPLAINS BRIDGE CONTRACTING OF
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   X900-SILANE TREATMENT
                                          ü                            ü                            ü
0001 515(B)  6014          37525.000  SY  ü       6.00000     225150.00ü       3.20000     120080.00ü       3.05000      114451.25
  WATER REPELLENT (PERFORMANCE TESTED)    ü                            ü                            ü
0002 520(G)  6421          10290.000  LF  ü       1.00000      10290.00ü       2.00000      20580.00ü       2.00000       20580.00
  (PL) HMWM CRACK PREPARATION             ü                            ü                            ü
0003 520(H)  6422             65.250  GAL ü      50.00000       3262.50ü      60.00000       3915.00ü      63.00000        4110.75
  (PL) HMWM RESIN                         ü                            ü                            ü
0004 641     1399              1.000  LSUMü   16000.00000      16000.00ü    5000.00000       5000.00ü   16400.00000       16400.00
  MOBILIZATION                            ü                            ü                            ü
0005 890     7702              1.000  LSUMü    6000.00000       6000.00ü    2500.00000       2500.00ü    7500.00000        7500.00
  (PL)TRAFFIC ITEMS (TRAFFIC CONTROL)     ü                            ü                            ü
     SECTION TOTALS                       ü             $    260,702.50ü             $    152,075.00ü                $    163,042.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $    260,702.50ü             $    152,075.00ü                $    163,042.00
====================================================================================================================================



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 130 -2
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 130                     CONTRACT ID : 000034                       COUNTIES : GARVIN
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 33

          SET-ASIDE :

====================================================================================================================================
                                          ü(3) 731452899               ü                            ü
                                          üPBX CORPORATION             ü                            ü
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   X900-SILANE TREATMENT
                                          ü                            ü                            ü
0001 515(B)  6014          37525.000  SY  ü       3.56000     133589.00ü                            ü
  WATER REPELLENT (PERFORMANCE TESTED)    ü                            ü                            ü
0002 520(G)  6421          10290.000  LF  ü       2.24000      23049.60ü                            ü
  (PL) HMWM CRACK PREPARATION             ü                            ü                            ü
0003 520(H)  6422             65.250  GAL ü      45.00000       2936.25ü                            ü
  (PL) HMWM RESIN                         ü                            ü                            ü
0004 641     1399              1.000  LSUMü   19225.15000      19225.15ü                            ü
  MOBILIZATION                            ü                            ü                            ü
0005 890     7702              1.000  LSUMü   13000.00000      13000.00ü                            ü
  (PL)TRAFFIC ITEMS (TRAFFIC CONTROL)     ü                            ü                            ü
     SECTION TOTALS                       ü             $    191,800.00ü                            ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $    191,800.00ü                            ü
====================================================================================================================================



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 150 -1
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 150                     CONTRACT ID : 000155                       COUNTIES : JEFFERSON
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 72
     LETTING TIME : 2:00 P.M.             CONTRACT TIME :   60  CALENDAR DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : STP-134C(18)TR
     SCHOOL ZONE MESSAGE SIGNS
     SCHOOL ZONE MESSAGE SIGNS ALONG SH-89 IN RINGLING
     PROJ. LGTH.= O.00 MILES

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL       % OVER      % OVER
  RANK     VENDOR NO./NAME                                                                          BID         LOW BID     EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    -EST-         ENGINEER'S ESTIMATE                                                    $     11,756.20   99.9245%  100.0000%
   1   731169880      .TRAFFIC & LIGHTING SYSTEMS, INC.                                      $     11,765.08  100.0000%  100.0755%
   2   730960939      .MIDSTATE TRAFFIC CONTROL, INC.                                        $     14,045.60  119.3838%  119.4739%
   3   731127224      .TRAFFIC SIGNALS, INC.                                                 $     14,426.28  122.6194%  122.7121%
====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 731169880               ü(2) 730960939
                                          üENGINEER'S ESTIMATE         üTRAFFIC & LIGHTING SYSTEMS, üMIDSTATE TRAFFIC CONTROL, IN
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Y002-SCHOOL ZONE MESSAGE SIGNS
                                          ü                            ü                            ü
0001 641     2917              1.000  LSUMü    1500.00000       1500.00ü     500.00000        500.00ü    1000.00000        1000.00
  MOBILIZATION (SP-4)                     ü                            ü                            ü
0002 802(B)  8056            330.000  LF  ü       2.95000        973.50ü       5.00000       1650.00ü       3.00000         990.00
  1" PVC SCH.40 PLAST.COND.TR. (SP-4)     ü                            ü                            ü
0003 803     8065              1.000  EA  ü     125.00000        125.00ü     165.00000        165.00ü     250.00000         250.00
  PULL BOX(SIZE I) (SP-4)                 ü                            ü                            ü
0004 804     2915              0.700  CY  ü     500.00000        350.00ü    1100.00000        770.00ü    1000.00000         700.00
  STRUCTURAL CONCRETE (SP-4)              ü                            ü                            ü
0005 804     2916             54.000  LB  ü       1.50000         81.00ü       5.00000        270.00ü       2.00000         108.00
  REINFORCING STEEL (SP-4)                ü                            ü                            ü
0006 810(A)  3118              2.000  EA  ü    1100.00000       2200.00ü     975.00000       1950.00ü    1250.00000        2500.00
  SERVICE POLE (SP-3)(SP-4)               ü                            ü                            ü
0007 811     8107            700.000  LF  ü       1.00000        700.00ü       0.50000        350.00ü       0.50000         350.00
  1/C NO. 10 ELEC. COND. (SP-4)           ü                            ü                            ü
0008 827     8623              2.000  EA  ü     800.00000       1600.00ü     900.00000       1800.00ü    1250.00000        2500.00
  SOLID STATE FLASHER CONTROLLER(TYPE II) ü                            ü                            ü
  (SP-1)(SP-4)                            ü                            ü                            ü
0009 831     8477              4.000  EA  ü     190.00000        760.00ü     265.00000       1060.00ü     250.00000        1000.00
  1WAY1SEC.ADJ.SIG.HD.(CM)S-22 (SP-4)     ü                            ü                            ü
0010 850(A)  8215             35.380  SF  ü      15.00000        530.70ü      16.00000        566.08ü      20.00000         707.60
  SHEET ALUMINUM SIGNS (TS-20)(SP-4)      ü                            ü                            ü
0011 851     8642             56.000  LF  ü      11.00000        616.00ü      14.00000        784.00ü      15.00000         840.00
  (PL) 2.25"  SQUARE TUBE POST (SP-4)     ü                            ü                            ü
0012 851(B)  3220             24.000  LF  ü      30.00000        720.00ü      50.00000       1200.00ü     100.00000        2400.00
  4" @ 10.79 GALV.STL.PIPE POST           ü                            ü                            ü
  (SP-2)(SP-4)                            ü                            ü                            ü
 



                                              OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 150 -2
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 150                     CONTRACT ID : 000155                       COUNTIES : JEFFERSON
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 72

          SET-ASIDE :

====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 731169880               ü(2) 730960939
                                          üENGINEER'S ESTIMATE         üTRAFFIC & LIGHTING SYSTEMS, üMIDSTATE TRAFFIC CONTROL, IN
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 890     7702              1.000  LSUMü    1500.00000       1500.00ü     500.00000        500.00ü     500.00000         500.00
  (PL)TRAFFIC ITEMS (TRAFFIC CONTROL)     ü                            ü                            ü
  (TS-27)(SP-4)                           ü                            ü                            ü
0014 890(A)  8724              2.000  EA  ü      50.00000        100.00ü     100.00000        200.00ü     100.00000         200.00
  (PL)REMOVAL OF EXISTING SIGNS           ü                            ü                            ü
  (TS-21)(C-68)(TR-27)(SP-4)              ü                            ü                            ü
     SECTION TOTALS                       ü             $     11,756.20ü             $     11,765.08ü                $     14,045.60
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $     11,756.20ü             $     11,765.08ü                $     14,045.60
====================================================================================================================================



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 150 -3
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 150                     CONTRACT ID : 000155                       COUNTIES : JEFFERSON
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 72

          SET-ASIDE :

====================================================================================================================================
                                          ü(3) 731127224               ü                            ü
                                          üTRAFFIC SIGNALS, INC.       ü                            ü
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Y002-SCHOOL ZONE MESSAGE SIGNS
                                          ü                            ü                            ü
0001 641     2917              1.000  LSUMü    4400.00000       4400.00ü                            ü
  MOBILIZATION (SP-4)                     ü                            ü                            ü
0002 802(B)  8056            330.000  LF  ü       5.00000       1650.00ü                            ü
  1" PVC SCH.40 PLAST.COND.TR. (SP-4)     ü                            ü                            ü
0003 803     8065              1.000  EA  ü     120.00000        120.00ü                            ü
  PULL BOX(SIZE I) (SP-4)                 ü                            ü                            ü
0004 804     2915              0.700  CY  ü     910.00000        637.00ü                            ü
  STRUCTURAL CONCRETE (SP-4)              ü                            ü                            ü
0005 804     2916             54.000  LB  ü       0.80000         43.20ü                            ü
  REINFORCING STEEL (SP-4)                ü                            ü                            ü
0006 810(A)  3118              2.000  EA  ü     609.00000       1218.00ü                            ü
  SERVICE POLE (SP-3)(SP-4)               ü                            ü                            ü
0007 811     8107            700.000  LF  ü       0.70000        490.00ü                            ü
  1/C NO. 10 ELEC. COND. (SP-4)           ü                            ü                            ü
0008 827     8623              2.000  EA  ü     867.00000       1734.00ü                            ü
  SOLID STATE FLASHER CONTROLLER(TYPE II) ü                            ü                            ü
  (SP-1)(SP-4)                            ü                            ü                            ü
0009 831     8477              4.000  EA  ü     181.00000        724.00ü                            ü
  1WAY1SEC.ADJ.SIG.HD.(CM)S-22 (SP-4)     ü                            ü                            ü
0010 850(A)  8215             35.380  SF  ü      16.00000        566.08ü                            ü
  SHEET ALUMINUM SIGNS (TS-20)(SP-4)      ü                            ü                            ü
0011 851     8642             56.000  LF  ü      14.00000        784.00ü                            ü
  (PL) 2.25"  SQUARE TUBE POST (SP-4)     ü                            ü                            ü
0012 851(B)  3220             24.000  LF  ü      45.00000       1080.00ü                            ü
  4" @ 10.79 GALV.STL.PIPE POST           ü                            ü                            ü
  (SP-2)(SP-4)                            ü                            ü                            ü
0013 890     7702              1.000  LSUMü     900.00000        900.00ü                            ü
  (PL)TRAFFIC ITEMS (TRAFFIC CONTROL)     ü                            ü                            ü
  (TS-27)(SP-4)                           ü                            ü                            ü
0014 890(A)  8724              2.000  EA  ü      40.00000         80.00ü                            ü
  (PL)REMOVAL OF EXISTING SIGNS           ü                            ü                            ü
  (TS-21)(C-68)(TR-27)(SP-4)              ü                            ü                            ü
     SECTION TOTALS                       ü             $     14,426.28ü                            ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $     14,426.28ü                            ü
====================================================================================================================================



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 270 -1
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 270                     CONTRACT ID : 000161                       COUNTIES : OKLAHOMA
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 46
     LETTING TIME : 2:00 P.M.             CONTRACT TIME :   60  CALENDAR DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : STPY-155H(240)
     SALINE TREATMENTS
     SALINE TREATMENTS AT VARIOUS LOCATIONS IN CANADIAN, LOGAN
     AND OKLAHOMA COUNTIES IN DIVISION 4
     PROJ. LGTH.= 0.00 MILES

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL       % OVER      % OVER
  RANK     VENDOR NO./NAME                                                                          BID         LOW BID     EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    -EST-         ENGINEER'S ESTIMATE                                                    $    124,748.00  115.7341%  100.0000%
   1   731557599      .PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC                            $    107,788.40  100.0000%   86.4049%
   2   731307297      .GARY A CRAIN, INC.                                                    $    112,203.00  104.0956%   89.9437%
====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 731557599               ü(2) 731307297
                                          üENGINEER'S ESTIMATE         üPLAINS BRIDGE CONTRACTING OFüGARY A. CRAIN, INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   X271-SILANE TREATMENT
                                          ü                            ü                            ü
0001 515(B)  6014          20380.000  SY  ü       3.50000      71330.00ü       3.05000      62159.00ü       3.25000       66235.00
  WATER REPELLENT (PERFORMANCE TESTED)    ü                            ü                            ü
  (1) (2)                                 ü                            ü                            ü
0002 520(G)  6421           8870.000  LF  ü       2.00000      17740.00ü       2.00000      17740.00ü       2.00000       17740.00
  (PL) HMWM CRACK PREPARATION (3)         ü                            ü                            ü
0003 520(H)  6422             53.800  GAL ü      60.00000       3228.00ü      63.00000       3389.40ü      60.00000        3228.00
  (PL) HMWM RESIN (3)                     ü                            ü                            ü
0004 641     1399              1.000  LSUMü   12450.00000      12450.00ü   10500.00000      10500.00ü   10000.00000       10000.00
  MOBILIZATION (4)                        ü                            ü                            ü
0005 960.16  8140              1.000  LSUMü   20000.00000      20000.00ü   14000.00000      14000.00ü   15000.00000       15000.00
  (PL) CONSTRUCTION TRAFFIC CONTROL       ü                            ü                            ü
  (TO-25) (SP-6)                          ü                            ü                            ü
     SECTION TOTALS                       ü             $    124,748.00ü             $    107,788.40ü                $    112,203.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $    124,748.00ü             $    107,788.40ü                $    112,203.00
====================================================================================================================================



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 280 -1
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 280                     CONTRACT ID : 000162                       COUNTIES : OKLAHOMA
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 44
     LETTING TIME : 2:00 P.M.             CONTRACT TIME :   60  CALENDAR DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : IMG-35-3(267)141 TR
     MEDIAN BARRIER
     INSTALLATION OF MEDIAN BARRIERS AND ATTENUATORS FOR NORTH
     BRIDGE COLUMNS AT I-35/SH-66
     PROJ. LGTH.= 0.241 MILES
     FLEX. ESALS= 0.00 MILLION
     ASPH. GRADE= 64-22 OK

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL       % OVER      % OVER
  RANK     VENDOR NO./NAME                                                                          BID         LOW BID     EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    -EST-         ENGINEER'S ESTIMATE                                                    $    175,340.30   79.8806%  100.0000%
   1   730609892      .MCCONNELL CONSTRUCTION, INC.                                          $    219,502.95  100.0000%  125.1868%
   2   730731258      .HASKELL LEMON CONSTRUCTION CO.                                        $    378,288.60  172.3387%  215.7453%
====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 730609892               ü(2) 730731258
                                          üENGINEER'S ESTIMATE         üMCCONNELL CONST., INC.      üHASKELL LEMON CONST. CO.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Y008-MEDIAN BARRIERS AND ATTENUATORS
                                          ü                            ü                            ü
0001 407     0250            294.000  GAL ü       0.85000        249.90ü       1.25000        367.50ü       2.00000         588.00
  TACK COAT (F-25)                        ü                            ü                            ü
0002 408     5774            884.000  GAL ü       1.10000        972.40ü       0.25000        221.00ü       2.00000        1768.00
  PRIME COAT (F-55)(SP-8)                 ü                            ü                            ü
0003 411(A)  6500           1974.000  TON ü      28.00000      55272.00ü      40.00000      78960.00ü      49.40000       97515.60
  (SP)ASPHALT CONCRETE TYPE A (PG 64-22   ü                            ü                            ü
  OK) (F-66)                              ü                            ü                            ü
0004 411(B)  6530            658.000  TON ü      28.00000      18424.00ü      44.00000      28952.00ü      54.00000       35532.00
  (SP)ASPHALT CONCRETE TYPE B (PG 64-22   ü                            ü                            ü
  OK) (F-66)                              ü                            ü                            ü
0005 509(E)  0325              2.000  CY  ü     170.00000        340.00ü     276.00000        552.00ü    1850.00000        3700.00
  CLASS "C" CONC.                         ü                            ü                            ü
0006 511(A)  0332             79.000  LB  ü       1.00000         79.00ü       2.30000        181.70ü       5.00000         395.00
  REINFORCING STEEL                       ü                            ü                            ü
0007 612(E)  0645              2.000  EA  ü    1074.00000       2148.00ü    1800.00000       3600.00ü    5000.00000       10000.00
  INLETS ADJUST TO GRADE                  ü                            ü                            ü
0008 619(B)  4915             10.000  LF  ü       6.50000         65.00ü     100.00000       1000.00ü     350.00000        3500.00
  REMOVAL OF CONCRETE MEDIAN BARRIER      ü                            ü                            ü
0009 619(C)  0924           2600.000  LF  ü       1.90000       4940.00ü       2.50000       6500.00ü       1.00000        2600.00
  SAWING PAVEMENT                         ü                            ü                            ü
0010 628(A)  4317           1300.000  LF  ü      20.00000      26000.00ü      35.00000      45500.00ü      49.80000       64740.00
  CONCRETE MEDIAN BARRIER DESIGN 1 (SP-3, ü                            ü                            ü
  4,5)                                    ü                            ü                            ü



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 280 -2
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 280                     CONTRACT ID : 000162                       COUNTIES : OKLAHOMA
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 44

          SET-ASIDE :

====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 730609892               ü(2) 730731258
                                          üENGINEER'S ESTIMATE         üMCCONNELL CONST., INC.      üHASKELL LEMON CONST. CO.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0011 641     2917              1.000  LSUMü   10000.00000      10000.00ü   14200.00000      14200.00ü   11000.00000       11000.00
  MOBILIZATION                            ü                            ü                            ü
0012 870(A)  8011             19.000  EA  ü     300.00000       5700.00ü     373.75000       7101.25ü     250.00000        4750.00
  SAND FILLED IMP. ATTENU. MODULE         ü                            ü                            ü
  (TS-23)(SP-6)                           ü                            ü                            ü
0013 900.64  6181              1.000  LSUMü   25000.00000      25000.00ü   20900.00000      20900.00ü   89700.00000       89700.00
  (PL) EARTHWORK (SP-1)                   ü                            ü                            ü
0014 960.16  8140              1.000  LSUMü   24300.00000      24300.00ü    9775.00000       9775.00ü   38500.00000       38500.00
  (PL) CONSTRUCTION TRAFFIC CONTROL       ü                            ü                            ü
  (TO-25,77)(SP-2,10,11)                  ü                            ü                            ü
0015 960.25  8125              1.000  EA  ü     250.00000        250.00ü     172.50000        172.50ü    3500.00000        3500.00
  (PL) PULL BOX(RESET) (SP-9)             ü                            ü                            ü
0016 960.26  8126              1.000  EA  ü     100.00000        100.00ü     520.00000        520.00ü    1000.00000        1000.00
  (PL) PULL BOX (REMOVE) (SP-9)           ü                            ü                            ü
     SECTION TOTALS                       ü             $    173,840.30ü             $    218,502.95ü                $    368,788.60
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002   STAK-STAKING
                                          ü                            ü                            ü
0017 642     0098              1.000  LSUMü    1500.00000       1500.00ü    1000.00000       1000.00ü    9500.00000        9500.00
  STAKING                                 ü                            ü                            ü
     SECTION TOTALS                       ü             $      1,500.00ü             $      1,000.00ü                $      9,500.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $    175,340.30ü             $    219,502.95ü                $    378,288.60
====================================================================================================================================



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 290 -1
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 290                     CONTRACT ID : 000184                       COUNTIES : OKLAHOMA
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 46
     LETTING TIME : 2:00 P.M.             CONTRACT TIME :   45  CALENDAR DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : SAP-155N(239)
     BRIDGE REPAIR
     REPAIR OVERHEIGHT VEHICLE DAMAGE TO THE SOONER ROAD BRIDGE
     OVER I-240.
     PROJ. LGTH.= 0.0 MI.

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL       % OVER      % OVER
  RANK     VENDOR NO./NAME                                                                          BID         LOW BID     EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    -EST-         ENGINEER'S ESTIMATE                                                    $     29,710.00  174.4158%  100.0000%
   1   730787050      .BREWER CONST. CO.                                                     $     17,034.00  100.0000%   57.3342%
   2   911798131      .FLAME ON, INC.                                                        $     21,577.00  126.6701%   72.6253%
   3   752057660      .GIBSON & ASSOCIATES, INC.                                             $     23,909.50  140.3633%   80.4762%
   4   730764097      .M.J. LEE CONSTRUCTION COMPANY                                         $     25,196.40  147.9182%   84.8078%
====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 730787050               ü(2) 911798131
                                          üENGINEER'S ESTIMATE         üBREWER CONST. CO.           üFLAME ON, INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   X241-BRIDGE 'A'
                                          ü                            ü                            ü
0001 641     1399              1.000  LSUMü    5000.00000       5000.00ü    2000.00000       2000.00ü    2000.00000        2000.00
  MOBILIZATION                            ü                            ü                            ü
0002 900.52  6175              1.000  LSUMü   10000.00000      10000.00ü    2000.00000       2000.00ü    2000.00000        2000.00
  (PL) BRIDGE REPAIR (1)                  ü                            ü                            ü
0003 900.79  6197              1.000  EA  ü   12000.00000      12000.00ü    7500.00000       7500.00ü   16000.00000       16000.00
  (PL) REPAIR STL.GIRDER(FLAME STRAIT.)   ü                            ü                            ü
  (2)                                     ü                            ü                            ü
     SECTION TOTALS                       ü             $     27,000.00ü             $     11,500.00ü                $     20,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002   Y000-TRAFFIC
                                          ü                            ü                            ü
0004 876(C)  8482              7.000  SD  ü     150.00000       1050.00ü     180.00000       1260.00ü       3.00000          21.00
  (PL)TRUCK MTD.ATTENUATOR (TO-77) (OS-1) ü                            ü                            ü
0005 880(D)  8016             14.000  SD  ü      15.00000        210.00ü       1.00000         14.00ü       2.00000          28.00
  SIGNS 0 TO 6.25 SF                      ü                            ü                            ü
0006 882(A)  8306              7.000  SD  ü     100.00000        700.00ü     180.00000       1260.00ü       4.00000          28.00
  PORT.CHANGEABLE MESSAGE SIGN (OS-2)     ü                            ü                            ü
0007 890     7702              1.000  LSUMü     750.00000        750.00ü    3000.00000       3000.00ü    1500.00000        1500.00
  (PL)TRAFFIC ITEMS (TRAFFIC CONTROL)     ü                            ü                            ü
  (TO-25                                  ü                            ü                            ü
     SECTION TOTALS                       ü             $      2,710.00ü             $      5,534.00ü                $      1,577.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $     29,710.00ü             $     17,034.00ü                $     21,577.00
====================================================================================================================================



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 290 -2
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 290                     CONTRACT ID : 000184                       COUNTIES : OKLAHOMA
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 46

          SET-ASIDE :

====================================================================================================================================
                                          ü(3) 752057660               ü(4) 730764097               ü
                                          üGIBSON & ASSOCIATES, INC.   üM.J. LEE CONSTRUCTION COMPANü
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   X241-BRIDGE 'A'
                                          ü                            ü                            ü
0001 641     1399              1.000  LSUMü    2200.00000       2200.00ü    4000.00000       4000.00ü
  MOBILIZATION                            ü                            ü                            ü
0002 900.52  6175              1.000  LSUMü    5000.00000       5000.00ü   11000.00000      11000.00ü
  (PL) BRIDGE REPAIR (1)                  ü                            ü                            ü
0003 900.79  6197              1.000  EA  ü   14800.00000      14800.00ü    9000.00000       9000.00ü
  (PL) REPAIR STL.GIRDER(FLAME STRAIT.)   ü                            ü                            ü
  (2)                                     ü                            ü                            ü
     SECTION TOTALS                       ü             $     22,000.00ü             $     24,000.00ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002   Y000-TRAFFIC
                                          ü                            ü                            ü
0004 876(C)  8482              7.000  SD  ü       2.50000         17.50ü       3.00000         21.00ü
  (PL)TRUCK MTD.ATTENUATOR (TO-77) (OS-1) ü                            ü                            ü
0005 880(D)  8016             14.000  SD  ü       1.50000         21.00ü       1.80000         25.20ü
  SIGNS 0 TO 6.25 SF                      ü                            ü                            ü
0006 882(A)  8306              7.000  SD  ü       3.00000         21.00ü       3.60000         25.20ü
  PORT.CHANGEABLE MESSAGE SIGN (OS-2)     ü                            ü                            ü
0007 890     7702              1.000  LSUMü    1850.00000       1850.00ü    1125.00000       1125.00ü
  (PL)TRAFFIC ITEMS (TRAFFIC CONTROL)     ü                            ü                            ü
  (TO-25                                  ü                            ü                            ü
     SECTION TOTALS                       ü             $      1,909.50ü             $      1,196.40ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $     23,909.50ü             $     25,196.40ü
====================================================================================================================================
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DATE : May 02, 2000                                                                                                PAGE : 300 -1
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 300                     CONTRACT ID : 000163                       COUNTIES : PAYNE
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 45
     LETTING TIME : 2:00 P.M.             CONTRACT TIME :  330  CALENDAR DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : BRFY-60C(269)
     BRIDGE & APPROACHES
     SH-108 OVER THE STILLWATER CENTRAL RAILROAD BEGINNING
     APPROXIMATELY 0.5 MILE SOUTH OF THE JUNCTION OF
     SH-108/US-412 AND EXTENDING NORTH.
     PROJ. LGTH.= 0.5 KM.
     FLEX. ESALS= 2.5 MILLION
     ASPH. GRADE= 64-22OK

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL       % OVER      % OVER
  RANK     VENDOR NO./NAME                                                                          BID         LOW BID     EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    -EST-         ENGINEER'S ESTIMATE                                                    $  2,765,878.26  188.7269%  100.0000%
   1   731557599      .PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC                            $  1,465,544.69  100.0000%   52.9865%
   2   730790810      .MUSKOGEE BRIDGE COMPANY, INC.                                         $  1,634,318.75  111.5161%   59.0886%
   3   730764097      .M.J. LEE CONSTRUCTION COMPANY                                         $  1,740,627.76  118.7700%   62.9321%
   4   730677400      .WYNN CONSTRUCTION CO., INC.                                           $  1,746,606.53  119.1779%   63.1483%
   5   731325493      .J. MORRIS & ASSOCIATES, INC.                                          $  2,156,762.51  147.1645%   77.9774%
====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 731557599               ü(2) 730790810
                                          üENGINEER'S ESTIMATE         üPLAINS BRIDGE CONTRACTING OFüMUSKOGEE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   I000-ROADWAY
                                          ü                            ü                            ü
0001 201    M0102              1.000  LSUMü    6000.00000       6000.00ü    3500.00000       3500.00ü   21500.00000       21500.00
  CLEARING AND GRUBBING                   ü                            ü                            ü
0002 202(A) M0183          21379.000  M3  ü       5.05000     107963.95ü       4.00000      85516.00ü       4.45000       95136.55
  UNCLASSIFIED EXCAVATION                 ü                            ü                            ü
0003 202(C) M0184          39361.000  M3  ü       6.83000     268835.63ü       5.00000     196805.00ü       5.30000      208613.30
  UNCLASSIFIED BORROW (F-1)               ü                            ü                            ü
0004 205    M4229              1.000  LSUMü   12000.00000      12000.00ü    2000.00000       2000.00ü   19800.00000       19800.00
  TYPE A-SALVAGED TOPSOIL                 ü                            ü                            ü
0005 222    M2801             50.000  M   ü      12.14000        607.00ü       7.06000        353.00ü       7.20000         360.00
  TEMPORARY BALE BARRIER                  ü                            ü                            ü
0006 223    M2802            500.000  M   ü       7.37000       3685.00ü       6.42000       3210.00ü       6.60000        3300.00
  TEMPORARY SILT FENCE                    ü                            ü                            ü
0007 226    M2805             25.000  M3  ü      17.25000        431.25ü      10.00000        250.00ü      10.00000         250.00
  TEMPORARY SEDIMENT REMOVAL (H-1)        ü                            ü                            ü
0008 227    M0100             50.000  M   ü      13.32000        666.00ü       6.42000        321.00ü      29.00000        1450.00
  TEMPORARY SILT DIKE                     ü                            ü                            ü
0009 229    M4318             30.000  M   ü       5.00000        150.00ü       2.14000         64.20ü       2.20000          66.00
  DITCH LINER PROTECTION                  ü                            ü                            ü



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 300 -2
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 300                     CONTRACT ID : 000163                       COUNTIES : PAYNE
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 45

          SET-ASIDE :

====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 731557599               ü(2) 730790810
                                          üENGINEER'S ESTIMATE         üPLAINS BRIDGE CONTRACTING OFüMUSKOGEE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0010 230(A) M2806           3468.000  M2  ü       2.74000       9502.32ü       1.70000       5895.60ü       1.76000        6103.68
  SOLID SLAB SODDING                      ü                            ü                            ü
0011 230(B) M2807          12320.000  M2  ü       1.71000      21067.20ü       1.25000      15400.00ü       1.10000       13552.00
  MULCH SODDING                           ü                            ü                            ü
0012 230(F) M2812           2842.000  KL  ü       1.76000       5001.92ü       2.14000       6081.88ü       2.20000        6252.40
  WATERING (H-2)                          ü                            ü                            ü
0013 232(B) M2814              5.130  HA  ü    1175.10000       6028.26ü     805.00000       4129.65ü     825.00000        4232.25
  SEEDING METHOD B (H-14)                 ü                            ü                            ü
0014 233(A) M2817              5.130  HA  ü    1590.55000       8159.52ü    1212.00000       6217.56ü    1190.00000        6104.70
  VEGETATIVE MULCHING (H-13)              ü                            ü                            ü
0015 234(A) M2824              2.330  T   ü     432.31000       1007.28ü     300.00000        699.00ü     310.00000         722.30
  FERTILIZING (10-20-10) (H-5)(H-7)       ü                            ü                            ü
0016 234(A) M4406              0.570  T   ü     610.00000        347.70ü     535.00000        304.95ü     310.00000         176.70
  FERTILIZING (0-46-0) (H-10)             ü                            ü                            ü
0017 241    M2832              3.350  HA  ü      90.26000        302.37ü      55.00000        184.25ü      55.00000         184.25
  MOWING                                  ü                            ü                            ü
0018 317(B) M4254           5557.000  M2  ü       2.13000      11836.41ü       2.80000      15559.60ü       1.10000        6112.70
  SUBGRADE MODIFICATION                   ü                            ü                            ü
0019 317(C) M4253            107.000  T   ü      60.00000       6420.00ü     108.00000      11556.00ü     128.00000       13696.00
  LIME                                    ü                            ü                            ü
0020 403(A) M0217            162.000  T   ü      24.26000       3930.12ü      18.00000       2916.00ü      37.00000        5994.00
  TRAFFIC BOUND SURFACE COURSE TYPE A     ü                            ü                            ü
  (F-7)                                   ü                            ü                            ü
0021 407    M0250           5198.000  L   ü       0.29000       1507.42ü       0.35000       1819.30ü       0.33000        1715.34
  TACK COAT (F-25)                        ü                            ü                            ü
0022 408    M5774           9722.000  L   ü       0.53000       5152.66ü       0.86000       8360.92ü       0.55000        5347.10
  PRIME COAT (F-55)                       ü                            ü                            ü
0023 411(A) M6500           2547.000  T   ü      35.00000      89145.00ü      33.50000      85324.50ü      39.40000      100351.80
  (SP)ASPHALT CONCRETE TYPE A (PG 64-22   ü                            ü                            ü
  OK) (F-66)                              ü                            ü                            ü
0024 411(B) M6530           2261.000  T   ü      40.24000      90982.64ü      38.85000      87839.85ü      42.90000       96996.90
  (SP)ASPHALT CONCRETE TYPE B (PG 64-22   ü                            ü                            ü
  OK) (F-66)                              ü                            ü                            ü
0025 426(C) M5097            320.000  T   ü      24.00000       7680.00ü      38.00000      12160.00ü      49.50000       15840.00
  FLY ASH                                 ü                            ü                            ü
0026 509(D) M0325             10.000  M3  ü     261.26000       2612.60ü     300.00000       3000.00ü     287.00000        2870.00
  CLASS C CONCRETE                        ü                            ü                            ü
0027 613(B) M0409             28.700  M   ü     160.79000       4614.67ü     100.00000       2870.00ü     150.00000        4305.00
  600MM R.C.PIPE CLASS III                ü                            ü                            ü
0028 613(CC)M7197             10.000  EA  ü     981.25000       9812.50ü     850.00000       8500.00ü    1450.00000       14500.00
  TYPE B6 CULVERT END TREATMENT           ü                            ü                            ü



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 300 -3
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 300                     CONTRACT ID : 000163                       COUNTIES : PAYNE
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 45

          SET-ASIDE :

====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 731557599               ü(2) 730790810
                                          üENGINEER'S ESTIMATE         üPLAINS BRIDGE CONTRACTING OFüMUSKOGEE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0029 613(D) M5721            214.600  M   ü      55.24000      11854.50ü      48.50000      10408.10ü      71.00000       15236.60
  600MM CORR. GALV. STEEL PIPE            ü                            ü                            ü
0030 613(M) M0898              2.000  EA  ü     576.38000       1152.76ü     750.00000       1500.00ü     880.00000        1760.00
  600MM PREFAB. CULVERT END SECTION, ROUNDü                            ü                            ü
0031 613(S) M1396             34.000  M3  ü      17.68000        601.12ü      10.00000        340.00ü      12.00000         408.00
  TRENCH EXCAVATION                       ü                            ü                            ü
0032 613(T) M1181             22.230  M3  ü      27.22000        605.10ü      40.00000        889.20ü      35.00000         778.05
  STANDARD BEDDING MATERIAL               ü                            ü                            ü
0033 619(A) M0920              1.000  LSUMü    2000.00000       2000.00ü    2140.00000       2140.00ü    6100.00000        6100.00
  REMOVAL OF STRUCTURES & OBSTRUCTIONS    ü                            ü                            ü
0034 619(B) M4728           7275.000  M2  ü       3.63000      26408.25ü       3.25000      23643.75ü       3.00000       21825.00
  REMOVAL OF ASPHALT PAVEMENT (F-37)(F-43)ü                            ü                            ü
0035 619(B) M4779              2.000  EA  ü     656.29000       1312.58ü     500.00000       1000.00ü     550.00000        1100.00
  REMOVAL OF HEADWALLS (F-43)             ü                            ü                            ü
0036 624(C) M7180            241.000  M   ü      12.50000       3012.50ü      10.25000       2470.25ü      10.00000        2410.00
  FENCE-STYLE SWF (5 BARBED WIRE) (F-32)  ü                            ü                            ü
0037 629(B) M4959              1.000  EA  ü     198.46000        198.46ü     160.00000        160.00ü     190.00000         190.00
  MAILBOX INSTALLATION-MULTIPLE           ü                            ü                            ü
0038 629(C) M4960              2.000  EA  ü      29.61000         59.22ü      28.00000         56.00ü      22.00000          44.00
  MAILBOX                                 ü                            ü                            ü
0039 629(D) M4961              1.000  EA  ü      31.15000         31.15ü     150.00000        150.00ü      22.00000          22.00
  REMOVAL OF MAILBOX INSTALLATION (F-43)  ü                            ü                            ü
     SECTION TOTALS                       ü             $    732,685.06ü             $    613,595.56ü                $    705,406.62
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002   X181-BRIDGE 'A'
                                          ü                            ü                            ü
0040 202(A) M1301           2700.000  M3  ü       5.00000      13500.00ü       4.00000      10800.00ü       6.60000       17820.00
  UNCLASSIFIED EXCAVATION                 ü                            ü                            ü
0041 501(B) M1307            205.000  M3  ü      10.00000       2050.00ü      12.00000       2460.00ü      26.00000        5330.00
  SUBSTRUCTURE EXCAVATION COMMON          ü                            ü                            ü
0042 501(F) M6352            170.000  M3  ü      30.00000       5100.00ü      40.00000       6800.00ü      35.00000        5950.00
  GRANULAR BACKFILL                       ü                            ü                            ü
0043 503(A) M1313            308.500  M   ü     450.00000     138825.00ü     355.00000     109517.50ü     380.00000      117230.00
  PRESTRESSED CONCRETE BEAMS (TYPE IV)    ü                            ü                            ü
0044 504(A) M1304            309.600  M2  ü      70.00000      21672.00ü      85.00000      26316.00ü     100.00000       30960.00
  APPROACH SLAB                           ü                            ü                            ü
0045 504(C) M6277             39.600  M   ü     400.00000      15840.00ü     460.00000      18216.00ü     420.00000       16632.00
  (PL) SEALED EXPANSION JOINT W/PLATES    ü                            ü                            ü
0046 504(F) M1381            174.700  M   ü     100.00000      17470.00ü     105.00000      18343.50ü     127.00000       22186.90
  CONCRETE PARAPET                        ü                            ü                            ü
0047 506(A) M1322           4030.000  KG  ü     270.00000    1088100.00ü       4.40000      17732.00ü       4.20000       16926.00
  STRUCTURAL STEEL                        ü                            ü                            ü



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 300 -4
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 300                     CONTRACT ID : 000163                       COUNTIES : PAYNE
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 45

          SET-ASIDE :

====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 731557599               ü(2) 730790810
                                          üENGINEER'S ESTIMATE         üPLAINS BRIDGE CONTRACTING OFüMUSKOGEE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0048 509(A) M1326            196.400  M3  ü     270.00000      53028.00ü     340.00000      66776.00ü     359.00000       70507.60
  CLASS AA CONCRETE                       ü                            ü                            ü
0049 509(B) M1328            176.000  M3  ü     250.00000      44000.00ü     335.00000      58960.00ü     359.00000       63184.00
  CLASS A CONCRETE                        ü                            ü                            ü
0050 509(D) M0325             15.000  M3  ü     200.00000       3000.00ü     300.00000       4500.00ü     392.00000        5880.00
  CLASS C CONCRETE                        ü                            ü                            ü
0051 510(C) M6135            593.000  M2  ü      40.00000      23720.00ü      46.00000      27278.00ü      46.00000       27278.00
  SLOPE WALL (125MM)                      ü                            ü                            ü
0052 511(A) M1332           7260.000  KG  ü       1.00000       7260.00ü       1.05000       7623.00ü       1.25000        9075.00
  REINFORCING STEEL                       ü                            ü                            ü
0053 511(B) M6010          27600.000  KG  ü       1.30000      35880.00ü       1.10000      30360.00ü       1.30000       35880.00
  EPOXY COATED REINF. STEEL               ü                            ü                            ü
0054 514(A) M6011             35.200  M   ü      45.00000       1584.00ü      48.00000       1689.60ü      55.00000        1936.00
  PILES, FURNISHED (HP 250X62)            ü                            ü                            ü
0055 514(A) M6013            107.800  M   ü      50.00000       5390.00ü      60.00000       6468.00ü      68.00000        7330.40
  PILES, FURNISHED (HP 310X79)            ü                            ü                            ü
0056 514(B) M6292             35.200  M   ü      45.00000       1584.00ü      45.00000       1584.00ü      35.00000        1232.00
  PILES, DRIVEN (HP 250X62)               ü                            ü                            ü
0057 514(B) M6294            107.800  M   ü      50.00000       5390.00ü      48.00000       5174.40ü      35.00000        3773.00
  PILES, DRIVEN (HP 310X79)               ü                            ü                            ü
0058 514(F) M6354             18.000  EA  ü     700.00000      12600.00ü     650.00000      11700.00ü     600.00000       10800.00
  PILE LOAD TEST (DYNAMIC)                ü                            ü                            ü
0059 515(A) M6013            983.000  M2  ü       4.00000       3932.00ü       3.25000       3194.75ü       4.00000        3932.00
  WATER REPELLENT (VISUALLY INSPECTED)    ü                            ü                            ü
0060 516(A) M6096             61.800  M   ü     700.00000      43260.00ü     900.00000      55620.00ü    1250.00000       77250.00
  DRILLED SHAFTS 1500MM DIAMETER          ü                            ü                            ü
0061 613(P) M6204             32.000  M   ü      20.00000        640.00ü      20.00000        640.00ü      30.00000         960.00
  150MM PERFORATED PIPE UNDERDRAIN ROUND  ü                            ü                            ü
0062 613(Q) M6207             64.000  M   ü      20.00000       1280.00ü      20.00000       1280.00ü      30.00000        1920.00
  150 MM NON-PERF.PIPE UNDERDRAIN RND.    ü                            ü                            ü
0063 613(R) M1395             18.000  M3  ü      30.00000        540.00ü      50.00000        900.00ü      40.00000         720.00
  PIPE UNDERDRAIN COVER MATERIAL          ü                            ü                            ü
0064 613(S) M1396             10.000  M3  ü      25.00000        250.00ü      12.00000        120.00ü      12.00000         120.00
  TRENCH EXCAVATION                       ü                            ü                            ü
0065 613(T) M1181             10.000  M3  ü      30.00000        300.00ü      50.00000        500.00ü      35.00000         350.00
  STANDARD BEDDING MATERIAL               ü                            ü                            ü
0066 619(D) M1397              1.000  LSUMü   25000.00000      25000.00ü   30000.00000      30000.00ü   15000.00000       15000.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    ü                            ü                            ü
0067 623(A) M0932            497.670  M   ü      50.00000      24883.50ü      44.00000      21897.48ü      44.60000       22196.08
  BEAM GUARD RAIL-W-BEAM-SINGLE           ü                            ü                            ü
0068 623(F) M5686              4.000  EA  ü    1000.00000       4000.00ü     860.00000       3440.00ü     970.00000        3880.00
  GUARD RAIL ANCHOR UNIT (TYPE D-BF)      ü                            ü                            ü
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     CALL ORDER   : 300                     CONTRACT ID : 000163                       COUNTIES : PAYNE
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 45

          SET-ASIDE :

====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 731557599               ü(2) 730790810
                                          üENGINEER'S ESTIMATE         üPLAINS BRIDGE CONTRACTING OFüMUSKOGEE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0069 623(H) M8571              4.000  EA  ü    1000.00000       4000.00ü    2650.00000      10600.00ü    2800.00000       11200.00
  G.E.T. GUARD RAIL END SECTION           ü                            ü                            ü
0070 641    M1399              1.000  LSUMü   80000.00000      80000.00ü   30000.00000      30000.00ü   45000.00000       45000.00
  MOBILIZATION                            ü                            ü                            ü
0071 643    M0087              1.000  LSUMü    3000.00000       3000.00ü    7500.00000       7500.00ü    5000.00000        5000.00
  (SP) CONTRACTORS QUALITY CONTROL        ü                            ü                            ü
     SECTION TOTALS                       ü             $  1,687,078.50ü             $    597,990.23ü                $    657,438.98
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003   X131-BRIDGE 'B'
                                          ü                            ü                            ü
0072 202(C) M1302            460.000  M3  ü      15.00000       6900.00ü      12.00000       5520.00ü       8.00000        3680.00
  UNCLASSIFIED BORROW                     ü                            ü                            ü
0073 501(B) M1307             60.000  M3  ü      10.00000        600.00ü      12.00000        720.00ü      26.00000        1560.00
  SUBSTRUCTURE EXCAVATION COMMON          ü                            ü                            ü
0074 504(E) M6239             91.100  M   ü     100.00000       9110.00ü     100.00000       9110.00ü     127.00000       11569.70
  CONCRETE RAIL (TR3)                     ü                            ü                            ü
0075 506(A) M1322          50250.000  KG  ü       2.70000     135675.00ü       1.35000      67837.50ü       1.10000       55275.00
  STRUCTURAL STEEL                        ü                            ü                            ü
0076 509(A) M1326             79.600  M3  ü     270.00000      21492.00ü     340.00000      27064.00ü     392.00000       31203.20
  CLASS AA CONCRETE                       ü                            ü                            ü
0077 509(B) M1328             80.400  M3  ü     250.00000      20100.00ü     340.00000      27336.00ü     392.00000       31516.80
  CLASS A CONCRETE                        ü                            ü                            ü
0078 511(A) M1439          16480.000  KG  ü       1.00000      16480.00ü       1.05000      17304.00ü       1.25000       20600.00
  REINFORCING STEEL (GRADE 420)           ü                            ü                            ü
0079 514(A) M6011             95.200  M   ü      45.00000       4284.00ü      48.00000       4569.60ü      55.00000        5236.00
  PILES, FURNISHED (HP 250X62)            ü                            ü                            ü
0080 514(B) M6292             95.200  M   ü      45.00000       4284.00ü      48.00000       4569.60ü      35.00000        3332.00
  PILES, DRIVEN (HP 250X62)               ü                            ü                            ü
0081 514(F) M6354             14.000  EA  ü     700.00000       9800.00ü     650.00000       9100.00ü     600.00000        8400.00
  PILE LOAD TEST (DYNAMIC)                ü                            ü                            ü
0082 516(A) M6093             38.200  M   ü     700.00000      26740.00ü     675.00000      25785.00ü    1100.00000       42020.00
  DRILLED SHAFTS 1050MM DIAMETER          ü                            ü                            ü
0083 619(D) M1397              1.000  LSUMü    8000.00000       8000.00ü   15000.00000      15000.00ü   10000.00000       10000.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    ü                            ü                            ü
0084 623(A) M0932             30.400  M   ü      50.00000       1520.00ü      44.00000       1337.60ü      45.00000        1368.00
  BEAM GUARD RAIL-W-BEAM-SINGLE           ü                            ü                            ü
0085 623(D) M4446              4.000  EA  ü    1000.00000       4000.00ü    1290.00000       5160.00ü    1415.00000        5660.00
  GUARD RAIL ANCHOR UNIT (TYPE A)         ü                            ü                            ü
0086 623(F) M5686              4.000  EA  ü    1000.00000       4000.00ü     860.00000       3440.00ü     970.00000        3880.00
  GUARD RAIL ANCHOR UNIT (TYPE D-BF)      ü                            ü                            ü
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     CALL ORDER   : 300                     CONTRACT ID : 000163                       COUNTIES : PAYNE
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 45

          SET-ASIDE :

====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 731557599               ü(2) 730790810
                                          üENGINEER'S ESTIMATE         üPLAINS BRIDGE CONTRACTING OFüMUSKOGEE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       ü             $    272,985.00ü             $    223,853.30ü                $    235,300.70
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004   Y000-TRAFFIC
                                          ü                            ü                            ü
0087 850(A) M8110              2.480  M2  ü     150.00000        372.00ü     160.00000        396.80ü     180.00000         446.40
  SHEET ALUMINUM SIGNS (TS-21)  (SP-1)    ü                            ü                            ü
0088 851(C) M8327              8.220  M   ü      35.00000        287.70ü      40.00000        328.80ü      27.50000         226.05
  57 MM SQUARE TUBE POST (TS-20)  (SP-1)  ü                            ü                            ü
0089 855(A) M8812           4000.000  M   ü       1.65000       6600.00ü       0.92000       3680.00ü       0.90000        3600.00
  TRAFFIC STRIPE(PLASTIC)(100 MM WIDE)    ü                            ü                            ü
  (TS-11)                                 ü                            ü                            ü
0090 880(J) M8905              1.000  LSUMü   30870.00000      30870.00ü   15200.00000      15200.00ü   15400.00000       15400.00
  CONSTRUCTION TRAFFIC CONTROL (TO-25)    ü                            ü                            ü
     SECTION TOTALS                       ü             $     38,129.70ü             $     19,605.60ü                $     19,672.45
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0005   STAK-STAKING
                                          ü                            ü                            ü
0091 642    M0098              1.000  LSUMü   35000.00000      35000.00ü   10500.00000      10500.00ü   16500.00000       16500.00
  STAKING                                 ü                            ü                            ü
     SECTION TOTALS                       ü             $     35,000.00ü             $     10,500.00ü                $     16,500.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $  2,765,878.26ü             $  1,465,544.69ü                $  1,634,318.75
====================================================================================================================================
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     CALL ORDER   : 300                     CONTRACT ID : 000163                       COUNTIES : PAYNE
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 45

          SET-ASIDE :

====================================================================================================================================
                                          ü(3) 730764097               ü(4) 730677400               ü(5) 731325493
                                          üM.J. LEE CONSTRUCTION COMPANüWYNN CONSTRUCTION CO., INC. üJ. MORRIS & ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   I000-ROADWAY
                                          ü                            ü                            ü
0001 201    M0102              1.000  LSUMü   23100.00000      23100.00ü    9392.14000       9392.14ü   28000.00000       28000.00
  CLEARING AND GRUBBING                   ü                            ü                            ü
0002 202(A) M0183          21379.000  M3  ü       4.55000      97274.45ü       2.70000      57723.30ü       5.20000      111170.80
  UNCLASSIFIED EXCAVATION                 ü                            ü                            ü
0003 202(C) M0184          39361.000  M3  ü       5.68000     223570.48ü       3.67000     144454.87ü       6.50000      255846.50
  UNCLASSIFIED BORROW (F-1)               ü                            ü                            ü
0004 205    M4229              1.000  LSUMü   23100.00000      23100.00ü   11027.15000      11027.15ü   26400.00000       26400.00
  TYPE A-SALVAGED TOPSOIL                 ü                            ü                            ü
0005 222    M2801             50.000  M   ü       7.28000        364.00ü      10.27000        513.50ü      10.00000         500.00
  TEMPORARY BALE BARRIER                  ü                            ü                            ü
0006 223    M2802            500.000  M   ü       7.28000       3640.00ü       9.13000       4565.00ü       9.85000        4925.00
  TEMPORARY SILT FENCE                    ü                            ü                            ü
0007 226    M2805             25.000  M3  ü       7.72000        193.00ü       5.75000        143.75ü      20.00000         500.00
  TEMPORARY SEDIMENT REMOVAL (H-1)        ü                            ü                            ü
0008 227    M0100             50.000  M   ü       6.59000        329.50ü      10.27000        513.50ü       9.85000         492.50
  TEMPORARY SILT DIKE                     ü                            ü                            ü
0009 229    M4318             30.000  M   ü       2.20000         66.00ü       8.71000        261.30ü       6.00000         180.00
  DITCH LINER PROTECTION                  ü                            ü                            ü
0010 230(A) M2806           3468.000  M2  ü       1.76000       6103.68ü       2.99000      10369.32ü       3.30000       11444.40
  SOLID SLAB SODDING                      ü                            ü                            ü
0011 230(B) M2807          12320.000  M2  ü       1.28000      15769.60ü       2.66000      32771.20ü       1.40000       17248.00
  MULCH SODDING                           ü                            ü                            ü
0012 230(F) M2812           2842.000  KL  ü       2.20000       6252.40ü       2.20000       6252.40ü       2.50000        7105.00
  WATERING (H-2)                          ü                            ü                            ü
0013 232(B) M2814              5.130  HA  ü     824.98000       4232.15ü    1196.09000       6135.94ü     900.00000        4617.00
  SEEDING METHOD B (H-14)                 ü                            ü                            ü
0014 233(A) M2817              5.130  HA  ü    2663.05000      13661.45ü    1110.66000       5697.69ü    1300.00000        6669.00
  VEGETATIVE MULCHING (H-13)              ü                            ü                            ü
0015 234(A) M2824              2.330  T   ü     307.96000        717.55ü     417.42000        972.59ü     350.00000         815.50
  FERTILIZING (10-20-10) (H-5)(H-7)       ü                            ü                            ü
0016 234(A) M4406              0.570  T   ü    1275.95000        727.29ü     333.95000        190.35ü     350.00000         199.50
  FERTILIZING (0-46-0) (H-10)             ü                            ü                            ü
0017 241    M2832              3.350  HA  ü      55.01000        184.28ü      69.57000        233.06ü      80.00000         268.00
  MOWING                                  ü                            ü                            ü
0018 317(B) M4254           5557.000  M2  ü       1.04000       5779.28ü       2.55000      14170.35ü       1.75000        9724.75
  SUBGRADE MODIFICATION                   ü                            ü                            ü
0019 317(C) M4253            107.000  T   ü     121.54000      13004.78ü     203.96000      21823.72ü     110.00000       11770.00
  LIME                                    ü                            ü                            ü
0020 403(A) M0217            162.000  T   ü      34.39000       5571.18ü      32.39000       5247.18ü      39.50000        6399.00
  TRAFFIC BOUND SURFACE COURSE TYPE A     ü                            ü                            ü
  (F-7)                                   ü                            ü                            ü
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     CALL ORDER   : 300                     CONTRACT ID : 000163                       COUNTIES : PAYNE
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 45

          SET-ASIDE :

====================================================================================================================================
                                          ü(3) 730764097               ü(4) 730677400               ü(5) 731325493
                                          üM.J. LEE CONSTRUCTION COMPANüWYNN CONSTRUCTION CO., INC. üJ. MORRIS & ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 407    M0250           5198.000  L   ü       0.32000       1663.36ü       0.42000       2183.16ü       0.33000        1715.34
  TACK COAT (F-25)                        ü                            ü                            ü
0022 408    M5774           9722.000  L   ü       0.84000       8166.48ü       0.70000       6805.40ü       0.55000        5347.10
  PRIME COAT (F-55)                       ü                            ü                            ü
0023 411(A) M6500           2547.000  T   ü      33.50000      85324.50ü      50.09000     127579.23ü      40.00000      101880.00
  (SP)ASPHALT CONCRETE TYPE A (PG 64-22   ü                            ü                            ü
  OK) (F-66)                              ü                            ü                            ü
0024 411(B) M6530           2261.000  T   ü      38.86000      87862.46ü      54.26000     122681.86ü      43.00000       97223.00
  (SP)ASPHALT CONCRETE TYPE B (PG 64-22   ü                            ü                            ü
  OK) (F-66)                              ü                            ü                            ü
0025 426(C) M5097            320.000  T   ü      38.21000      12227.20ü      85.90000      27488.00ü      44.00000       14080.00
  FLY ASH                                 ü                            ü                            ü
0026 509(D) M0325             10.000  M3  ü     275.13000       2751.30ü     206.58000       2065.80ü     314.00000        3140.00
  CLASS C CONCRETE                        ü                            ü                            ü
0027 613(B) M0409             28.700  M   ü     144.75000       4154.33ü     169.94000       4877.28ü     140.00000        4018.00
  600MM R.C.PIPE CLASS III                ü                            ü                            ü
0028 613(CC)M7197             10.000  EA  ü    1380.75000      13807.50ü     378.41000       3784.10ü     965.00000        9650.00
  TYPE B6 CULVERT END TREATMENT           ü                            ü                            ü
0029 613(D) M5721            214.600  M   ü      68.21000      14637.87ü      57.54000      12348.08ü      50.00000       10730.00
  600MM CORR. GALV. STEEL PIPE            ü                            ü                            ü
0030 613(M) M0898              2.000  EA  ü     840.00000       1680.00ü     220.90000        441.80ü     750.00000        1500.00
  600MM PREFAB. CULVERT END SECTION, ROUNDü                            ü                            ü
0031 613(S) M1396             34.000  M3  ü      11.00000        374.00ü       7.62000        259.08ü      40.00000        1360.00
  TRENCH EXCAVATION                       ü                            ü                            ü
0032 613(T) M1181             22.230  M3  ü      33.00000        733.59ü      24.62000        547.30ü      32.00000         711.36
  STANDARD BEDDING MATERIAL               ü                            ü                            ü
0033 619(A) M0920              1.000  LSUMü    5775.00000       5775.00ü    7858.69000       7858.69ü    7500.00000        7500.00
  REMOVAL OF STRUCTURES & OBSTRUCTIONS    ü                            ü                            ü
0034 619(B) M4728           7275.000  M2  ü       3.00000      21825.00ü       4.31000      31355.25ü       3.00000       21825.00
  REMOVAL OF ASPHALT PAVEMENT (F-37)(F-43)ü                            ü                            ü
0035 619(B) M4779              2.000  EA  ü     525.00000       1050.00ü     497.59000        995.18ü    1700.00000        3400.00
  REMOVAL OF HEADWALLS (F-43)             ü                            ü                            ü
0036 624(C) M7180            241.000  M   ü       7.58000       1826.78ü       9.57000       2306.37ü       8.00000        1928.00
  FENCE-STYLE SWF (5 BARBED WIRE) (F-32)  ü                            ü                            ü
0037 629(B) M4959              1.000  EA  ü     132.00000        132.00ü     261.44000        261.44ü     145.00000         145.00
  MAILBOX INSTALLATION-MULTIPLE           ü                            ü                            ü
0038 629(C) M4960              2.000  EA  ü      27.50000         55.00ü      37.36000         74.72ü      31.00000          62.00
  MAILBOX                                 ü                            ü                            ü
0039 629(D) M4961              1.000  EA  ü      11.00000         11.00ü      45.68000         45.68ü      28.00000          28.00
  REMOVAL OF MAILBOX INSTALLATION (F-43)  ü                            ü                            ü
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     CALL ORDER   : 300                     CONTRACT ID : 000163                       COUNTIES : PAYNE
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 45

          SET-ASIDE :

====================================================================================================================================
                                          ü(3) 730764097               ü(4) 730677400               ü(5) 731325493
                                          üM.J. LEE CONSTRUCTION COMPANüWYNN CONSTRUCTION CO., INC. üJ. MORRIS & ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       ü             $    707,698.44ü             $    686,416.73ü                $    790,517.75
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002   X181-BRIDGE 'A'
                                          ü                            ü                            ü
0040 202(A) M1301           2700.000  M3  ü       6.54000      17658.00ü       3.02000       8154.00ü       6.50000       17550.00
  UNCLASSIFIED EXCAVATION                 ü                            ü                            ü
0041 501(B) M1307            205.000  M3  ü      13.08000       2681.40ü       3.16000        647.80ü      27.00000        5535.00
  SUBSTRUCTURE EXCAVATION COMMON          ü                            ü                            ü
0042 501(F) M6352            170.000  M3  ü      40.55000       6893.50ü      25.36000       4311.20ü      44.00000        7480.00
  GRANULAR BACKFILL                       ü                            ü                            ü
0043 503(A) M1313            308.500  M   ü     438.32000     135221.72ü     479.34000     147876.39ü     500.00000      154250.00
  PRESTRESSED CONCRETE BEAMS (TYPE IV)    ü                            ü                            ü
0044 504(A) M1304            309.600  M2  ü      95.68000      29622.53ü      94.59000      29285.06ü     100.00000       30960.00
  APPROACH SLAB                           ü                            ü                            ü
0045 504(C) M6277             39.600  M   ü     413.98000      16393.61ü     522.87000      20705.65ü     500.00000       19800.00
  (PL) SEALED EXPANSION JOINT W/PLATES    ü                            ü                            ü
0046 504(F) M1381            174.700  M   ü     114.83000      20060.80ü     126.13000      22034.91ü     131.00000       22885.70
  CONCRETE PARAPET                        ü                            ü                            ü
0047 506(A) M1322           4030.000  KG  ü       4.52000      18215.60ü       4.89000      19706.70ü       5.50000       22165.00
  STRUCTURAL STEEL                        ü                            ü                            ü
0048 509(A) M1326            196.400  M3  ü     405.47000      79634.31ü     348.05000      68357.02ü     525.00000      103110.00
  CLASS AA CONCRETE                       ü                            ü                            ü
0049 509(B) M1328            176.000  M3  ü     405.46000      71360.96ü     339.63000      59774.88ü     460.00000       80960.00
  CLASS A CONCRETE                        ü                            ü                            ü
0050 509(D) M0325             15.000  M3  ü     300.82000       4512.30ü     232.38000       3485.70ü     262.00000        3930.00
  CLASS C CONCRETE                        ü                            ü                            ü
0051 510(C) M6135            593.000  M2  ü      56.03000      33225.79ü      59.99000      35574.07ü      54.00000       32022.00
  SLOPE WALL (125MM)                      ü                            ü                            ü
0052 511(A) M1332           7260.000  KG  ü       1.10000       7986.00ü       1.17000       8494.20ü       1.20000        8712.00
  REINFORCING STEEL                       ü                            ü                            ü
0053 511(B) M6010          27600.000  KG  ü       1.23000      33948.00ü       1.35000      37260.00ü       1.50000       41400.00
  EPOXY COATED REINF. STEEL               ü                            ü                            ü
0054 514(A) M6011             35.200  M   ü     103.35000       3637.92ü      58.56000       2061.31ü      50.00000        1760.00
  PILES, FURNISHED (HP 250X62)            ü                            ü                            ü
0055 514(A) M6013            107.800  M   ü     132.68000      14302.90ü      69.43000       7484.55ü      60.00000        6468.00
  PILES, FURNISHED (HP 310X79)            ü                            ü                            ü
0056 514(B) M6292             35.200  M   ü      29.53000       1039.46ü      70.96000       2497.79ü      40.00000        1408.00
  PILES, DRIVEN (HP 250X62)               ü                            ü                            ü
0057 514(B) M6294            107.800  M   ü      29.53000       3183.33ü      45.01000       4852.08ü      49.00000        5282.20
  PILES, DRIVEN (HP 310X79)               ü                            ü                            ü
0058 514(F) M6354             18.000  EA  ü     325.00000       5850.00ü     486.98000       8765.64ü    1000.00000       18000.00
  PILE LOAD TEST (DYNAMIC)                ü                            ü                            ü
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     CALL ORDER   : 300                     CONTRACT ID : 000163                       COUNTIES : PAYNE
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 45

          SET-ASIDE :

====================================================================================================================================
                                          ü(3) 730764097               ü(4) 730677400               ü(5) 731325493
                                          üM.J. LEE CONSTRUCTION COMPANüWYNN CONSTRUCTION CO., INC. üJ. MORRIS & ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 515(A) M6013            983.000  M2  ü       3.30000       3243.90ü       4.17000       4099.11ü       3.50000        3440.50
  WATER REPELLENT (VISUALLY INSPECTED)    ü                            ü                            ü
0060 516(A) M6096             61.800  M   ü     959.51000      59297.72ü    1167.85000      72173.13ü    1800.00000      111240.00
  DRILLED SHAFTS 1500MM DIAMETER          ü                            ü                            ü
0061 613(P) M6204             32.000  M   ü      26.25000        840.00ü      10.32000        330.24ü      49.00000        1568.00
  150MM PERFORATED PIPE UNDERDRAIN ROUND  ü                            ü                            ü
0062 613(Q) M6207             64.000  M   ü      26.25000       1680.00ü      11.74000        751.36ü      49.00000        3136.00
  150 MM NON-PERF.PIPE UNDERDRAIN RND.    ü                            ü                            ü
0063 613(R) M1395             18.000  M3  ü      45.78000        824.04ü      21.69000        390.42ü      52.00000         936.00
  PIPE UNDERDRAIN COVER MATERIAL          ü                            ü                            ü
0064 613(S) M1396             10.000  M3  ü      13.08000        130.80ü      12.58000        125.80ü      40.00000         400.00
  TRENCH EXCAVATION                       ü                            ü                            ü
0065 613(T) M1181             10.000  M3  ü      45.78000        457.80ü      24.41000        244.10ü      32.00000         320.00
  STANDARD BEDDING MATERIAL               ü                            ü                            ü
0066 619(D) M1397              1.000  LSUMü   45000.00000      45000.00ü   14620.84000      14620.84ü   28000.00000       28000.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    ü                            ü                            ü
0067 623(A) M0932            497.670  M   ü      45.11000      22449.89ü      57.05000      28392.07ü      56.00000       27869.52
  BEAM GUARD RAIL-W-BEAM-SINGLE           ü                            ü                            ü
0068 623(F) M5686              4.000  EA  ü     880.00000       3520.00ü    1113.11000       4452.44ü    1250.00000        5000.00
  GUARD RAIL ANCHOR UNIT (TYPE D-BF)      ü                            ü                            ü
0069 623(H) M8571              4.000  EA  ü    2750.00000      11000.00ü    3478.46000      13913.84ü    3250.00000       13000.00
  G.E.T. GUARD RAIL END SECTION           ü                            ü                            ü
0070 641    M1399              1.000  LSUMü   80000.00000      80000.00ü   41741.51000      41741.51ü   15000.00000       15000.00
  MOBILIZATION                            ü                            ü                            ü
0071 643    M0087              1.000  LSUMü    8200.00000       8200.00ü   22554.33000      22554.33ü   15000.00000       15000.00
  (SP) CONTRACTORS QUALITY CONTROL        ü                            ü                            ü
     SECTION TOTALS                       ü             $    742,072.28ü             $    695,118.14ü                $    808,587.92
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003   X131-BRIDGE 'B'
                                          ü                            ü                            ü
0072 202(C) M1302            460.000  M3  ü      13.08000       6016.80ü       7.03000       3233.80ü      20.00000        9200.00
  UNCLASSIFIED BORROW                     ü                            ü                            ü
0073 501(B) M1307             60.000  M3  ü      13.08000        784.80ü       3.81000        228.60ü      27.00000        1620.00
  SUBSTRUCTURE EXCAVATION COMMON          ü                            ü                            ü
0074 504(E) M6239             91.100  M   ü     114.83000      10461.01ü     123.94000      11290.93ü     140.00000       12754.00
  CONCRETE RAIL (TR3)                     ü                            ü                            ü
0075 506(A) M1322          50250.000  KG  ü       1.43000      71857.50ü       2.92000     146730.00ü       5.60000      281400.00
  STRUCTURAL STEEL                        ü                            ü                            ü
0076 509(A) M1326             79.600  M3  ü     405.47000      32275.41ü     347.73000      27679.31ü     458.00000       36456.80
  CLASS AA CONCRETE                       ü                            ü                            ü
0077 509(B) M1328             80.400  M3  ü     405.46000      32598.98ü     336.40000      27046.56ü     458.00000       36823.20
  CLASS A CONCRETE                        ü                            ü                            ü



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 300 -11
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 300                     CONTRACT ID : 000163                       COUNTIES : PAYNE
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 45

          SET-ASIDE :

====================================================================================================================================
                                          ü(3) 730764097               ü(4) 730677400               ü(5) 731325493
                                          üM.J. LEE CONSTRUCTION COMPANüWYNN CONSTRUCTION CO., INC. üJ. MORRIS & ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 511(A) M1439          16480.000  KG  ü       1.10000      18128.00ü       1.30000      21424.00ü       1.60000       26368.00
  REINFORCING STEEL (GRADE 420)           ü                            ü                            ü
0079 514(A) M6011             95.200  M   ü      98.42000       9369.58ü      54.73000       5210.30ü      50.00000        4760.00
  PILES, FURNISHED (HP 250X62)            ü                            ü                            ü
0080 514(B) M6292             95.200  M   ü      26.25000       2499.00ü      49.18000       4681.94ü      40.00000        3808.00
  PILES, DRIVEN (HP 250X62)               ü                            ü                            ü
0081 514(F) M6354             14.000  EA  ü     325.00000       4550.00ü     486.98000       6817.72ü    1000.00000       14000.00
  PILE LOAD TEST (DYNAMIC)                ü                            ü                            ü
0082 516(A) M6093             38.200  M   ü     703.25000      26864.15ü     976.61000      37306.50ü    1300.00000       49660.00
  DRILLED SHAFTS 1050MM DIAMETER          ü                            ü                            ü
0083 619(D) M1397              1.000  LSUMü   35000.00000      35000.00ü   15897.33000      15897.33ü   28000.00000       28000.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    ü                            ü                            ü
0084 623(A) M0932             30.400  M   ü      45.11000       1371.34ü      57.05000       1734.32ü      63.00000        1915.20
  BEAM GUARD RAIL-W-BEAM-SINGLE           ü                            ü                            ü
0085 623(D) M4446              4.000  EA  ü    1320.00000       5280.00ü    1669.66000       6678.64ü    1900.00000        7600.00
  GUARD RAIL ANCHOR UNIT (TYPE A)         ü                            ü                            ü
0086 623(F) M5686              4.000  EA  ü     880.00000       3520.00ü    1113.11000       4452.44ü    1250.00000        5000.00
  GUARD RAIL ANCHOR UNIT (TYPE D-BF)      ü                            ü                            ü
     SECTION TOTALS                       ü             $    260,576.57ü             $    320,412.39ü                $    519,365.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004   Y000-TRAFFIC
                                          ü                            ü                            ü
0087 850(A) M8110              2.480  M2  ü     154.00000        381.92ü     208.71000        517.60ü     180.00000         446.40
  SHEET ALUMINUM SIGNS (TS-21)  (SP-1)    ü                            ü                            ü
0088 851(C) M8327              8.220  M   ü      36.32000        298.55ü      48.70000        400.31ü      42.00000         345.24
  57 MM SQUARE TUBE POST (TS-20)  (SP-1)  ü                            ü                            ü
0089 855(A) M8812           4000.000  M   ü       0.79000       3160.00ü       1.14000       4560.00ü       1.00000        4000.00
  TRAFFIC STRIPE(PLASTIC)(100 MM WIDE)    ü                            ü                            ü
  (TS-11)                                 ü                            ü                            ü
0090 880(J) M8905              1.000  LSUMü   11440.00000      11440.00ü   19701.99000      19701.99ü   16000.00000       16000.00
  CONSTRUCTION TRAFFIC CONTROL (TO-25)    ü                            ü                            ü
     SECTION TOTALS                       ü             $     15,280.47ü             $     25,179.90ü                $     20,791.64
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0005   STAK-STAKING
                                          ü                            ü                            ü
0091 642    M0098              1.000  LSUMü   15000.00000      15000.00ü   19479.37000      19479.37ü   17500.00000       17500.00
  STAKING                                 ü                            ü                            ü
     SECTION TOTALS                       ü             $     15,000.00ü             $     19,479.37ü                $     17,500.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $  1,740,627.76ü             $  1,746,606.53ü                $  2,156,762.51
====================================================================================================================================
 



                                              OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 330 -1
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 330                     CONTRACT ID : 000166                       COUNTIES : PITTSBURG
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 24
     LETTING TIME : 2:00 P.M.             CONTRACT TIME :   30  CALENDAR DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : STPY-13N(57)TR
     INTERSECTION MODIFICATION
     SOUTHBOUND INTERSECTION OF US-69 AND FRINK ROAD SOUTH
     OF MCALESTER
     PROJ. LGTH.= 0.00 KM.
     ASPH. GRADE= 64-22 OK, 70-28 OK

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL       % OVER      % OVER
  RANK     VENDOR NO./NAME                                                                          BID         LOW BID     EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    -EST-         ENGINEER'S ESTIMATE                                                    $     45,815.76   82.6888%  100.0000%
   1   731325493      .J. MORRIS & ASSOCIATES, INC.                                          $     55,407.40  100.0000%  120.9352%
   2   731005798      .JOB CONST. CO., INC.                                                  $     59,657.81  107.6711%  130.2124%
   3   731441052      .SMITH CONSTRUCTION & OILFIELD SERVICE, INC.                           $     63,087.53  113.8611%  137.6983%
====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 731325493               ü(2) 731005798
                                          üENGINEER'S ESTIMATE         üJ. MORRIS & ASSOCIATES, INC.üJOB CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Y000-INTERSECTION MODIFICATION
                                          ü                            ü                            ü
0001 202(G) M0185              1.000  LSUMü    6000.00000       6000.00ü    6000.00000       6000.00ü   10000.00000       10000.00
  EARTHWORK (SP-1,2)                      ü                            ü                            ü
0002 230(A) M2806           1310.000  M2  ü       2.00000       2620.00ü       3.00000       3930.00ü       2.50000        3275.00
  SOLID SLAB SODDING (H-11,12)            ü                            ü                            ü
0003 303    M0192            240.000  M3  ü      32.00000       7680.00ü      36.00000       8640.00ü      35.00000        8400.00
  AGGREGATE BASE                          ü                            ü                            ü
0004 407    M0250            343.000  L   ü       0.25000         85.75ü       0.65000        222.95ü       0.70000         240.10
  TACK COAT (F-25)                        ü                            ü                            ü
0005 408    M5774            883.000  L   ü       0.35000        309.05ü       0.75000        662.25ü       0.80000         706.40
  PRIME COAT (F-55)                       ü                            ü                            ü
0006 411(A) M6500            257.000  T   ü      32.00000       8224.00ü      44.00000      11308.00ü      44.83000       11521.31
  (SP)ASPHALT CONCRETE TYPE A (PG 64-22   ü                            ü                            ü
  OK) (F-66)                              ü                            ü                            ü
0007 411(B) M6540            164.000  T   ü      34.00000       5576.00ü      46.00000       7544.00ü      58.14000        9534.96
  (SP)ASPHALT CONCRETE TYPE B (PG 70-28   ü                            ü                            ü
  OK) (F-66)                              ü                            ü                            ü
0008 509(B) M0321              0.100  M3  ü     450.00000         45.00ü     800.00000         80.00ü    1000.00000         100.00
  CLASS A CONCRETE                        ü                            ü                            ü
0009 611(E) M6002              1.000  EA  ü    1260.00000       1260.00ü    1765.00000       1765.00ü    2500.00000        2500.00
  INLET (SMD-TYPE 2) (SP-3)               ü                            ü                            ü
0010 619(B) M4741              1.000  EA  ü     590.00000        590.00ü     270.00000        270.00ü     800.00000         800.00
  REMOVAL OF DRAINAGE INLETS (F-43)       ü                            ü                            ü



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 330 -2
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 330                     CONTRACT ID : 000166                       COUNTIES : PITTSBURG
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 24

          SET-ASIDE :

====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 731325493               ü(2) 731005798
                                          üENGINEER'S ESTIMATE         üJ. MORRIS & ASSOCIATES, INC.üJOB CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0011 619(C) M0924            230.000  M   ü       7.00000       1610.00ü       5.00000       1150.00ü      10.00000        2300.00
  SAWING PAVEMENT                         ü                            ü                            ü
0012 641    M2917              1.000  LSUMü    4200.00000       4200.00ü    4000.00000       4000.00ü    6000.00000        6000.00
  MOBILIZATION                            ü                            ü                            ü
0013 850(A) M8110              3.060  M2  ü     245.00000        749.70ü     250.00000        765.00ü      14.00000          42.84
  SHEET ALUMINUM SIGNS                    ü                            ü                            ü
0014 851(C) M8327              8.220  M   ü      33.00000        271.26ü      60.00000        493.20ü      10.00000          82.20
  57 MM SQUARE TUBE POST (TS-20)          ü                            ü                            ü
0015 855(A) M8812            516.000  M   ü       1.25000        645.00ü       3.25000       1677.00ü       5.00000        2580.00
  TRAFFIC STRIPE(PLASTIC)(100 MM WIDE)    ü                            ü                            ü
  (TS-13)                                 ü                            ü                            ü
0016 855(B) M8818              2.000  EA  ü      60.00000        120.00ü     125.00000        250.00ü      75.00000         150.00
  TRAFFIC STRIPE(PLASTIC)(ARROWS)         ü                            ü                            ü
0017 855(B) M8821              1.000  EA  ü     170.00000        170.00ü     250.00000        250.00ü     175.00000         175.00
  TRAFFIC STRIPE(PLASTIC)(WORDS)          ü                            ü                            ü
0018 856(G) M8884             10.000  EA  ü      18.00000        180.00ü     125.00000       1250.00ü       2.00000          20.00
  (PL)C/L CONSTRUCTION ZONE PAVEMENT      ü                            ü                            ü
  MARKERS(YELLOW) (SP-4)                  ü                            ü                            ü
0019 859(A) M8006            200.000  M   ü       0.60000        120.00ü       1.00000        200.00ü       1.00000         200.00
  PAVEMENT MARKING REMOVAL (TRAFFIC       ü                            ü                            ü
  STRIPE) (TS-18)                         ü                            ü                            ü
0020 880(J) M8905              1.000  LSUMü    5000.00000       5000.00ü    4200.00000       4200.00ü    1000.00000        1000.00
  CONSTRUCTION TRAFFIC CONTROL (TS-27)    ü                            ü                            ü
0021 890(A) M8724              3.000  EA  ü     120.00000        360.00ü     250.00000        750.00ü      10.00000          30.00
  (PL)REMOVAL OF EXISTING SIGNS (TS-33)   ü                            ü                            ü
     SECTION TOTALS                       ü             $     45,815.76ü             $     55,407.40ü                $     59,657.81
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $     45,815.76ü             $     55,407.40ü                $     59,657.81
====================================================================================================================================



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 330 -3
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 330                     CONTRACT ID : 000166                       COUNTIES : PITTSBURG
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 24

          SET-ASIDE :

====================================================================================================================================
                                          ü(3) 731441052               ü                            ü
                                          üSMITH CONST. & OILFIELD SER.ü                            ü
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Y000-INTERSECTION MODIFICATION
                                          ü                            ü                            ü
0001 202(G) M0185              1.000  LSUMü    9975.00000       9975.00ü                            ü
  EARTHWORK (SP-1,2)                      ü                            ü                            ü
0002 230(A) M2806           1310.000  M2  ü       4.51000       5908.10ü                            ü
  SOLID SLAB SODDING (H-11,12)            ü                            ü                            ü
0003 303    M0192            240.000  M3  ü      35.70000       8568.00ü                            ü
  AGGREGATE BASE                          ü                            ü                            ü
0004 407    M0250            343.000  L   ü       0.66000        226.38ü                            ü
  TACK COAT (F-25)                        ü                            ü                            ü
0005 408    M5774            883.000  L   ü       0.81000        715.23ü                            ü
  PRIME COAT (F-55)                       ü                            ü                            ü
0006 411(A) M6500            257.000  T   ü      44.83000      11521.31ü                            ü
  (SP)ASPHALT CONCRETE TYPE A (PG 64-22   ü                            ü                            ü
  OK) (F-66)                              ü                            ü                            ü
0007 411(B) M6540            164.000  T   ü      58.14000       9534.96ü                            ü
  (SP)ASPHALT CONCRETE TYPE B (PG 70-28   ü                            ü                            ü
  OK) (F-66)                              ü                            ü                            ü
0008 509(B) M0321              0.100  M3  ü     150.00000         15.00ü                            ü
  CLASS A CONCRETE                        ü                            ü                            ü
0009 611(E) M6002              1.000  EA  ü    4600.00000       4600.00ü                            ü
  INLET (SMD-TYPE 2) (SP-3)               ü                            ü                            ü
0010 619(B) M4741              1.000  EA  ü     840.00000        840.00ü                            ü
  REMOVAL OF DRAINAGE INLETS (F-43)       ü                            ü                            ü
0011 619(C) M0924            230.000  M   ü      10.50000       2415.00ü                            ü
  SAWING PAVEMENT                         ü                            ü                            ü
0012 641    M2917              1.000  LSUMü    4200.00000       4200.00ü                            ü
  MOBILIZATION                            ü                            ü                            ü
0013 850(A) M8110              3.060  M2  ü     189.75000        580.64ü                            ü
  SHEET ALUMINUM SIGNS                    ü                            ü                            ü
0014 851(C) M8327              8.220  M   ü      28.75000        236.33ü                            ü
  57 MM SQUARE TUBE POST (TS-20)          ü                            ü                            ü
0015 855(A) M8812            516.000  M   ü       2.88000       1486.08ü                            ü
  TRAFFIC STRIPE(PLASTIC)(100 MM WIDE)    ü                            ü                            ü
  (TS-13)                                 ü                            ü                            ü
0016 855(B) M8818              2.000  EA  ü     115.00000        230.00ü                            ü
  TRAFFIC STRIPE(PLASTIC)(ARROWS)         ü                            ü                            ü
0017 855(B) M8821              1.000  EA  ü     230.00000        230.00ü                            ü
  TRAFFIC STRIPE(PLASTIC)(WORDS)          ü                            ü                            ü
0018 856(G) M8884             10.000  EA  ü       2.30000         23.00ü                            ü
  (PL)C/L CONSTRUCTION ZONE PAVEMENT      ü                            ü                            ü
  MARKERS(YELLOW) (SP-4)                  ü                            ü                            ü



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 330 -4
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 330                     CONTRACT ID : 000166                       COUNTIES : PITTSBURG
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 24

          SET-ASIDE :

====================================================================================================================================
                                          ü(3) 731441052               ü                            ü
                                          üSMITH CONST. & OILFIELD SER.ü                            ü
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 859(A) M8006            200.000  M   ü       2.30000        460.00ü                            ü
  PAVEMENT MARKING REMOVAL (TRAFFIC       ü                            ü                            ü
  STRIPE) (TS-18)                         ü                            ü                            ü
0020 880(J) M8905              1.000  LSUMü    1150.00000       1150.00ü                            ü
  CONSTRUCTION TRAFFIC CONTROL (TS-27)    ü                            ü                            ü
0021 890(A) M8724              3.000  EA  ü      57.50000        172.50ü                            ü
  (PL)REMOVAL OF EXISTING SIGNS (TS-33)   ü                            ü                            ü
     SECTION TOTALS                       ü             $     63,087.53ü                            ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $     63,087.53ü                            ü
====================================================================================================================================



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 410 -1
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 410                     CONTRACT ID : 000171                       COUNTIES : WASHITA
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 51
     LETTING TIME : 2:00 P.M.             CONTRACT TIME :  150  CALENDAR DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : BRO-175D(001)CO
     BRIDGE AND APPROACHES
     ELK CREEK, 1.61 KM. SOUTH AND 8.05 KM. WEST OF SENTINEL
     PROJ. LGTH.= 0.421 KM.

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL       % OVER      % OVER
  RANK     VENDOR NO./NAME                                                                          BID         LOW BID     EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    -EST-         ENGINEER'S ESTIMATE                                                    $    241,318.94  100.0000%  100.0000%
   1   730776271      .SEWELL BROTHERS, INC.                                                 $    241,318.94  100.0000%  100.0000%
   2   731557599      .PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC                            $    255,838.30  106.0166%  106.0166%
   3   731325493      .J. MORRIS & ASSOCIATES, INC.                                          $    286,323.49  118.6494%  118.6494%
====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 730776271               ü(2) 731557599
                                          üENGINEER'S ESTIMATE         üSEWELL BROTHERS, INC.       üPLAINS BRIDGE CONTRACTING OF
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   E000-ROADWAY
                                          ü                            ü                            ü
0001 201    M0102              1.000  LSUMü    5000.00000       5000.00ü    5000.00000       5000.00ü    1700.00000        1700.00
  CLEARING AND GRUBBING                   ü                            ü                            ü
0002 202(G) M0185              1.000  LSUMü   22000.00000      22000.00ü   22000.00000      22000.00ü   40000.00000       40000.00
  EARTHWORK (5)(6)                        ü                            ü                            ü
0003 222    M2801            126.000  M   ü      10.00000       1260.00ü      10.00000       1260.00ü      10.50000        1323.00
  TEMPORARY BALE BARRIER (2)              ü                            ü                            ü
0004 223    M2802            842.000  M   ü       7.00000       5894.00ü       7.00000       5894.00ü       7.25000        6104.50
  TEMPORARY SILT FENCE (2)                ü                            ü                            ü
0005 230(A) M2806           1050.000  M2  ü       5.00000       5250.00ü       5.00000       5250.00ü       5.50000        5775.00
  SOLID SLAB SODDING (3)                  ü                            ü                            ü
0006 230(F) M2812            242.000  KL  ü       6.00000       1452.00ü       6.00000       1452.00ü       6.60000        1597.20
  WATERING (H-2)                          ü                            ü                            ü
0007 233(A) M2817              0.443  HA  ü    1000.00000        443.00ü    1000.00000        443.00ü    1100.00000         487.30
  VEGETATIVE MULCHING (H-13)              ü                            ü                            ü
0008 234(A) M2824              0.116  T   ü     400.00000         46.40ü     400.00000         46.40ü     425.00000          49.30
  FERTILIZING (10-20-10) (H-5)            ü                            ü                            ü
0009 509(D) M0325             10.000  M3  ü     248.50000       2485.00ü     248.50000       2485.00ü     300.00000        3000.00
  CLASS C CONCRETE (4)                    ü                            ü                            ü
     SECTION TOTALS                       ü             $     43,830.40ü             $     43,830.40ü                $     60,036.30
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002   X081-BRIDGE 'A'
                                          ü                            ü                            ü
0010 202(A) M1301           1000.000  M3  ü       3.92000       3920.00ü       3.92000       3920.00ü       6.00000        6000.00
  UNCLASSIFIED EXCAVATION                 ü                            ü                            ü



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 410 -2
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 410                     CONTRACT ID : 000171                       COUNTIES : WASHITA
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 51

          SET-ASIDE :

====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 730776271               ü(2) 731557599
                                          üENGINEER'S ESTIMATE         üSEWELL BROTHERS, INC.       üPLAINS BRIDGE CONTRACTING OF
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0011 501(B) M1307            110.000  M3  ü       6.55000        720.50ü       6.55000        720.50ü      15.00000        1650.00
  SUBSTRUCTURE EXCAVATION COMMON (1)      ü                            ü                            ü
0012 501(D) M6353             32.000  M3  ü      11.77000        376.64ü      11.77000        376.64ü      15.00000         480.00
  UNCLASSIFIED BACKFILL (1)               ü                            ü                            ü
0013 503(B) M6144            134.200  M   ü     344.00000      46164.80ü     344.00000      46164.80ü     280.00000       37576.00
  PRESTRESSED CONCRETE DOUBLE TEE (1)     ü                            ü                            ü
0014 504(E) M1380             84.300  M   ü      92.00000       7755.60ü      92.00000       7755.60ü     100.00000        8430.00
  CONCRETE RAIL (TR1) (1)                 ü                            ü                            ü
0015 509(A) M1326             63.100  M3  ü     392.00000      24735.20ü     392.00000      24735.20ü     360.00000       22716.00
  CLASS AA CONCRETE (1)                   ü                            ü                            ü
0016 509(E) M1332             54.200  M3  ü     379.00000      20541.80ü     379.00000      20541.80ü     360.00000       19512.00
  CLASS S CONCRETE (1)                    ü                            ü                            ü
0017 511(A) M1439          11240.000  KG  ü       1.10000      12364.00ü       1.10000      12364.00ü       1.20000       13488.00
  REINFORCING STEEL (GRADE 420) (1)       ü                            ü                            ü
0018 514(A) M6011            135.000  M   ü      52.50000       7087.50ü      52.50000       7087.50ü      58.00000        7830.00
  PILES, FURNISHED (HP 250X62)            ü                            ü                            ü
0019 514(B) M6292            135.000  M   ü      29.50000       3982.50ü      29.50000       3982.50ü      58.00000        7830.00
  PILES, DRIVEN (HP 250X62)               ü                            ü                            ü
0020 516(A) M6092             51.200  M   ü     820.00000      41984.00ü     820.00000      41984.00ü     500.00000       25600.00
  DRILLED SHAFTS 900MM DIAMETER           ü                            ü                            ü
0021 601(E) M6312            575.000  M2  ü       2.40000       1380.00ü       2.40000       1380.00ü       3.00000        1725.00
  FILTER FABRIC (RIPRAP)                  ü                            ü                            ü
0022 601A-1 M1353            430.000  T   ü      24.00000      10320.00ü      24.00000      10320.00ü      28.00000       12040.00
  TYPE I-A PLAIN RIPRAP                   ü                            ü                            ü
0023 601A-2 M1355             85.000  T   ü      23.00000       1955.00ü      23.00000       1955.00ü      25.00000        2125.00
  TYPE I-A FILTER BLANKET                 ü                            ü                            ü
0024 623(F) M6033              4.000  EA  ü    1800.00000       7200.00ü    1800.00000       7200.00ü    1700.00000        6800.00
  GUARD RAIL ANCHOR UNIT (TYPE II) (F-50) ü                            ü                            ü
0025 641    M1399              1.000  LSUMü       1.00000          1.00ü       1.00000          1.00ü   15000.00000       15000.00
  MOBILIZATION                            ü                            ü                            ü
0026 880(J) M6145              1.000  LSUMü    3000.00000       3000.00ü    3000.00000       3000.00ü    3000.00000        3000.00
  (PL) CONSTRUCTION TRAFFIC CONTROL       ü                            ü                            ü
     SECTION TOTALS                       ü             $    193,488.54ü             $    193,488.54ü                $    191,802.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003   STAK-STAKING
                                          ü                            ü                            ü
0027 642    M0098              1.000  LSUMü    4000.00000       4000.00ü    4000.00000       4000.00ü    4000.00000        4000.00
  STAKING                                 ü                            ü                            ü
     SECTION TOTALS                       ü             $      4,000.00ü             $      4,000.00ü                $      4,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $    241,318.94ü             $    241,318.94ü                $    255,838.30
====================================================================================================================================



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 410 -3
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 410                     CONTRACT ID : 000171                       COUNTIES : WASHITA
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 51

          SET-ASIDE :

====================================================================================================================================
                                          ü(3) 731325493               ü                            ü
                                          üJ. MORRIS & ASSOCIATES, INC.ü                            ü
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   E000-ROADWAY
                                          ü                            ü                            ü
0001 201    M0102              1.000  LSUMü    4500.00000       4500.00ü                            ü
  CLEARING AND GRUBBING                   ü                            ü                            ü
0002 202(G) M0185              1.000  LSUMü   12000.00000      12000.00ü                            ü
  EARTHWORK (5)(6)                        ü                            ü                            ü
0003 222    M2801            126.000  M   ü      10.00000       1260.00ü                            ü
  TEMPORARY BALE BARRIER (2)              ü                            ü                            ü
0004 223    M2802            842.000  M   ü       9.85000       8293.70ü                            ü
  TEMPORARY SILT FENCE (2)                ü                            ü                            ü
0005 230(A) M2806           1050.000  M2  ü       3.00000       3150.00ü                            ü
  SOLID SLAB SODDING (3)                  ü                            ü                            ü
0006 230(F) M2812            242.000  KL  ü       4.00000        968.00ü                            ü
  WATERING (H-2)                          ü                            ü                            ü
0007 233(A) M2817              0.443  HA  ü     350.00000        155.05ü                            ü
  VEGETATIVE MULCHING (H-13)              ü                            ü                            ü
0008 234(A) M2824              0.116  T   ü     440.00000         51.04ü                            ü
  FERTILIZING (10-20-10) (H-5)            ü                            ü                            ü
0009 509(D) M0325             10.000  M3  ü     262.00000       2620.00ü                            ü
  CLASS C CONCRETE (4)                    ü                            ü                            ü
     SECTION TOTALS                       ü             $     32,997.79ü                            ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002   X081-BRIDGE 'A'
                                          ü                            ü                            ü
0010 202(A) M1301           1000.000  M3  ü       6.50000       6500.00ü                            ü
  UNCLASSIFIED EXCAVATION                 ü                            ü                            ü
0011 501(B) M1307            110.000  M3  ü      27.50000       3025.00ü                            ü
  SUBSTRUCTURE EXCAVATION COMMON (1)      ü                            ü                            ü
0012 501(D) M6353             32.000  M3  ü      14.00000        448.00ü                            ü
  UNCLASSIFIED BACKFILL (1)               ü                            ü                            ü
0013 503(B) M6144            134.200  M   ü     400.00000      53680.00ü                            ü
  PRESTRESSED CONCRETE DOUBLE TEE (1)     ü                            ü                            ü
0014 504(E) M1380             84.300  M   ü     105.00000       8851.50ü                            ü
  CONCRETE RAIL (TR1) (1)                 ü                            ü                            ü
0015 509(A) M1326             63.100  M3  ü     458.00000      28899.80ü                            ü
  CLASS AA CONCRETE (1)                   ü                            ü                            ü
0016 509(E) M1332             54.200  M3  ü     370.00000      20054.00ü                            ü
  CLASS S CONCRETE (1)                    ü                            ü                            ü
0017 511(A) M1439          11240.000  KG  ü       1.50000      16860.00ü                            ü
  REINFORCING STEEL (GRADE 420) (1)       ü                            ü                            ü
0018 514(A) M6011            135.000  M   ü      40.00000       5400.00ü                            ü
  PILES, FURNISHED (HP 250X62)            ü                            ü                            ü



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 410 -4
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 410                     CONTRACT ID : 000171                       COUNTIES : WASHITA
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 51

          SET-ASIDE :

====================================================================================================================================
                                          ü(3) 731325493               ü                            ü
                                          üJ. MORRIS & ASSOCIATES, INC.ü                            ü
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 514(B) M6292            135.000  M   ü      50.00000       6750.00ü                            ü
  PILES, DRIVEN (HP 250X62)               ü                            ü                            ü
0020 516(A) M6092             51.200  M   ü     952.00000      48742.40ü                            ü
  DRILLED SHAFTS 900MM DIAMETER           ü                            ü                            ü
0021 601(E) M6312            575.000  M2  ü      18.00000      10350.00ü                            ü
  FILTER FABRIC (RIPRAP)                  ü                            ü                            ü
0022 601A-1 M1353            430.000  T   ü      33.00000      14190.00ü                            ü
  TYPE I-A PLAIN RIPRAP                   ü                            ü                            ü
0023 601A-2 M1355             85.000  T   ü      35.00000       2975.00ü                            ü
  TYPE I-A FILTER BLANKET                 ü                            ü                            ü
0024 623(F) M6033              4.000  EA  ü    1900.00000       7600.00ü                            ü
  GUARD RAIL ANCHOR UNIT (TYPE II) (F-50) ü                            ü                            ü
0025 641    M1399              1.000  LSUMü    8000.00000       8000.00ü                            ü
  MOBILIZATION                            ü                            ü                            ü
0026 880(J) M6145              1.000  LSUMü    4500.00000       4500.00ü                            ü
  (PL) CONSTRUCTION TRAFFIC CONTROL       ü                            ü                            ü
     SECTION TOTALS                       ü             $    246,825.70ü                            ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003   STAK-STAKING
                                          ü                            ü                            ü
0027 642    M0098              1.000  LSUMü    6500.00000       6500.00ü                            ü
  STAKING                                 ü                            ü                            ü
     SECTION TOTALS                       ü             $      6,500.00ü                            ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $    286,323.49ü                            ü
====================================================================================================================================



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 440 -1
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 440                     CONTRACT ID : 000187                       COUNTIES : CADDO
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 73
     LETTING TIME : 2:00 P.M.             CONTRACT TIME :   60  CALENDAR DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : MC-108B(63)PT.1/MC-108C(63)PT2
     RESURFACE(ASPHALT)
     SH-9 BEGINNING AT THE CADDO/KIOWA COUNTY LINE AND EXTENDING
     EAST TO SH-58; SH-58 BEGINNING APPROXIMATELY 1.0 MILE SOUTH
     OF THE JUNCTION OF SH-58/SH-9 AND EXTENDING NORTH.
     PROJ. LGTH.= 4.16 MI.
     FLEX. ESALS= GREATER THAN 3 MILLION
     ASPH. GRADE= 70-28OK

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL       % OVER      % OVER
  RANK     VENDOR NO./NAME                                                                          BID         LOW BID     EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    -EST-         ENGINEER'S ESTIMATE                                                    $    227,275.40  119.9447%  100.0000%
   1   730799069      .T & G CONSTRUCTION, INC.                                              $    189,483.35  100.0000%   83.3716%
   2   581401463      .APAC-OKLAHOMA, INC.(TULSA DIV)                                        $    229,752.40  121.2520%  101.0898%
   3   730574091      .BROCE CONSTRUCTION CO., INC.                                          $    239,469.25  126.3801%  105.3652%
   4   730967218      .CIRCLE S PAVING CO., INC.                                             $    278,315.00  146.8809%  122.4571%
====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 730799069               ü(2) 581401463
                                          üENGINEER'S ESTIMATE         üT & G CONSTRUCTION, INC.    üAPAC-OK,INC.(TULSA DIV)
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   I000-ROADWAY   MC-108B(63)PT. 1
                                          ü                            ü                            ü
0001 411(B)  6540           3350.000  TON ü      38.00000     127300.00ü      32.00000     107200.00ü      39.90000      133665.00
  (SP)ASPHALT CONCRETE TYPE B (PG 70-28   ü                            ü                            ü
  OK)                                     ü                            ü                            ü
0002 855(A)  8812           5580.000  LF  ü       0.36000       2008.80ü       0.39000       2176.20ü       0.36000        2008.80
  TRAF.STR.(PLAST.)(4" WIDE)              ü                            ü                            ü
0003 880(J)  8905              1.000  LSUMü    4000.00000       4000.00ü    1210.00000       1210.00ü     650.00000         650.00
  CONSTRUCTION TRAFFIC CONTROL            ü                            ü                            ü
     SECTION TOTALS                       ü             $    133,308.80ü             $    110,586.20ü                $    136,323.80
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002   I000-ROADWAY   MC-108B(63)PT. 2
                                          ü                            ü                            ü
0004 411(B)  6540           1660.000  TON ü      38.00000      63080.00ü      32.00000      53120.00ü      39.90000       66234.00
  (SP)ASPHALT CONCRETE TYPE B (PG 70-28   ü                            ü                            ü
  OK)                                     ü                            ü                            ü
0005 417     4267          11400.000  SY  ü       1.20000      13680.00ü       0.90000      10260.00ü       1.17000       13338.00
  COLD MILLING BITUMINOUS PAVEMENT        ü                            ü                            ü
0006 855(A)  8812          36685.000  LF  ü       0.36000      13206.60ü       0.39000      14307.15ü       0.36000       13206.60
  TRAF.STR.(PLAST.)(4" WIDE)              ü                            ü                            ü
0007 880(J)  8905              1.000  LSUMü    4000.00000       4000.00ü    1210.00000       1210.00ü     650.00000         650.00
  CONSTRUCTION TRAFFIC CONTROL            ü                            ü                            ü



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 440 -2
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 440                     CONTRACT ID : 000187                       COUNTIES : CADDO
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 73

          SET-ASIDE :

====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 730799069               ü(2) 581401463
                                          üENGINEER'S ESTIMATE         üT & G CONSTRUCTION, INC.    üAPAC-OK,INC.(TULSA DIV)
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       ü             $     93,966.60ü             $     78,897.15ü                $     93,428.60
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $    227,275.40ü             $    189,483.35ü                $    229,752.40
====================================================================================================================================



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 440 -3
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 440                     CONTRACT ID : 000187                       COUNTIES : CADDO
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 73

          SET-ASIDE :

====================================================================================================================================
                                          ü(3) 730574091               ü(4) 730967218               ü
                                          üBROCE CONSTRUCTION CO., INC.üCIRCLE S PAVING CO., INC.   ü
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   I000-ROADWAY   MC-108B(63)PT. 1
                                          ü                            ü                            ü
0001 411(B)  6540           3350.000  TON ü      44.71000     149778.50ü      49.90000     167165.00ü
  (SP)ASPHALT CONCRETE TYPE B (PG 70-28   ü                            ü                            ü
  OK)                                     ü                            ü                            ü
0002 855(A)  8812           5580.000  LF  ü       0.35000       1953.00ü       0.40000       2232.00ü
  TRAF.STR.(PLAST.)(4" WIDE)              ü                            ü                            ü
0003 880(J)  8905              1.000  LSUMü    1150.00000       1150.00ü    2000.00000       2000.00ü
  CONSTRUCTION TRAFFIC CONTROL            ü                            ü                            ü
     SECTION TOTALS                       ü             $    152,881.50ü             $    171,397.00ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002   I000-ROADWAY   MC-108B(63)PT. 2
                                          ü                            ü                            ü
0004 411(B)  6540           1660.000  TON ü      40.30000      66898.00ü      49.90000      82834.00ü
  (SP)ASPHALT CONCRETE TYPE B (PG 70-28   ü                            ü                            ü
  OK)                                     ü                            ü                            ü
0005 417     4267          11400.000  SY  ü       0.50000       5700.00ü       0.65000       7410.00ü
  COLD MILLING BITUMINOUS PAVEMENT        ü                            ü                            ü
0006 855(A)  8812          36685.000  LF  ü       0.35000      12839.75ü       0.40000      14674.00ü
  TRAF.STR.(PLAST.)(4" WIDE)              ü                            ü                            ü
0007 880(J)  8905              1.000  LSUMü    1150.00000       1150.00ü    2000.00000       2000.00ü
  CONSTRUCTION TRAFFIC CONTROL            ü                            ü                            ü
     SECTION TOTALS                       ü             $     86,587.75ü             $    106,918.00ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $    239,469.25ü             $    278,315.00ü
====================================================================================================================================



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 520 -1
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 520                     CONTRACT ID : 000195                       COUNTIES : COMANCHE        GRADY
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 7                                       STEPHENS
     LETTING TIME : 2:00 P.M.             CONTRACT TIME :   90  CALENDAR DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : MC-116N(42)/MC-126N(38)/CMC-16
     RESURFACE(ASPHALT)
     SH-7 BEG. 3.1 MILE EAST OF JCT. SH-7/I-44 EXT. EAST; US-81
     BEG. AT GRADY/STEPHENS COUNTY LINE EXT. NORTH; US-81 BEG.
     JCT. US-81/SH-7 EXT. NORTH.
     PROJ. LGTH.= 14.71 MI.
     FLEX. ESALS= GREATER THAN 3 MILLION
     ASPH. GRADE= 70-28OK

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL       % OVER      % OVER
  RANK     VENDOR NO./NAME                                                                          BID         LOW BID     EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    -EST-         ENGINEER'S ESTIMATE                                                    $  1,934,666.25  124.2872%  100.0000%
   1   730799069      .T & G CONSTRUCTION, INC.                                              $  1,556,609.03  100.0000%   80.4587%
   2   731452852      .OVERLAND CORPORATION                                                  $  1,689,569.08  108.5416%   87.3312%
   3   581401463      .APAC-OKLAHOMA, INC.(TULSA DIV)                                        $  2,017,190.99  129.5888%  104.2655%
====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 730799069               ü(2) 731452852
                                          üENGINEER'S ESTIMATE         üT & G CONSTRUCTION, INC.    üOVERLAND CORPORATION
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   I000-ROADWAY   MC-116N(42)
                                          ü                            ü                            ü
0001 411(B)  6540          11190.000  TON ü      38.00000     425220.00ü      28.10000     314439.00ü      31.60000      353604.00
  (SP)ASPHALT CONCRETE TYPE B (PG 70-28   ü                            ü                            ü
  OK)                                     ü                            ü                            ü
0002 855(A)  8815          82600.000  LF  ü       0.25000      20650.00ü       0.17000      14042.00ü       0.17000       14042.00
  TRAF.STR.(PLAST.)(THIN-LINE)(4" WIDE)   ü                            ü                            ü
0003 880(J)  8905              1.000  LSUMü    8000.00000       8000.00ü    7638.00000       7638.00ü    9000.00000        9000.00
  CONSTRUCTION TRAFFIC CONTROL            ü                            ü                            ü
     SECTION TOTALS                       ü             $    453,870.00ü             $    336,119.00ü                $    376,646.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002   I000-ROADWAY   MC-126N(38)
                                          ü                            ü                            ü
0004 411(BH) 6690          30225.000  TON ü      34.77000    1050923.25ü      29.25000     884081.25ü      31.80000      961155.00
  (SP)ASPHALT CONCRETE TYPE BH (PG 70-28  ü                            ü                            ü
  OK)                                     ü                            ü                            ü
0005 855(A)  8815         156404.000  LF  ü       0.25000      39101.00ü       0.17000      26588.68ü       0.17000       26588.68
  TRAF.STR.(PLAST.)(THIN-LINE)(4" WIDE)   ü                            ü                            ü
0006 855(B)  3320              2.000  EA  ü     150.00000        300.00ü      79.00000        158.00ü      80.00000         160.00
  TRAF. STR. (PLASTIC)(ARROWS)            ü                            ü                            ü
0007 855(C)  3321              1.000  EA  ü     150.00000        150.00ü     184.00000        184.00ü     185.00000         185.00
  TRAF. STR. (PLASTIC)(WORDS)             ü                            ü                            ü



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 520 -2
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 520                     CONTRACT ID : 000195                       COUNTIES : COMANCHE        GRADY
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 7                                       STEPHENS

          SET-ASIDE :

====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 730799069               ü(2) 731452852
                                          üENGINEER'S ESTIMATE         üT & G CONSTRUCTION, INC.    üOVERLAND CORPORATION
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0008 857(B)  8962            820.000  EA  ü      25.00000      20500.00ü      18.30000      15006.00ü      18.20000       14924.00
  REMOVE & RESET CLASS C PAVE. MARKERS    ü                            ü                            ü
0009 880(J)  8905              1.000  LSUMü    8000.00000       8000.00ü   13260.00000      13260.00ü   10000.00000       10000.00
  CONSTRUCTION TRAFFIC CONTROL            ü                            ü                            ü
     SECTION TOTALS                       ü             $  1,118,974.25ü             $    939,277.93ü                $  1,013,012.68
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003   I000-ROADWAY   CMC-169N(43)
                                          ü                            ü                            ü
0010 411(B)  6540           8550.000  TON ü      38.00000     324900.00ü      29.25000     250087.50ü      31.60000      270180.00
  (SP)ASPHALT CONCRETE TYPE B (PG 70-28   ü                            ü                            ü
  OK)                                     ü                            ü                            ü
0011 855(A)  8812          55000.000  LF  ü       0.36000      19800.00ü       0.26000      14300.00ü       0.26000       14300.00
  TRAF.STR.(PLAST.)(4" WIDE)              ü                            ü                            ü
0012 855(D)  3322             10.000  EA  ü      50.00000        500.00ü     175.00000       1750.00ü     175.00000        1750.00
  TRAF.STR.(PLASTIC)(SYMBOLS)             ü                            ü                            ü
0013 857(A)  8938            252.000  EA  ü      36.00000       9072.00ü      26.00000       6552.00ü      26.00000        6552.00
  PAVE.MARKERS CLASS C TYPE 2             ü                            ü                            ü
0014 857(B)  8962             62.000  EA  ü      25.00000       1550.00ü      18.30000       1134.60ü      18.20000        1128.40
  REMOVE & RESET CLASS C PAVE. MARKERS    ü                            ü                            ü
0015 880(J)  8905              1.000  LSUMü    6000.00000       6000.00ü    7388.00000       7388.00ü    6000.00000        6000.00
  CONSTRUCTION TRAFFIC CONTROL            ü                            ü                            ü
     SECTION TOTALS                       ü             $    361,822.00ü             $    281,212.10ü                $    299,910.40
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $  1,934,666.25ü             $  1,556,609.03ü                $  1,689,569.08
====================================================================================================================================



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 520 -3
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 520                     CONTRACT ID : 000195                       COUNTIES : COMANCHE        GRADY
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 7                                       STEPHENS

          SET-ASIDE :

====================================================================================================================================
                                          ü(3) 581401463               ü                            ü
                                          üAPAC-OK,INC.(TULSA DIV)     ü                            ü
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   I000-ROADWAY   MC-116N(42)
                                          ü                            ü                            ü
0001 411(B)  6540          11190.000  TON ü      40.00000     447600.00ü                            ü
  (SP)ASPHALT CONCRETE TYPE B (PG 70-28   ü                            ü                            ü
  OK)                                     ü                            ü                            ü
0002 855(A)  8815          82600.000  LF  ü       0.16000      13216.00ü                            ü
  TRAF.STR.(PLAST.)(THIN-LINE)(4" WIDE)   ü                            ü                            ü
0003 880(J)  8905              1.000  LSUMü    5350.00000       5350.00ü                            ü
  CONSTRUCTION TRAFFIC CONTROL            ü                            ü                            ü
     SECTION TOTALS                       ü             $    466,166.00ü                            ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002   I000-ROADWAY   MC-126N(38)
                                          ü                            ü                            ü
0004 411(BH) 6690          30225.000  TON ü      37.85000    1144016.25ü                            ü
  (SP)ASPHALT CONCRETE TYPE BH (PG 70-28  ü                            ü                            ü
  OK)                                     ü                            ü                            ü
0005 855(A)  8815         156404.000  LF  ü       0.16000      25024.64ü                            ü
  TRAF.STR.(PLAST.)(THIN-LINE)(4" WIDE)   ü                            ü                            ü
0006 855(B)  3320              2.000  EA  ü      75.00000        150.00ü                            ü
  TRAF. STR. (PLASTIC)(ARROWS)            ü                            ü                            ü
0007 855(C)  3321              1.000  EA  ü     175.00000        175.00ü                            ü
  TRAF. STR. (PLASTIC)(WORDS)             ü                            ü                            ü
0008 857(B)  8962            820.000  EA  ü      17.40000      14268.00ü                            ü
  REMOVE & RESET CLASS C PAVE. MARKERS    ü                            ü                            ü
0009 880(J)  8905              1.000  LSUMü    7625.00000       7625.00ü                            ü
  CONSTRUCTION TRAFFIC CONTROL            ü                            ü                            ü
     SECTION TOTALS                       ü             $  1,191,258.89ü                            ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003   I000-ROADWAY   CMC-169N(43)
                                          ü                            ü                            ü
0010 411(B)  6540           8550.000  TON ü      38.75000     331312.50ü                            ü
  (SP)ASPHALT CONCRETE TYPE B (PG 70-28   ü                            ü                            ü
  OK)                                     ü                            ü                            ü
0011 855(A)  8812          55000.000  LF  ü       0.25000      13750.00ü                            ü
  TRAF.STR.(PLAST.)(4" WIDE)              ü                            ü                            ü
0012 855(D)  3322             10.000  EA  ü     165.00000       1650.00ü                            ü
  TRAF.STR.(PLASTIC)(SYMBOLS)             ü                            ü                            ü
0013 857(A)  8938            252.000  EA  ü      24.90000       6274.80ü                            ü
  PAVE.MARKERS CLASS C TYPE 2             ü                            ü                            ü
0014 857(B)  8962             62.000  EA  ü      17.40000       1078.80ü                            ü
  REMOVE & RESET CLASS C PAVE. MARKERS    ü                            ü                            ü



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 520 -4
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 520                     CONTRACT ID : 000195                       COUNTIES : COMANCHE        GRADY
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 7                                       STEPHENS

          SET-ASIDE :

====================================================================================================================================
                                          ü(3) 581401463               ü                            ü
                                          üAPAC-OK,INC.(TULSA DIV)     ü                            ü
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 880(J)  8905              1.000  LSUMü    5700.00000       5700.00ü                            ü
  CONSTRUCTION TRAFFIC CONTROL            ü                            ü                            ü
     SECTION TOTALS                       ü             $    359,766.10ü                            ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $  2,017,190.99ü                            ü
====================================================================================================================================



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 568 -1
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 568                     CONTRACT ID : 000078                       COUNTIES : NOBLE
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 41
     LETTING TIME : 2:00 P.M.             CONTRACT TIME : November 01, 2001    COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : MC-152C(35)PT.1,2&3
     RESURFACE(ASPHALT)
     ON SH-86 BEGINNING AT THE NOBLE/PAYNE COUNTY LINE AND
     EXTENDING NORTH TO PERRY.
     PROJ. LGTH.= 8.75 MI.
     FLEX. ESALS= 2.3 MILLION
     ASPH. GRADE= 64-22OK

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL       % OVER      % OVER
  RANK     VENDOR NO./NAME                                                                          BID         LOW BID     EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    -EST-         ENGINEER'S ESTIMATE                                                    $    593,738.00   99.9999%  100.0000%
   1   731452852      .OVERLAND CORPORATION                                                  $    593,738.50  100.0000%  100.0000%
   2   730773500      .BELLCO MATERIALS, INC.                                                $    603,237.80  101.5999%  101.5999%
   3   730626847      .THE CUMMINS CONST. CO., INC.                                          $    648,695.90  109.2561%  109.2562%
   4   730592341      .THE QUAPAW COMPANY                                                    $    669,588.00  112.7749%  112.7749%
====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 731452852               ü(2) 730773500
                                          üENGINEER'S ESTIMATE         üOVERLAND CORPORATION        üBELLCO MATERIALS, INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   I000-ROADWAY   MC-152C(35)PT.1
                                          ü                            ü                            ü
0001 411(B)  6530           5300.000  TON ü      33.00000     174900.00ü      31.55000     167215.00ü      33.65000      178345.00
  (SP)ASPHALT CONCRETE TYPE B (PG 64-22   ü                            ü                            ü
  OK)                                     ü                            ü                            ü
0002 411(D)  6590            300.000  TON ü      33.00000       9900.00ü      41.00000      12300.00ü      33.65000       10095.00
  (SP)ASPHALT CONCRETE TYPE D (PG 64-22   ü                            ü                            ü
  OK)                                     ü                            ü                            ü
0003 880(J)  6145              1.000  LSUMü    2000.00000       2000.00ü    4500.00000       4500.00ü    2000.00000        2000.00
  (PL) CONSTRUCTION TRAFFIC CONTROL       ü                            ü                            ü
     SECTION TOTALS                       ü             $    186,800.00ü             $    184,015.00ü                $    190,440.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002   I000-ROADWAY   MC-152C(35)PT.2
                                          ü                            ü                            ü
0004 411(B)  6530           6500.000  TON ü      33.00000     214500.00ü      31.55000     205075.00ü      33.65000      218725.00
  (SP)ASPHALT CONCRETE TYPE B (PG 64-22   ü                            ü                            ü
  OK)                                     ü                            ü                            ü
0005 411(D)  6590           1000.000  TON ü      33.00000      33000.00ü      41.00000      41000.00ü      33.65000       33650.00
  (SP)ASPHALT CONCRETE TYPE D (PG 64-22   ü                            ü                            ü
  OK)                                     ü                            ü                            ü
0006 417     5267            150.000  SY  ü       3.00000        450.00ü       4.60000        690.00ü       3.00000         450.00
  COLD MILLING PAVEMENT                   ü                            ü                            ü



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 568 -2
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 568                     CONTRACT ID : 000078                       COUNTIES : NOBLE
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 41

          SET-ASIDE :

====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 731452852               ü(2) 730773500
                                          üENGINEER'S ESTIMATE         üOVERLAND CORPORATION        üBELLCO MATERIALS, INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0007 880(J)  6145              1.000  LSUMü    2000.00000       2000.00ü    4500.00000       4500.00ü    2000.00000        2000.00
  (PL) CONSTRUCTION TRAFFIC CONTROL       ü                            ü                            ü
     SECTION TOTALS                       ü             $    249,950.00ü             $    251,265.00ü                $    254,825.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003   I000-ROADWAY   MC-152C(35)PT.3
                                          ü                            ü                            ü
0008 411(B)  6530           4200.000  TON ü      33.00000     138600.00ü      31.55000     132510.00ü      33.65000      141330.00
  (SP)ASPHALT CONCRETE TYPE B (PG 64-22   ü                            ü                            ü
  OK)                                     ü                            ü                            ü
0009 411(D)  6590            200.000  TON ü      33.00000       6600.00ü      41.00000       8200.00ü      33.65000        6730.00
  (SP)ASPHALT CONCRETE TYPE D (PG 64-22   ü                            ü                            ü
  OK)                                     ü                            ü                            ü
0010 417     5267           1750.000  SY  ü       3.00000       5250.00ü       4.55000       7962.50ü       2.00000        3500.00
  COLD MILLING PAVEMENT                   ü                            ü                            ü
0011 880(J)  6145              1.000  LSUMü    2000.00000       2000.00ü    4500.00000       4500.00ü    2000.00000        2000.00
  (PL) CONSTRUCTION TRAFFIC CONTROL       ü                            ü                            ü
0012 900.08  6139            536.000  SY  ü       8.00000       4288.00ü       8.50000       4556.00ü       7.30000        3912.80
  (PL) MEMBRANE                           ü                            ü                            ü
0013 961.44  8608             10.000  EA  ü      25.00000        250.00ü      73.00000        730.00ü      50.00000         500.00
  (PL)REMOVE&RESET CLASS C PAVE. MARKERS  ü                            ü                            ü
     SECTION TOTALS                       ü             $    156,988.00ü             $    158,458.50ü                $    157,972.80
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $    593,738.00ü             $    593,738.50ü                $    603,237.80
====================================================================================================================================
 



                                              OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 568 -3
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 568                     CONTRACT ID : 000078                       COUNTIES : NOBLE
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 41

          SET-ASIDE :

====================================================================================================================================
                                          ü(3) 730626847               ü(4) 730592341               ü
                                          üTHE CUMMINS CONST. CO., INC.üTHE QUAPAW COMPANY          ü
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   I000-ROADWAY   MC-152C(35)PT.1
                                          ü                            ü                            ü
0001 411(B)  6530           5300.000  TON ü      36.30000     192390.00ü      36.80000     195040.00ü
  (SP)ASPHALT CONCRETE TYPE B (PG 64-22   ü                            ü                            ü
  OK)                                     ü                            ü                            ü
0002 411(D)  6590            300.000  TON ü      37.10000      11130.00ü      39.50000      11850.00ü
  (SP)ASPHALT CONCRETE TYPE D (PG 64-22   ü                            ü                            ü
  OK)                                     ü                            ü                            ü
0003 880(J)  6145              1.000  LSUMü    1500.00000       1500.00ü    1550.00000       1550.00ü
  (PL) CONSTRUCTION TRAFFIC CONTROL       ü                            ü                            ü
     SECTION TOTALS                       ü             $    205,020.00ü             $    208,440.00ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002   I000-ROADWAY   MC-152C(35)PT.2
                                          ü                            ü                            ü
0004 411(B)  6530           6500.000  TON ü      36.30000     235950.00ü      36.80000     239200.00ü
  (SP)ASPHALT CONCRETE TYPE B (PG 64-22   ü                            ü                            ü
  OK)                                     ü                            ü                            ü
0005 411(D)  6590           1000.000  TON ü      37.10000      37100.00ü      39.50000      39500.00ü
  (SP)ASPHALT CONCRETE TYPE D (PG 64-22   ü                            ü                            ü
  OK)                                     ü                            ü                            ü
0006 417     5267            150.000  SY  ü       2.00000        300.00ü       8.00000       1200.00ü
  COLD MILLING PAVEMENT                   ü                            ü                            ü
0007 880(J)  6145              1.000  LSUMü    1500.00000       1500.00ü    1900.00000       1900.00ü
  (PL) CONSTRUCTION TRAFFIC CONTROL       ü                            ü                            ü
     SECTION TOTALS                       ü             $    274,850.00ü             $    281,800.00ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003   I000-ROADWAY   MC-152C(35)PT.3
                                          ü                            ü                            ü
0008 411(B)  6530           4200.000  TON ü      36.30000     152460.00ü      36.80000     154560.00ü
  (SP)ASPHALT CONCRETE TYPE B (PG 64-22   ü                            ü                            ü
  OK)                                     ü                            ü                            ü
0009 411(D)  6590            200.000  TON ü      37.10000       7420.00ü      39.50000       7900.00ü
  (SP)ASPHALT CONCRETE TYPE D (PG 64-22   ü                            ü                            ü
  OK)                                     ü                            ü                            ü
0010 417     5267           1750.000  SY  ü       2.00000       3500.00ü       6.00000      10500.00ü
  COLD MILLING PAVEMENT                   ü                            ü                            ü
0011 880(J)  6145              1.000  LSUMü    1500.00000       1500.00ü    1250.00000       1250.00ü
  (PL) CONSTRUCTION TRAFFIC CONTROL       ü                            ü                            ü
0012 900.08  6139            536.000  SY  ü       6.00000       3216.00ü       8.00000       4288.00ü
  (PL) MEMBRANE                           ü                            ü                            ü
0013 961.44  8608             10.000  EA  ü      72.99000        729.90ü      85.00000        850.00ü
  (PL)REMOVE&RESET CLASS C PAVE. MARKERS  ü                            ü                            ü



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 568 -4
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 568                     CONTRACT ID : 000078                       COUNTIES : NOBLE
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 41

          SET-ASIDE :

====================================================================================================================================
                                          ü(3) 730626847               ü(4) 730592341               ü
                                          üTHE CUMMINS CONST. CO., INC.üTHE QUAPAW COMPANY          ü
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       ü             $    168,825.90ü             $    179,348.00ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $    648,695.90ü             $    669,588.00ü
====================================================================================================================================



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 570 -1
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 570                     CONTRACT ID : 000200                       COUNTIES : NOWATA
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 83
     LETTING TIME : 2:00 P.M.             CONTRACT TIME : August 31, 2000      COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : MC-153N(15)
     RESURFACE(ASPHALT)
     US-169; BEGIN APPROXIMATELY 0.8 MILE NORTH OF JCT.
     US-169 AND SH-10 EXTEND NORTH
     PR0J. LGTH.= 5.3 MILES
     FLEX. ESALS= 2.3 MILLION
     ASPH. GRADE= 64-22 OK, 70-28 OK

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL       % OVER      % OVER
  RANK     VENDOR NO./NAME                                                                          BID         LOW BID     EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    -EST-         ENGINEER'S ESTIMATE                                                    $    310,501.60   93.4881%  100.0000%
   1   730773500      .BELLCO MATERIALS, INC.                                                $    332,129.27  100.0000%  106.9653%
====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 730773500               ü
                                          üENGINEER'S ESTIMATE         üBELLCO MATERIALS, INC.      ü
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   I000-RESURFACE(ASPHALT)
                                          ü                            ü                            ü
0001 202(E)  1302             20.000  CY  ü      10.00000        200.00ü      40.00000        800.00ü
  UNCLASSIFIED BORROW                     ü                            ü                            ü
0002 403(E)  0225            500.000  TON ü      10.00000       5000.00ü      15.00000       7500.00ü
  TRAFFIC BOUND SURFACE COURSE TYPE E     ü                            ü                            ü
0003 407     0250           6712.000  GAL ü       0.90000       6040.80ü       1.00000       6712.00ü
  TACK COAT                               ü                            ü                            ü
0004 411(B)  6530           4206.000  TON ü      29.00000     121974.00ü      27.00000     113562.00ü
  (SP)ASPHALT CONCRETE TYPE B (PG 64-22   ü                            ü                            ü
  OK)                                     ü                            ü                            ü
0005 411(B)  6540           6041.000  TON ü      29.00000     175189.00ü      32.47000     196151.27ü
  (SP)ASPHALT CONCRETE TYPE B (PG 70-28   ü                            ü                            ü
  OK)                                     ü                            ü                            ü
0006 417     5267           2468.000  SY  ü       0.85000       2097.80ü       3.00000       7404.00ü
  COLD MILLING PAVEMENT                   ü                            ü                            ü
     SECTION TOTALS                       ü             $    310,501.60ü             $    332,129.27ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $    310,501.60ü             $    332,129.27ü
====================================================================================================================================
 



                                              OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 580 -1
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 580                     CONTRACT ID : 000201                       COUNTIES : SEQUOYAH
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 12
     LETTING TIME : 2:00 P.M.             CONTRACT TIME : July 31, 2000        COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : MC-168C(57)
     RESURFACE(ASPHALT)
     US-64; BEGIN 11.265 KM. WEST OF SH-64B, EXTEND EAST
     PROJ. LGTH.= 9.65 KM.
     PLEX. ESALS= 2.2 MILLION
     ASPH. GRADE= 64-22 OK

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL       % OVER      % OVER
  RANK     VENDOR NO./NAME                                                                          BID         LOW BID     EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    -EST-         ENGINEER'S ESTIMATE                                                    $    818,380.00   83.6821%  100.0000%
   1   730980023      .GLOVER CONSTRUCTION CO., INC.                                         $    977,963.00  100.0000%  119.4998%
   2   731416148      .PATTON CONSTRUCTION COMPANY                                           $  1,042,688.00  106.6183%  127.4087%
   3   710272161      .FORSGREN INC.                                                         $  1,052,284.00  107.5995%  128.5813%
   4   731005798      .JOB CONST. CO., INC.                                                  $  1,054,407.00  107.8166%  128.8407%
   5   731249523      .TIGER INDUSTRIAL TRANS. SYS., INC.                                    $  1,088,246.00  111.2768%  132.9756%
====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 730980023               ü(2) 731416148
                                          üENGINEER'S ESTIMATE         üGLOVER CONST. CO., INC.     üPATTON CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   I000-RESURFACE(ASPHALT)
                                          ü                            ü                            ü
0001 202(C) M5033              1.000  LSUMü    5000.00000       5000.00ü   20000.00000      20000.00ü   12000.00000       12000.00
  (PL)UNCLASSIFIED BORROW (TOPSOIL)       ü                            ü                            ü
0002 407    M0250          28100.000  L   ü       0.20000       5620.00ü       0.15000       4215.00ü       0.26000        7306.00
  TACK COAT                               ü                            ü                            ü
0003 411(B) M6530          27300.000  T   ü      26.00000     709800.00ü      31.40000     857220.00ü      33.46000      913458.00
  (SP)ASPHALT CONCRETE TYPE B (PG 64-22   ü                            ü                            ü
  OK)                                     ü                            ü                            ü
0004 420(A) M4242          82400.000  M2  ü       0.40000      32960.00ü       0.47000      38728.00ü       0.56000       46144.00
  FABRIC REINFORCEMENT                    ü                            ü                            ü
0005 420(B) M4268         112000.000  L   ü       0.20000      22400.00ü       0.25000      28000.00ü       0.31000       34720.00
  BITUMINOUS BINDER                       ü                            ü                            ü
0006 855(A) M8812          34000.000  M   ü       1.15000      39100.00ü       0.80000      27200.00ü       0.74000       25160.00
  TRAFFIC STRIPE(PLASTIC)(100 MM WIDE)    ü                            ü                            ü
0007 960.16 M8140              1.000  LSUMü    3500.00000       3500.00ü    2600.00000       2600.00ü    3900.00000        3900.00
  (PL) CONSTRUCTION TRAFFIC CONTROL       ü                            ü                            ü
     SECTION TOTALS                       ü             $    818,380.00ü             $    977,963.00ü                $  1,042,688.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $    818,380.00ü             $    977,963.00ü                $  1,042,688.00
====================================================================================================================================



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : May 02, 2000                                                                                                PAGE : 580 -2
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 580                     CONTRACT ID : 000201                       COUNTIES : SEQUOYAH
     LETTING DATE : April 20, 2000      2:00 P. DISTRICT: 12

          SET-ASIDE :

====================================================================================================================================
                                          ü(3) 710272161               ü(4) 731005798               ü(5) 731249523
                                          üFORSGREN INC.               üJOB CONST. CO., INC.        üTIGER INDUSTRIAL TRANS. SYS.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   I000-RESURFACE(ASPHALT)
                                          ü                            ü                            ü
0001 202(C) M5033              1.000  LSUMü   32300.00000      32300.00ü   27500.00000      27500.00ü   43000.00000       43000.00
  (PL)UNCLASSIFIED BORROW (TOPSOIL)       ü                            ü                            ü
0002 407    M0250          28100.000  L   ü       0.23000       6463.00ü       0.30000       8430.00ü       0.23000        6463.00
  TACK COAT                               ü                            ü                            ü
0003 411(B) M6530          27300.000  T   ü      32.77000     894621.00ü      35.97000     981981.00ü      34.00000      928200.00
  (SP)ASPHALT CONCRETE TYPE B (PG 64-22   ü                            ü                            ü
  OK)                                     ü                            ü                            ü
0004 420(A) M4242          82400.000  M2  ü       0.45000      37080.00ü       0.04000       3296.00ü       0.62000       51088.00
  FABRIC REINFORCEMENT                    ü                            ü                            ü
0005 420(B) M4268         112000.000  L   ü       0.33000      36960.00ü       0.03000       3360.00ü       0.26000       29120.00
  BITUMINOUS BINDER                       ü                            ü                            ü
0006 855(A) M8812          34000.000  M   ü       0.79000      26860.00ü       0.76000      25840.00ü       0.81000       27540.00
  TRAFFIC STRIPE(PLASTIC)(100 MM WIDE)    ü                            ü                            ü
0007 960.16 M8140              1.000  LSUMü   18000.00000      18000.00ü    4000.00000       4000.00ü    2835.00000        2835.00
  (PL) CONSTRUCTION TRAFFIC CONTROL       ü                            ü                            ü
     SECTION TOTALS                       ü             $  1,052,284.00ü             $  1,054,407.00ü                $  1,088,246.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $  1,052,284.00ü             $  1,054,407.00ü                $  1,088,246.00
====================================================================================================================================


