
                                              OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : April 02, 2001                                                                                              PAGE : 030 -1
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 030                     CONTRACT ID : 010127                       COUNTIES : CLEVELAND
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 32
     LETTING TIME : 10:30 A.M.            CONTRACT TIME :   90  CALENDAR DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : STPY-114A(56)TR
     INTERSECTION MODIFICATION AND TRAFFIC CONTROL
     SH-77H AND KINGSTON RD/SHADOW LAKE ROAD IN NORMAN
     PROJ. LGTH.= 0.295 MILES
     FLEX. ESALS= 0.3 MILLION
     ASPH. GRADE= 64-22 OK

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL       % OVER      % OVER
  RANK     VENDOR NO./NAME                                                                          BID         LOW BID     EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    -EST-         ENGINEER'S ESTIMATE                                                    $    372,681.41   86.9264%  100.0000%
   1   730720879      .SHELL CONST. CO., INC.                                                $    428,731.78  100.0000%  115.0397%
====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 730720879               ü
                                          üENGINEER'S ESTIMATE         üSHELL CONST. CO., INC.      ü
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Y031-ROADWAY
                                          ü                            ü                            ü
0001 201     0102              1.000  LSUMü    3000.00000       3000.00ü    5000.00000       5000.00ü
  CLEARING AND GRUBBING                   ü                            ü                            ü
0002 202(A)  0183           2347.400  CY  ü      10.00000      23474.00ü      12.00000      28168.80ü
  UNCLASSIFIED EXCAVATION                 ü                            ü                            ü
0003 205     4229              1.000  LSUMü    2000.00000       2000.00ü    7500.00000       7500.00ü
  TYPE A-SALVAGED TOPSOIL                 ü                            ü                            ü
0004 222     2801            500.000  LF  ü       4.08000       2040.00ü       2.00000       1000.00ü
  TEMPORARY BALE BARRIER                  ü                            ü                            ü
0005 223     2801            500.000  LF  ü       2.56000       1280.00ü       1.00000        500.00ü
  TEMPORARY SILT FENCE                    ü                            ü                            ü
0006 230(A)  2806           3668.600  SY  ü       2.84000      10418.82ü       1.75000       6420.05ü
  SOLID SLAB SODDING                      ü                            ü                            ü
0007 233(A)  2817              0.800  AC  ü     515.08000        412.06ü     750.00000        600.00ü
  VEGETATIVE MULCHING                     ü                            ü                            ü
0008 310(B)  0149           3350.000  SY  ü       2.62000       8777.00ü       1.50000       5025.00ü
  SUBGRADE, METHOD B                      ü                            ü                            ü
0009 403(E)  0225            500.000  TON ü      13.00000       6500.00ü      17.00000       8500.00ü
  TRAFFIC BOUND SURFACE COURSE TYPE E     ü                            ü                            ü
0010 407     0250            538.800  GAL ü       1.15000        619.62ü       0.90000        484.92ü
  TACK COAT                               ü                            ü                            ü
0011 408     5774            502.400  GAL ü       2.50000       1256.00ü       0.90000        452.16ü
  PRIME COAT                              ü                            ü                            ü
0012 411(A)  6500           1123.100  TON ü      47.28000      53100.16ü      35.00000      39308.50ü
  (SP)ASPHALT CONCRETE TYPE A(PG 64-22 OK)ü                            ü                            ü



                                              OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : April 02, 2001                                                                                              PAGE : 030 -2
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 030                     CONTRACT ID : 010127                       COUNTIES : CLEVELAND
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 32

          SET-ASIDE :

====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 730720879               ü
                                          üENGINEER'S ESTIMATE         üSHELL CONST. CO., INC.      ü
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 411(B)  6530           1020.400  TON ü      33.65000      34336.46ü      43.00000      43877.20ü
  (SP)ASPHALT CONCRETE TYPE B(PG 64-22 OK)ü                            ü                            ü
0014 414(A1) 5753            461.800  SY  ü      31.50000      14546.70ü      45.00000      20781.00ü
  8" P.C. DOWEL JOINTED CONCRETE PAVEMENT ü                            ü                            ü
0015 417     5267           7446.400  SY  ü       1.30000       9680.32ü       2.00000      14892.80ü
  COLD MILLING PAVEMENT                   ü                            ü                            ü
0016 509(D)  0325             10.000  CY  ü     167.82000       1678.20ü     200.00000       2000.00ü
  CLASS C CONCRETE                        ü                            ü                            ü
0017 609(A)  0380            300.000  LF  ü       4.83000       1449.00ü       5.00000       1500.00ü
  CONCRETE CURB (8" BARRIER-INTEGRAL)     ü                            ü                            ü
0018 609(B)  0396           2910.000  LF  ü      10.35000      30118.50ü      12.00000      34920.00ü
  2'-8" COMB. CURB & GUTTER (8"           ü                            ü                            ü
  BARRIER-NOTCHED)                        ü                            ü                            ü
0019 610(A)  0602            812.900  SY  ü      26.78000      21769.46ü      31.00000      25199.90ü
  4" CONCRETE SIDEWALK                    ü                            ü                            ü
0020 610(B)  0399             66.400  SY  ü      31.40000       2084.96ü      45.00000       2988.00ü
  6" CONCRETE DRIVEWAY (H.E.S.)           ü                            ü                            ü
0021 611(D)  4215              2.000  EA  ü     295.58000        591.16ü     300.00000        600.00ü
  MANHOLE FRAME & COVER                   ü                            ü                            ü
0022 611(E)  5112              1.000  EA  ü    1091.18000       1091.18ü    2000.00000       2000.00ü
  INLET CICI DES. 2 (STD)                 ü                            ü                            ü
0023 611(E)  5115              1.000  EA  ü    1886.93000       1886.93ü    2500.00000       2500.00ü
  INLET CICI DES. 2 (D)                   ü                            ü                            ü
0024 611(E)  5872              2.000  EA  ü    4450.00000       8900.00ü    5000.00000      10000.00ü
  INLET W/LRG.JCT.BOX,CICI-JB-1,DES.2(B)  ü                            ü                            ü
0025 611(F)  5325              2.100  VF  ü     550.00000       1155.00ü     500.00000       1050.00ü
  INLET CICI DES. 2 (ADD'L DEPTH)         ü                            ü                            ü
0026 611(G)  4488              8.000  EA  ü     388.54000       3108.32ü     300.00000       2400.00ü
  INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F)   ü                            ü                            ü
0027 611(K)  4488             18.000  EA  ü     199.97000       3599.46ü     200.00000       3600.00ü
  CAST IRON CURB INLETS                   ü                            ü                            ü
0028 613(B)  0491             12.000  LF  ü      31.00000        372.00ü      70.00000        840.00ü
  18" R.C.PIPE CLASS III                  ü                            ü                            ü
0029 613(P)  1091            300.000  LF  ü       7.96000       2388.00ü       1.00000        300.00ü
  6" PERFORATED PIPE UNDERDRAIN ROUND     ü                            ü                            ü
0030 613(Q)  1096            300.000  LF  ü       6.44000       1932.00ü       1.00000        300.00ü
  6" NON-PERF.PIPE UNDERDRAIN RND.        ü                            ü                            ü
0031 613(R)  1100             50.000  CY  ü      21.08000       1054.00ü      20.00000       1000.00ü
  PIPE UNDERDRAIN COVER MAT'L.            ü                            ü                            ü
0032 613(S)  1180             22.000  CY  ü       6.30000        138.60ü      10.00000        220.00ü
  TRENCH EXCAVATION                       ü                            ü                            ü
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DATE : April 02, 2001                                                                                              PAGE : 030 -3
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 030                     CONTRACT ID : 010127                       COUNTIES : CLEVELAND
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 32

          SET-ASIDE :

====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 730720879               ü
                                          üENGINEER'S ESTIMATE         üSHELL CONST. CO., INC.      ü
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 613(T)  1181              3.200  CY  ü      24.00000         76.80ü      30.00000         96.00ü
  STANDARD BEDDING MATERIAL               ü                            ü                            ü
0034 619(B)  4726           2910.000  LF  ü       2.18000       6343.80ü       6.00000      17460.00ü
  REMOVAL OF CURB AND GUTTER              ü                            ü                            ü
0035 619(B)  4727            180.000  SY  ü       6.86000       1234.80ü       6.00000       1080.00ü
  REMOVAL OF CONCRETE PAVEMENT            ü                            ü                            ü
0036 619(B)  4728            335.000  SY  ü       2.50000        837.50ü       6.00000       2010.00ü
  REMOVAL OF ASPHALT PAVEMENT             ü                            ü                            ü
0037 619(B)  4741              4.000  EA  ü     350.00000       1400.00ü     500.00000       2000.00ü
  REMOVAL OF DRAINAGE INLETS              ü                            ü                            ü
0038 619(B)  4742              2.000  EA  ü     500.00000       1000.00ü     500.00000       1000.00ü
  REMOVAL OF MANHOLES                     ü                            ü                            ü
0039 619(B)  4792            345.000  SY  ü       3.31000       1141.95ü       6.00000       2070.00ü
  REMOVAL OF SIDEWALK                     ü                            ü                            ü
0040 619(C)  0924             87.000  LF  ü       2.98000        259.26ü       5.00000        435.00ü
  SAWING PAVEMENT                         ü                            ü                            ü
0041 641     1552              1.000  LSUMü   25000.00000      25000.00ü   23000.00000      23000.00ü
  MOBILIZATION                            ü                            ü                            ü
0042 802(B)  8334            173.000  LF  ü       3.06000        529.38ü       2.50000        432.50ü
  1" PVC SCH.40 PLASTIC CONDUIT TRENCHED  ü                            ü                            ü
0043 802(B)  8338            376.000  LF  ü       3.04000       1143.04ü       3.00000       1128.00ü
  1 1/2" PVC SCH.40 PLASTIC CONDUIT       ü                            ü                            ü
  TRENCHED                                ü                            ü                            ü
0044 802(B)  8342             79.000  LF  ü       3.03000        239.37ü       3.50000        276.50ü
  2" PVC SCH.40 PLASTIC CONDUIT TRENCHED  ü                            ü                            ü
0045 802(B)  8344            232.000  LF  ü      13.50000       3132.00ü      14.00000       3248.00ü
  3" PVC SCH.40 PLASTIC CONDUIT BORED     ü                            ü                            ü
0046 802(B)  8346             30.000  LF  ü       5.63000        168.90ü       4.00000        120.00ü
  3" PVC SCH.40 PLASTIC CONDUIT TRENCHED  ü                            ü                            ü
0047 803     8065              3.000  EA  ü     132.99000        398.97ü     125.00000        375.00ü
  PULL BOX(SIZE I)                        ü                            ü                            ü
0048 803     8066              1.000  EA  ü     122.84000        122.84ü     130.00000        130.00ü
  PULL BOX(SIZE II)                       ü                            ü                            ü
0049 803     8067              2.000  EA  ü     110.32000        220.64ü     115.00000        230.00ü
  PULL BOX(SIZE III)                      ü                            ü                            ü
0050 804(A)  2915             11.100  CY  ü     350.00000       3885.00ü     300.00000       3330.00ü
  STRUCTURAL CONCRETE                     ü                            ü                            ü
0051 804(B)  2916           1672.600  LB  ü       1.00000       1672.60ü       1.00000       1672.60ü
  REINFORCING STEEL                       ü                            ü                            ü
0052 806(A)  8311              1.000  EA  ü    3140.68000       3140.68ü    3500.00000       3500.00ü
  32'MH POLE 35'TS & 10'LMA(G.STL.)       ü                            ü                            ü
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                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 030                     CONTRACT ID : 010127                       COUNTIES : CLEVELAND
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 32

          SET-ASIDE :

====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 730720879               ü
                                          üENGINEER'S ESTIMATE         üSHELL CONST. CO., INC.      ü
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 806(A)  8312              2.000  EA  ü    3447.69000       6895.38ü    4200.00000       8400.00ü
  32'MH POLE 40'TS & 10'LMA(G.STL.)       ü                            ü                            ü
0054 806(A)  8350              1.000  EA  ü    2500.00000       2500.00ü    3000.00000       3000.00ü
  32'MH POLE,30'TS & 10'LMA(G.STL.)       ü                            ü                            ü
0055 809(A)  8090              4.000  EA  ü     239.29000        957.16ü     270.00000       1080.00ü
  (PL)ROADWAY LUMINAIRE                   ü                            ü                            ü
0056 811     8040            300.000  LF  ü       0.59000        177.00ü       1.00000        300.00ü
  1/C NO.6 ELECTRICAL CONDUCTOR           ü                            ü                            ü
0057 811     8044            775.000  LF  ü       0.47000        364.25ü       0.50000        387.50ü
  1/C NO.10 ELECTRICAL CONDUCTOR          ü                            ü                            ü
0058 825     8550              1.000  EA  ü    7602.13000       7602.13ü   15000.00000      15000.00ü
  VEH.ACT.SOL.ST.TRAF.SIG.CON.ASM         ü                            ü                            ü
0059 828(A)  8135             13.000  EA  ü     120.74000       1569.62ü     120.00000       1560.00ü
  SOL.STE.DIGITAL IND.VEH.LP.DET.         ü                            ü                            ü
0060 828(B)  8138           3950.000  LF  ü       1.20000       4740.00ü       2.10000       8295.00ü
  LOOP DETECTOR WIRE                      ü                            ü                            ü
0061 830     8000              8.000  EA  ü      80.84000        646.72ü     300.00000       2400.00ü
  PEDESTRIAN PUSH BUTTON                  ü                            ü                            ü
0062 831     8170              8.000  EA  ü     700.00000       5600.00ü    1050.00000       8400.00ü
  1WAY 3SEC.ADJ.SIG.HD.(MST.ARM MTD.)S-6  ü                            ü                            ü
0063 831     8171              2.000  EA  ü    1000.00000       2000.00ü     900.00000       1800.00ü
  1WAY 3SEC.ADJ.SIG.HD.(MST.ARM MTD.)S-9  ü                            ü                            ü
0064 831     8295              8.000  EA  ü     800.00000       6400.00ü     650.00000       5200.00ü
  1WAY 2SEC. ADJ. PED. SIG. HD. S-20      ü                            ü                            ü
0065 833     3038             10.000  EA  ü      67.56000        675.60ü      80.00000        800.00ü
  5" BACKPLATE(12" HDS)(B-2)              ü                            ü                            ü
0066 834(A)  8207           1005.000  LF  ü       0.37000        371.85ü       0.65000        653.25ü
  5/C TRAF.SIG.ELECT.CABLE                ü                            ü                            ü
0067 834(A)  8208            185.000  LF  ü       0.74000        136.90ü       0.80000        148.00ü
  7/C TRAF.SIG.ELECT.CABLE                ü                            ü                            ü
0068 834(A)  8209            140.000  LF  ü       1.03000        144.20ü       0.90000        126.00ü
  9/C TRAF.SIG.EL.CABLE                   ü                            ü                            ü
0069 834(A)  8210            130.000  LF  ü       1.22000        158.60ü       1.15000        149.50ü
  12/C TRAF.SIG.ELECT.CABLE               ü                            ü                            ü
0070 834(A)  8211            265.000  LF  ü       1.49000        394.85ü       1.60000        424.00ü
  15/C TRAF.SIG.EL.CABLE                  ü                            ü                            ü
0071 834(B)  8220           2605.000  LF  ü       0.45000       1172.25ü       0.50000       1302.50ü
  2/C SHIELDED LOOP DETECTOR LEAD-IN CABLEü                            ü                            ü
0072 840(B)  8593              4.000  EA  ü     600.00000       2400.00ü     550.00000       2200.00ü
  (PL)E.P.S. OPTICAL DETECTOR             ü                            ü                            ü
0073 840(C)  8594            685.000  LF  ü       1.15000        787.75ü       0.75000        513.75ü
  (PL)E.P.S. OPTICAL DETECTOR CABLE       ü                            ü                            ü
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                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 030                     CONTRACT ID : 010127                       COUNTIES : CLEVELAND
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 32

          SET-ASIDE :

====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 730720879               ü
                                          üENGINEER'S ESTIMATE         üSHELL CONST. CO., INC.      ü
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0074 840(D)  8595              2.000  EA  ü    1300.00000       2600.00ü    2000.00000       4000.00ü
  (PL)E.P.S. 2 CHANNEL PHASE SELECTOR     ü                            ü                            ü
0075 850(A)  8110             15.000  SF  ü      16.00000        240.00ü      15.00000        225.00ü
  SHEET ALUMINUM SIGNS                    ü                            ü                            ü
0076 850(C)  8118            123.000  SF  ü      25.00000       3075.00ü      24.00000       2952.00ü
  MAST ARM MOUNTED SIGNS(ALUMINUM)        ü                            ü                            ü
0077 851(C)  8327             40.500  LF  ü      10.00000        405.00ü      10.00000        405.00ü
  2 1/4" SQUARE TUBE POST                 ü                            ü                            ü
0078 855(A)  8812           9497.000  LF  ü       0.47000       4463.59ü       0.55000       5223.35ü
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        ü                            ü                            ü
0079 855(B)  8818              6.000  EA  ü      69.31000        415.86ü      60.00000        360.00ü
  TRAFFIC STRIPE(PLASTIC)(ARROWS)         ü                            ü                            ü
0080 855(B)  8821              4.000  EA  ü     195.00000        780.00ü     165.00000        660.00ü
  TRAFFIC STRIPE(PLASTIC)(WORDS)          ü                            ü                            ü
0081 857(A)  8947             29.000  EA  ü      32.00000        928.00ü      35.00000       1015.00ü
  PAVEMENT MARKERS CLASS C TYPE 2-C       ü                            ü                            ü
0082 857(A)  8950             18.000  EA  ü      35.00000        630.00ü      35.00000        630.00ü
  PAVEMENT MARKERS CLASS C TYPE 2-D       ü                            ü                            ü
0083 890     7702              1.000  LSUMü    2500.00000       2500.00ü    8000.00000       8000.00ü
  (PL)TRAFFIC ITEMS(TRAFFIC CONTROL)      ü                            ü                            ü
0084 890(A)  8724              3.000  EA  ü     100.00000        300.00ü      50.00000        150.00ü
  (PL)REMOVAL OF EXISTING SIGNS           ü                            ü                            ü
0085 890A/B  8760              2.000  EA  ü     295.00000        590.00ü     100.00000        200.00ü
  (PL)REMOVE & RESET GROUND MOUNTED SIGN  ü                            ü                            ü
     SECTION TOTALS                       ü             $    369,327.15ü             $    423,481.78ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002   STAK-STAKING
                                          ü                            ü                            ü
0086 642     0098              1.000  LSUMü    2500.00000       2500.00ü    4500.00000       4500.00ü
  STAKING                                 ü                            ü                            ü
     SECTION TOTALS                       ü             $      2,500.00ü             $      4,500.00ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003   J000-NON-PARTICIPATING ITEMS
                                          ü                            ü                            ü
0087 612(G)  0647              5.000  EA  ü     170.85000        854.25ü     150.00000        750.00ü
  VALVE BOXES ADJUST TO GRADE             ü                            ü                            ü
     SECTION TOTALS                       ü             $        854.25ü             $        750.00ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $    372,681.40ü             $    428,731.78ü
====================================================================================================================================



                                              OKLAHOMA DEPARTMENT OF TRANSPORTATION
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     CALL ORDER   : 050                     CONTRACT ID : 010132                       COUNTIES : DEWEY
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 51
     LETTING TIME : 10:30 A.M.            CONTRACT TIME :   90  CALENDAR DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : CB-122D(10)
     BRIDGE AND APPROACHES
     COUNTY BRIDGE OVER WEST BARNITZ CREEK, 4.345 KM. EAST
     AND 1.609 KM. NORTH OF JCT.SH-34/SH-47, SOUTH OF LEEDEY
     PROJ. LGTH.= 0.212 KM.

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL       % OVER      % OVER
  RANK     VENDOR NO./NAME                                                                          BID         LOW BID     EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    -EST-         ENGINEER'S ESTIMATE                                                    $     92,423.25  122.3575%  100.0000%
   1   730776271      .SEWELL BROTHERS, INC.                                                 $     75,535.37  100.0000%   81.7276%
   2   731557599      .PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC                            $     79,174.30  104.8175%   85.6649%
   3   731437201      .BONITA ELLIS CONSTRUCTION, INC.                                       $     80,014.00  105.9291%   86.5734%
   4   731427175      .K & R BUILDERS, INC.                                                  $     98,149.17  129.9380%  106.1953%
   5   481174311      .KLAVER CONSTRUCTION COMPANY, INC.                                     $    109,490.09  144.9520%  118.4659%
====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 730776271               ü(2) 731557599
                                          üENGINEER'S ESTIMATE         üSEWELL BROTHERS, INC.       üPLAINS BRIDGE CONTRACTING OF
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   X028-BRIDGE "A"
                                          ü                            ü                            ü
0001 202(A) M1301           1400.000  M3  ü      13.00000      18200.00ü       3.27000       4578.00ü       5.30000        7420.00
  UNCLASSIFIED EXCAVATION (1)             ü                            ü                            ü
0002 501(A) M1306             23.500  M3  ü      13.00000        305.50ü       5.25000        123.38ü      30.30000         712.05
  STRUCTURAL EXCAVATION UNCLASSIFIED (1)  ü                            ü                            ü
0003 504(E) M1380             15.800  M   ü     110.00000       1738.00ü      98.40000       1554.72ü     111.10000        1755.38
  CONCRETE RAIL (TR1) (1)                 ü                            ü                            ü
0004 509(B) M1328            128.300  M3  ü     350.00000      44905.00ü     340.00000      43622.00ü     342.00000       43878.60
  CLASS A CONCRETE (1)                    ü                            ü                            ü
0005 509(D) M1331             10.000  M3  ü     300.00000       3000.00ü     261.60000       2616.00ü     252.50000        2525.00
  CLASS C CONCRETE (3)                    ü                            ü                            ü
0006 511(A) M1332          10075.000  KG  ü       1.25000      12593.75ü       1.21000      12190.75ü       1.17000       11787.75
  REINFORCING STEEL (1)                   ü                            ü                            ü
0007 623(A) M1418              7.620  M   ü      50.00000        381.00ü      46.00000        350.52ü      46.00000         350.52
  BEAM GUARD RAIL-W-BEAM-SINGLE           ü                            ü                            ü
0008 623(F) M5686              1.000  EA  ü    1000.00000       1000.00ü     900.00000        900.00ü     935.00000         935.00
  GUARD RAIL ANCHOR UNIT (TYPE D-BF) (1)  ü                            ü                            ü
0009 623(F) M6033              3.000  EA  ü    1600.00000       4800.00ü    1700.00000       5100.00ü    1815.00000        5445.00
  GUARD RAIL ANCHOR UNIT (TYPE II) (1)    ü                            ü                            ü
0010 880(J) M8905              1.000  LSUMü    3000.00000       3000.00ü    2000.00000       2000.00ü    2100.00000        2100.00
  CONSTRUCTION TRAFFIC CONTROL (2)        ü                            ü                            ü



                                              OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : April 02, 2001                                                                                              PAGE : 050 -2
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 050                     CONTRACT ID : 010132                       COUNTIES : DEWEY
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 51

          SET-ASIDE :

====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 730776271               ü(2) 731557599
                                          üENGINEER'S ESTIMATE         üSEWELL BROTHERS, INC.       üPLAINS BRIDGE CONTRACTING OF
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       ü             $     89,923.25ü             $     73,035.37ü                $     76,909.30
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002   STAK-STAKING
                                          ü                            ü                            ü
0011 642    M0098              1.000  LSUMü    2500.00000       2500.00ü    2500.00000       2500.00ü    2265.00000        2265.00
  STAKING                                 ü                            ü                            ü
     SECTION TOTALS                       ü             $      2,500.00ü             $      2,500.00ü                $      2,265.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $     92,423.25ü             $     75,535.37ü                $     79,174.30
====================================================================================================================================



                                              OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : April 02, 2001                                                                                              PAGE : 050 -3
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 050                     CONTRACT ID : 010132                       COUNTIES : DEWEY
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 51

          SET-ASIDE :

====================================================================================================================================
                                          ü(3) 731437201               ü(4) 731427175               ü(5) 481174311
                                          üBONITA ELLIS CONSTRUCTION, IüK & R BUILDERS, INC.        üKLAVER CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   X028-BRIDGE "A"
                                          ü                            ü                            ü
0001 202(A) M1301           1400.000  M3  ü       5.00000       7000.00ü       9.00000      12600.00ü       7.95000       11130.00
  UNCLASSIFIED EXCAVATION (1)             ü                            ü                            ü
0002 501(A) M1306             23.500  M3  ü      40.00000        940.00ü      20.00000        470.00ü      10.00000         235.00
  STRUCTURAL EXCAVATION UNCLASSIFIED (1)  ü                            ü                            ü
0003 504(E) M1380             15.800  M   ü     115.00000       1817.00ü     128.00000       2022.40ü     150.00000        2370.00
  CONCRETE RAIL (TR1) (1)                 ü                            ü                            ü
0004 509(B) M1328            128.300  M3  ü     350.00000      44905.00ü     385.00000      49395.50ü     527.00000       67614.10
  CLASS A CONCRETE (1)                    ü                            ü                            ü
0005 509(D) M1331             10.000  M3  ü     225.00000       2250.00ü     260.00000       2600.00ü     300.00000        3000.00
  CLASS C CONCRETE (3)                    ü                            ü                            ü
0006 511(A) M1332          10075.000  KG  ü       1.20000      12090.00ü       1.05000      10578.75ü       1.31000       13198.25
  REINFORCING STEEL (1)                   ü                            ü                            ü
0007 623(A) M1418              7.620  M   ü     100.00000        762.00ü      50.20000        382.52ü      41.83000         318.74
  BEAM GUARD RAIL-W-BEAM-SINGLE           ü                            ü                            ü
0008 623(F) M5686              1.000  EA  ü    1000.00000       1000.00ü    1100.00000       1100.00ü     850.00000         850.00
  GUARD RAIL ANCHOR UNIT (TYPE D-BF) (1)  ü                            ü                            ü
0009 623(F) M6033              3.000  EA  ü    1750.00000       5250.00ü    2000.00000       6000.00ü    1650.00000        4950.00
  GUARD RAIL ANCHOR UNIT (TYPE II) (1)    ü                            ü                            ü
0010 880(J) M8905              1.000  LSUMü    2000.00000       2000.00ü    6000.00000       6000.00ü    2462.00000        2462.00
  CONSTRUCTION TRAFFIC CONTROL (2)        ü                            ü                            ü
     SECTION TOTALS                       ü             $     78,014.00ü             $     91,149.17ü                $    106,128.09
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002   STAK-STAKING
                                          ü                            ü                            ü
0011 642    M0098              1.000  LSUMü    2000.00000       2000.00ü    7000.00000       7000.00ü    3362.00000        3362.00
  STAKING                                 ü                            ü                            ü
     SECTION TOTALS                       ü             $      2,000.00ü             $      7,000.00ü                $      3,362.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $     80,014.00ü             $     98,149.17ü                $    109,490.09
====================================================================================================================================



                                              OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : April 02, 2001                                                                                              PAGE : 060 -1
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 060                     CONTRACT ID : 010133                       COUNTIES : GARVIN          MCCLAIN
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 32
     LETTING TIME : 10:30 A.M.            CONTRACT TIME :   75  CALENDAR DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : SAP-125C(68)
     EROSION CONTROL
     OVER WASHITA RIVER WEST OF WYNNEWOOD, I-35 OVER WASHITA
     RIVER NORTH OF PAULS VALLEY & I-35 OVER WALNUT CR.IN PURCELL
     PROJ. LGTH.= 0.00 MILES

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL       % OVER      % OVER
  RANK     VENDOR NO./NAME                                                                          BID         LOW BID     EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    -EST-         ENGINEER'S ESTIMATE                                                    $    163,500.00  128.9198%  100.0000%
   1   731427175      .K & R BUILDERS, INC.                                                  $    126,823.00  100.0000%   77.5675%
   2   730776271      .SEWELL BROTHERS, INC.                                                 $    147,000.00  115.9095%   89.9082%
   3   710337988      .SOUTER CONSTRUCTION CO., INC.                                         $    196,296.75  154.7800%  120.0591%
====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 731427175               ü(2) 730776271
                                          üENGINEER'S ESTIMATE         üK & R BUILDERS, INC.        üSEWELL BROTHERS, INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   EROSION CONTROL
                                          ü                            ü                            ü
0001 201     6215              1.000  LSUMü  150750.00000     150750.00ü  111323.00000     111323.00ü  135000.00000      135000.00
  (PL)REMOVE DRIFT AND SILT               ü                            ü                            ü
0002 641     1399              1.000  LSUMü   12000.00000      12000.00ü   10500.00000      10500.00ü   10000.00000       10000.00
  MOBILIZATION                            ü                            ü                            ü
0003 880(J)  8905              1.000  LSUMü     750.00000        750.00ü    5000.00000       5000.00ü    2000.00000        2000.00
  CONSTRUCTION TRAFFIC CONTROL            ü                            ü                            ü
     SECTION TOTALS                       ü             $    163,500.00ü             $    126,823.00ü                $    147,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $    163,500.00ü             $    126,823.00ü                $    147,000.00
====================================================================================================================================



                                              OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : April 02, 2001                                                                                              PAGE : 060 -2
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 060                     CONTRACT ID : 010133                       COUNTIES : GARVIN          MCCLAIN
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 32

          SET-ASIDE :

====================================================================================================================================
                                          ü(3) 710337988               ü                            ü
                                          üSOUTER CONSTRUCTION CO., INCü                            ü
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   EROSION CONTROL
                                          ü                            ü                            ü
0001 201     6215              1.000  LSUMü  187986.63000     187986.63ü                            ü
  (PL)REMOVE DRIFT AND SILT               ü                            ü                            ü
0002 641     1399              1.000  LSUMü    5560.12000       5560.12ü                            ü
  MOBILIZATION                            ü                            ü                            ü
0003 880(J)  8905              1.000  LSUMü    2750.00000       2750.00ü                            ü
  CONSTRUCTION TRAFFIC CONTROL            ü                            ü                            ü
     SECTION TOTALS                       ü             $    196,296.75ü                            ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $    196,296.75ü                            ü
====================================================================================================================================



                                              OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : April 02, 2001                                                                                              PAGE : 075 -1
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 075                     CONTRACT ID : 010170                       COUNTIES : LEFLORE
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 22
     LETTING TIME : 10:30 A.M.            CONTRACT TIME :   30  CALENDAR DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : STPY-140B(70)TR
     SCHOOL ZONE SIGNS
     ON US-270 IN FANSHAWE
     PROJ. LGTH.= 0.00 MILES

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL       % OVER      % OVER
  RANK     VENDOR NO./NAME                                                                          BID         LOW BID     EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    -EST-         ENGINEER'S ESTIMATE                                                    $     12,667.20   92.2923%  100.0000%
   1   730960939      .MIDSTATE TRAFFIC CONTROL, INC.                                        $     13,725.08  100.0000%  108.3513%
   2   731127224      .TRAFFIC SIGNALS, INC.                                                 $     17,109.70  124.6601%  135.0708%
   3   731169880      .TRAFFIC & LIGHTING SYSTEMS, INC.                                      $     17,897.72  130.4015%  141.2918%
====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 730960939               ü(2) 731127224
                                          üENGINEER'S ESTIMATE         üMIDSTATE TRAFFIC CONTROL, INüTRAFFIC SIGNALS, INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Y031-TRAFFIC SIGNALS
                                          ü                            ü                            ü
0001 641     1552              1.000  LSUMü    1500.00000       1500.00ü    1000.00000       1000.00ü    4000.00000        4000.00
  MOBILIZATION                            ü                            ü                            ü
0002 802(B)  8332             50.000  LF  ü      12.50000        625.00ü      20.00000       1000.00ü      14.00000         700.00
  1" PVC SCH.40 PLASTIC CONDUIT BORED     ü                            ü                            ü
0003 802(B)  8334            850.000  LF  ü       2.95000       2507.50ü       4.50000       3825.00ü       4.00000        3400.00
  1" PVC SCH.40 PLASTIC CONDUIT TRENCHED  ü                            ü                            ü
0004 804(A)  2915              0.700  CY  ü     500.00000        350.00ü     500.00000        350.00ü     800.00000         560.00
  STRUCTURAL CONCRETE                     ü                            ü                            ü
0005 804(B)  2916             54.000  LB  ü       1.00000         54.00ü       3.00000        162.00ü       1.00000          54.00
  REINFORCING STEEL                       ü                            ü                            ü
0006 810(A)  3118              1.000  EA  ü    1100.00000       1100.00ü    1800.00000       1800.00ü     935.00000         935.00
  SERVICE POLE                            ü                            ü                            ü
0007 811     8044           2000.000  LF  ü       0.35000        700.00ü       0.50000       1000.00ü       0.65000        1300.00
  1/C NO.10 ELECTRICAL CONDUCTOR          ü                            ü                            ü
0008 827     8623              2.000  EA  ü     800.00000       1600.00ü     600.00000       1200.00ü    1139.00000        2278.00
  SOLID STATE FLASHER CONTROLLER(TYPE II) ü                            ü                            ü
0009 831     8301              4.000  EA  ü     150.00000        600.00ü     175.00000        700.00ü     211.00000         844.00
  1WAY 1SEC. ADJ. SIG. HD. S-22           ü                            ü                            ü
0010 850(A)  8110             35.380  SF  ü      15.00000        530.70ü      16.00000        566.08ü      15.00000         530.70
  SHEET ALUMINUM SIGNS                    ü                            ü                            ü
0011 851(B)  3220             24.000  LF  ü      20.00000        480.00ü      50.00000       1200.00ü      26.00000         624.00
  4"@10.79 GALV.STEEL PIPE POST           ü                            ü                            ü
0012 851(C)  8327             56.000  LF  ü      20.00000       1120.00ü      12.00000        672.00ü      14.00000         784.00
  2 1/4" SQUARE TUBE POST                 ü                            ü                            ü



                                              OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : April 02, 2001                                                                                              PAGE : 075 -2
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 075                     CONTRACT ID : 010170                       COUNTIES : LEFLORE
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 22

          SET-ASIDE :

====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 730960939               ü(2) 731127224
                                          üENGINEER'S ESTIMATE         üMIDSTATE TRAFFIC CONTROL, INüTRAFFIC SIGNALS, INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 880(J)  8905              1.000  LSUMü    1500.00000       1500.00ü     250.00000        250.00ü    1100.00000        1100.00
  CONSTRUCTION TRAFFIC CONTROL            ü                            ü                            ü
     SECTION TOTALS                       ü             $     12,667.20ü             $     13,725.08ü                $     17,109.70
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $     12,667.20ü             $     13,725.08ü                $     17,109.70
====================================================================================================================================



                                              OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : April 02, 2001                                                                                              PAGE : 075 -3
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 075                     CONTRACT ID : 010170                       COUNTIES : LEFLORE
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 22

          SET-ASIDE :

====================================================================================================================================
                                          ü(3) 731169880               ü                            ü
                                          üTRAFFIC & LIGHTING SYSTEMS, ü                            ü
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Y031-TRAFFIC SIGNALS
                                          ü                            ü                            ü
0001 641     1552              1.000  LSUMü     800.00000        800.00ü                            ü
  MOBILIZATION                            ü                            ü                            ü
0002 802(B)  8332             50.000  LF  ü      20.00000       1000.00ü                            ü
  1" PVC SCH.40 PLASTIC CONDUIT BORED     ü                            ü                            ü
0003 802(B)  8334            850.000  LF  ü       6.00000       5100.00ü                            ü
  1" PVC SCH.40 PLASTIC CONDUIT TRENCHED  ü                            ü                            ü
0004 804(A)  2915              0.700  CY  ü    1525.00000       1067.50ü                            ü
  STRUCTURAL CONCRETE                     ü                            ü                            ü
0005 804(B)  2916             54.000  LB  ü       2.00000        108.00ü                            ü
  REINFORCING STEEL                       ü                            ü                            ü
0006 810(A)  3118              1.000  EA  ü    1750.00000       1750.00ü                            ü
  SERVICE POLE                            ü                            ü                            ü
0007 811     8044           2000.000  LF  ü       0.60000       1200.00ü                            ü
  1/C NO.10 ELECTRICAL CONDUCTOR          ü                            ü                            ü
0008 827     8623              2.000  EA  ü     990.00000       1980.00ü                            ü
  SOLID STATE FLASHER CONTROLLER(TYPE II) ü                            ü                            ü
0009 831     8301              4.000  EA  ü     230.00000        920.00ü                            ü
  1WAY 1SEC. ADJ. SIG. HD. S-22           ü                            ü                            ü
0010 850(A)  8110             35.380  SF  ü      19.00000        672.22ü                            ü
  SHEET ALUMINUM SIGNS                    ü                            ü                            ü
0011 851(B)  3220             24.000  LF  ü      75.00000       1800.00ü                            ü
  4"@10.79 GALV.STEEL PIPE POST           ü                            ü                            ü
0012 851(C)  8327             56.000  LF  ü      12.50000        700.00ü                            ü
  2 1/4" SQUARE TUBE POST                 ü                            ü                            ü
0013 880(J)  8905              1.000  LSUMü     800.00000        800.00ü                            ü
  CONSTRUCTION TRAFFIC CONTROL            ü                            ü                            ü
     SECTION TOTALS                       ü             $     17,897.72ü                            ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $     17,897.72ü                            ü
====================================================================================================================================



                                              OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : April 02, 2001                                                                                              PAGE : 145 -1
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 145                     CONTRACT ID : 010209                       COUNTIES : POTTAWATOMIE
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 33
     LETTING TIME : 10:30 A.M.            CONTRACT TIME :   90  CALENDAR DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : STPG-163B(45)TR
     TRAFFIC SIGNALS
     TRAFFIC SIGNALS AT THE INTERSECTION OF US-177 AND 45TH
     STREET IN THE CITY OF SHAWNEE.
     PROJ. LGTH.= 0.00 MILES
     FLEX. ESALS=
     ASPH. GRADE= 64-22 OK

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL       % OVER      % OVER
  RANK     VENDOR NO./NAME                                                                          BID         LOW BID     EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    -EST-         ENGINEER'S ESTIMATE                                                    $     83,437.76   65.8907%  100.0000%
   1   730960939      .MIDSTATE TRAFFIC CONTROL, INC.                                        $    126,630.51  100.0000%  151.7664%
   2   731127224      .TRAFFIC SIGNALS, INC.                                                 $    131,860.02  104.1297%  158.0339%
====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 730960939               ü(2) 731127224
                                          üENGINEER'S ESTIMATE         üMIDSTATE TRAFFIC CONTROL, INüTRAFFIC SIGNALS, INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Y031-TRAFFIC SIGNALS
                                          ü                            ü                            ü
0001 201     0102              1.000  LSUMü    5000.00000       5000.00ü    8500.00000       8500.00ü    8500.00000        8500.00
  CLEARING AND GRUBBING                   ü                            ü                            ü
0002 202(A)  0183             18.000  CY  ü      30.00000        540.00ü     250.00000       4500.00ü     195.00000        3510.00
  UNCLASSIFIED EXCAVATION                 ü                            ü                            ü
0003 205     4229              1.000  LSUMü    2500.00000       2500.00ü    4500.00000       4500.00ü    5500.00000        5500.00
  TYPE A-SALVAGED TOPSOIL                 ü                            ü                            ü
0004 222     2801            200.000  LF  ü       4.00000        800.00ü       1.00000        200.00ü       7.00000        1400.00
  TEMPORARY BALE BARRIER                  ü                            ü                            ü
0005 223     2801            200.000  LF  ü       3.50000        700.00ü       1.00000        200.00ü       7.00000        1400.00
  TEMPORARY SILT FENCE                    ü                            ü                            ü
0006 230(A)  2806            160.000  SY  ü       2.50000        400.00ü       5.00000        800.00ü      11.00000        1760.00
  SOLID SLAB SODDING                      ü                            ü                            ü
0007 230(F)  2812             80.000  MGALü       6.00000        480.00ü      10.00000        800.00ü       8.00000         640.00
  WATERING                                ü                            ü                            ü
0008 403(E)  0225             25.000  TON ü      20.00000        500.00ü      45.00000       1125.00ü      68.00000        1700.00
  TRAFFIC BOUND SURFACE COURSE TYPE E     ü                            ü                            ü
0009 407     0250             43.000  GAL ü       2.00000         86.00ü       1.00000         43.00ü       1.75000          75.25
  TACK COAT                               ü                            ü                            ü
0010 408     5774            183.000  GAL ü       2.50000        457.50ü       1.00000        183.00ü       2.75000         503.25
  PRIME COAT                              ü                            ü                            ü
0011 411(A)  6500            196.000  TON ü      40.00000       7840.00ü      75.00000      14700.00ü      75.00000       14700.00
  (SP)ASPHALT CONCRETE TYPE A(PG 64-22 OK)ü                            ü                            ü



                                              OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : April 02, 2001                                                                                              PAGE : 145 -2
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 145                     CONTRACT ID : 010209                       COUNTIES : POTTAWATOMIE
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 33

          SET-ASIDE :

====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 730960939               ü(2) 731127224
                                          üENGINEER'S ESTIMATE         üMIDSTATE TRAFFIC CONTROL, INüTRAFFIC SIGNALS, INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 411(B)  6530             97.000  TON ü      35.00000       3395.00ü      85.00000       8245.00ü      95.00000        9215.00
  (SP)ASPHALT CONCRETE TYPE B(PG 64-22 OK)ü                            ü                            ü
0013 613(CC) 7196              2.000  EA  ü     800.00000       1600.00ü    2000.00000       4000.00ü    1100.00000        2200.00
  TYPE A6 CULVERT END TREATMENT           ü                            ü                            ü
0014 613(D)  4527             50.000  LF  ü      20.00000       1000.00ü      35.00000       1750.00ü       9.75000         487.50
  21" X 15" CORR. GALV. STEEL PIPE ARCH   ü                            ü                            ü
0015 613(S)  1180             18.000  CY  ü      20.00000        360.00ü      15.00000        270.00ü     115.00000        2070.00
  TRENCH EXCAVATION                       ü                            ü                            ü
0016 613(T)  1181             14.000  CY  ü      25.00000        350.00ü      35.00000        490.00ü      30.00000         420.00
  STANDARD BEDDING MATERIAL               ü                            ü                            ü
0017 619(B)  4728            686.000  SY  ü       2.50000       1715.00ü       7.00000       4802.00ü      14.00000        9604.00
  REMOVAL OF ASPHALT PAVEMENT             ü                            ü                            ü
0018 619(C)  0924            190.000  LF  ü       4.00000        760.00ü       6.00000       1140.00ü       5.00000         950.00
  SAWING PAVEMENT                         ü                            ü                            ü
0019 802(B)  8338           1325.000  LF  ü       2.50000       3312.50ü       3.00000       3975.00ü       2.90000        3842.50
  1 1/2" PVC SCH.40 PLASTIC CONDUIT       ü                            ü                            ü
  TRENCHED                                ü                            ü                            ü
0020 802(B)  8342             15.000  LF  ü       6.00000         90.00ü       5.00000         75.00ü       3.40000          51.00
  2" PVC SCH.40 PLASTIC CONDUIT TRENCHED  ü                            ü                            ü
0021 802(B)  8344            341.000  LF  ü      15.00000       5115.00ü      11.00000       3751.00ü      14.00000        4774.00
  3" PVC SCH.40 PLASTIC CONDUIT BORED     ü                            ü                            ü
0022 802(B)  8346            100.000  LF  ü       6.00000        600.00ü      10.00000       1000.00ü       3.90000         390.00
  3" PVC SCH.40 PLASTIC CONDUIT TRENCHED  ü                            ü                            ü
0023 803     8065              3.000  EA  ü     145.00000        435.00ü     125.00000        375.00ü     119.00000         357.00
  PULL BOX(SIZE I)                        ü                            ü                            ü
0024 803     8066              1.000  EA  ü     130.00000        130.00ü     150.00000        150.00ü     123.00000         123.00
  PULL BOX(SIZE II)                       ü                            ü                            ü
0025 803     8067             11.000  EA  ü     110.00000       1210.00ü     100.00000       1100.00ü     106.00000        1166.00
  PULL BOX(SIZE III)                      ü                            ü                            ü
0026 804(A)  2915              5.670  CY  ü     360.00000       2041.20ü     270.00000       1530.90ü     380.00000        2154.60
  STRUCTURAL CONCRETE                     ü                            ü                            ü
0027 804(B)  2916            866.360  LB  ü       1.00000        866.36ü       1.00000        866.36ü       0.80000         693.09
  REINFORCING STEEL                       ü                            ü                            ü
0028 806(A)  8355              2.000  EA  ü    4500.00000       9000.00ü    7500.00000      15000.00ü    6748.00000       13496.00
  (PL)32'MH POLE,TWIN TS & 10'LMA(G.STL.) ü                            ü                            ü
0029 809(A)  8090              2.000  EA  ü     250.00000        500.00ü     260.00000        520.00ü     251.00000         502.00
  (PL)ROADWAY LUMINAIRE                   ü                            ü                            ü
0030 810(A)  3118              1.000  EA  ü    1200.00000       1200.00ü     800.00000        800.00ü     839.00000         839.00
  SERVICE POLE                            ü                            ü                            ü
0031 811     8040            100.000  LF  ü       2.00000        200.00ü       5.00000        500.00ü       0.90000          90.00
  1/C NO.6 ELECTRICAL CONDUCTOR           ü                            ü                            ü
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     CALL ORDER   : 145                     CONTRACT ID : 010209                       COUNTIES : POTTAWATOMIE
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 33

          SET-ASIDE :

====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 730960939               ü(2) 731127224
                                          üENGINEER'S ESTIMATE         üMIDSTATE TRAFFIC CONTROL, INüTRAFFIC SIGNALS, INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 811     8044           1000.000  LF  ü       0.40000        400.00ü       0.20000        200.00ü       0.39000         390.00
  1/C NO.10 ELECTRICAL CONDUCTOR          ü                            ü                            ü
0033 825     8550              1.000  EA  ü    8500.00000       8500.00ü   12750.00000      12750.00ü   11800.00000       11800.00
  VEH.ACT.SOL.ST.TRAF.SIG.CON.ASM         ü                            ü                            ü
0034 828(A)  8135              8.000  EA  ü     120.00000        960.00ü     125.00000       1000.00ü     114.00000         912.00
  SOL.STE.DIGITAL IND.VEH.LP.DET.         ü                            ü                            ü
0035 828(B)  8138           3015.000  LF  ü       1.80000       5427.00ü       3.25000       9798.75ü       2.90000        8743.50
  LOOP DETECTOR WIRE                      ü                            ü                            ü
0036 831     8231              8.000  EA  ü     350.00000       2800.00ü     350.00000       2800.00ü     341.00000        2728.00
  1WAY 3SEC. ADJ. SIG. HD. S-6            ü                            ü                            ü
0037 831     8252              2.000  EA  ü     350.00000        700.00ü     370.00000        740.00ü     364.00000         728.00
  1WAY 3SEC. ADJ. SIG. HD. S-9            ü                            ü                            ü
0038 833     3030             10.000  EA  ü      65.00000        650.00ü      60.00000        600.00ü      71.00000         710.00
  BACKPLATE                               ü                            ü                            ü
0039 834(A)  8207            552.000  LF  ü       0.60000        331.20ü       0.50000        276.00ü       0.59000         325.68
  5/C TRAF.SIG.ELECT.CABLE                ü                            ü                            ü
0040 834(A)  8210            450.000  LF  ü       1.10000        495.00ü       1.00000        450.00ü       1.05000         472.50
  12/C TRAF.SIG.ELECT.CABLE               ü                            ü                            ü
0041 834(B)  8220           1360.000  LF  ü       0.50000        680.00ü       0.45000        612.00ü       0.48000         652.80
  2/C SHIELDED LOOP DETECTOR LEAD-IN CABLEü                            ü                            ü
0042 840(A)  8592              4.000  EA  ü    1100.00000       4400.00ü    1250.00000       5000.00ü     993.00000        3972.00
  (PL)E.P.S. OPTICAL EMITTER              ü                            ü                            ü
0043 850(A)  8110             12.500  SF  ü      12.00000        150.00ü      10.00000        125.00ü      13.00000         162.50
  SHEET ALUMINUM SIGNS                    ü                            ü                            ü
0044 850(C)  8118             41.500  SF  ü      20.00000        830.00ü      25.00000       1037.50ü      21.90000         908.85
  MAST ARM MOUNTED SIGNS(ALUMINUM)        ü                            ü                            ü
0045 851     8642             41.500  LF  ü      10.00000        415.00ü       8.00000        332.00ü       6.00000         249.00
  (PL)2 1/4" SQUARE TUBE POST             ü                            ü                            ü
0046 855(A)  8812           3140.000  LF  ü       0.40000       1256.00ü       0.45000       1413.00ü       0.55000        1727.00
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        ü                            ü                            ü
0047 855(B)  8818              8.000  EA  ü      60.00000        480.00ü      40.00000        320.00ü      80.00000         640.00
  TRAFFIC STRIPE(PLASTIC)(ARROWS)         ü                            ü                            ü
0048 855(B)  8821              6.000  EA  ü     120.00000        720.00ü     140.00000        840.00ü     175.00000        1050.00
  TRAFFIC STRIPE(PLASTIC)(WORDS)          ü                            ü                            ü
0049 859(A)  8006            300.000  LF  ü       0.20000         60.00ü       0.15000         45.00ü       0.25000          75.00
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)ü                            ü                            ü
0050 890     7702              1.000  LSUMü    1000.00000       1000.00ü    2400.00000       2400.00ü    2500.00000        2500.00
  (PL)TRAFFIC ITEMS(TRAFFIC CONTROL)      ü                            ü                            ü
     SECTION TOTALS                       ü             $     83,437.76ü             $    126,630.51ü                $    131,860.02
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $     83,437.76ü             $    126,630.51ü                $    131,860.02
====================================================================================================================================
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     CALL ORDER   : 150                     CONTRACT ID : 010171                       COUNTIES : STEPHENS
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 71
     LETTING TIME : 10:30 A.M.            CONTRACT TIME :   30  CALENDAR DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : STPY-169B(70)TR
     SCHOOL ZONE SIGNS
     SCHOOL ZONE SIGNS ON SH-53 IN COMANCHE
     PROJ. LGTH.= 0.00 MILES

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL       % OVER      % OVER
  RANK     VENDOR NO./NAME                                                                          BID         LOW BID     EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    -EST-         ENGINEER'S ESTIMATE                                                    $     13,752.90   98.3189%  100.0000%
   1   730960939      .MIDSTATE TRAFFIC CONTROL, INC.                                        $     13,988.04  100.0000%  101.7097%
   2   731127224      .TRAFFIC SIGNALS, INC.                                                 $     15,607.56  111.5778%  113.4855%
====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 730960939               ü(2) 731127224
                                          üENGINEER'S ESTIMATE         üMIDSTATE TRAFFIC CONTROL, INüTRAFFIC SIGNALS, INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   Y031-SCHOOL SIGNS
                                          ü                            ü                            ü
0001 641     1552              1.000  LSUMü    1100.00000       1100.00ü     500.00000        500.00ü    4500.00000        4500.00
  MOBILIZATION                            ü                            ü                            ü
0002 802(B)  8334            200.000  LF  ü       5.00000       1000.00ü      10.00000       2000.00ü       4.00000         800.00
  1" PVC SCH.40 PLASTIC CONDUIT TRENCHED  ü                            ü                            ü
0003 804(A)  2915              0.800  CY  ü    1000.00000        800.00ü     500.00000        400.00ü     600.00000         480.00
  STRUCTURAL CONCRETE                     ü                            ü                            ü
0004 804(B)  2916             52.600  LB  ü       3.00000        157.80ü       3.00000        157.80ü       1.00000          52.60
  REINFORCING STEEL                       ü                            ü                            ü
0005 810(A)  3118              2.000  EA  ü     800.00000       1600.00ü     700.00000       1400.00ü     935.00000        1870.00
  SERVICE POLE                            ü                            ü                            ü
0006 811     8044            520.000  LF  ü       1.00000        520.00ü       0.50000        260.00ü       0.65000         338.00
  1/C NO.10 ELECTRICAL CONDUCTOR          ü                            ü                            ü
0007 827     8623              2.000  EA  ü     800.00000       1600.00ü    1600.00000       3200.00ü    1112.00000        2224.00
  SOLID STATE FLASHER CONTROLLER(TYPE II) ü                            ü                            ü
  )                                       ü                            ü                            ü
0008 831     8301              4.000  EA  ü     250.00000       1000.00ü     175.00000        700.00ü     185.00000         740.00
  1WAY 1SEC. ADJ. SIG. HD. S-22           ü                            ü                            ü
0009 850(A)  8110             54.140  SF  ü      15.00000        812.10ü      16.00000        866.24ü      14.00000         757.96
  SHEET ALUMINUM SIGNS                    ü                            ü                            ü
0010 851(B)  3220             24.000  LF  ü      50.00000       1200.00ü      50.00000       1200.00ü      24.00000         576.00
  4"@10.79 GALV.STEEL PIPE POST           ü                            ü                            ü
0011 851(C)  8327            112.000  LF  ü      14.00000       1568.00ü      12.00000       1344.00ü      11.00000        1232.00
  2 1/4" SQUARE TUBE POST                 ü                            ü                            ü
0012 855(A)  8812            530.000  LF  ü       1.50000        795.00ü       2.00000       1060.00ü       1.90000        1007.00
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        ü                            ü                            ü
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     CALL ORDER   : 150                     CONTRACT ID : 010171                       COUNTIES : STEPHENS
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 71

          SET-ASIDE :

====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 730960939               ü(2) 731127224
                                          üENGINEER'S ESTIMATE         üMIDSTATE TRAFFIC CONTROL, INüTRAFFIC SIGNALS, INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 880(J)  8905              1.000  LSUMü     800.00000        800.00ü     500.00000        500.00ü     950.00000         950.00
  CONSTRUCTION TRAFFIC CONTROL            ü                            ü                            ü
0014 890(A)  8724              8.000  EA  ü     100.00000        800.00ü      50.00000        400.00ü      10.00000          80.00
  (PL)REMOVAL OF EXISTING SIGNS (TS-33)   ü                            ü                            ü
  (SP-4)                                  ü                            ü                            ü
     SECTION TOTALS                       ü             $     13,752.90ü             $     13,988.04ü                $     15,607.56
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $     13,752.90ü             $     13,988.04ü                $     15,607.56
====================================================================================================================================
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     CALL ORDER   : 230                     CONTRACT ID : 010134                       COUNTIES : ALFALFA
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 61
     LETTING TIME : 10:30 A.M.            CONTRACT TIME : October 31, 2001     COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : MC-102C(31)
     BRIDGE PAINTING
     BRIDGE OVER MEDICINE CREEK 1.3 MILES EAST OF JCT. SH-58/SH-8
     EAST OF BURLINGTON
     PROJ. LGTH.= 0.00 MILES

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL       % OVER      % OVER
  RANK     VENDOR NO./NAME                                                                          BID         LOW BID     EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    -EST-         ENGINEER'S ESTIMATE                                                    $     71,000.00  159.1928%  100.0000%
   1   593315421      .M.B.E,, INC.                                                          $     44,600.00  100.0000%   62.8169%
   2   760410275      .TEXAS BRIDGE, INC.                                                    $     60,000.00  134.5291%   84.5070%
   3   742191380      .KERRVILLE PAINTING CO., INC.                                          $     75,550.00  169.3946%  106.4084%
====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 593315421               ü(2) 760410275
                                          üENGINEER'S ESTIMATE         üM.B.E., INC.                üTEXAS BRIDGE, INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   X031-BRIDGE PAINTING
                                          ü                            ü                            ü
0001 512(A)  1323              1.000  LSUMü   40000.00000      40000.00ü   31600.00000      31600.00ü   50000.00000       50000.00
  PAINTING EXISTING STRUCTURES            ü                            ü                            ü
0002 512(B)  6303              1.000  LSUMü   20000.00000      20000.00ü    3000.00000       3000.00ü    3000.00000        3000.00
  COLLECTION & HANDLING OF WASTE          ü                            ü                            ü
0003 641     1399              1.000  LSUMü    6000.00000       6000.00ü    5000.00000       5000.00ü    3000.00000        3000.00
  MOBILIZATION                            ü                            ü                            ü
0004 880(J)  8905              1.000  LSUMü    5000.00000       5000.00ü    5000.00000       5000.00ü    4000.00000        4000.00
  CONSTRUCTION TRAFFIC CONTROL            ü                            ü                            ü
  (TO-25)(SP-1)                           ü                            ü                            ü
     SECTION TOTALS                       ü             $     71,000.00ü             $     44,600.00ü                $     60,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $     71,000.00ü             $     44,600.00ü                $     60,000.00
====================================================================================================================================
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     CALL ORDER   : 230                     CONTRACT ID : 010134                       COUNTIES : ALFALFA
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 61

          SET-ASIDE :

====================================================================================================================================
                                          ü(3) 742191380               ü                            ü
                                          üKERRVILLE PAINTING CO., INC.ü                            ü
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   X031-BRIDGE PAINTING
                                          ü                            ü                            ü
0001 512(A)  1323              1.000  LSUMü   64850.00000      64850.00ü                            ü
  PAINTING EXISTING STRUCTURES            ü                            ü                            ü
0002 512(B)  6303              1.000  LSUMü    2000.00000       2000.00ü                            ü
  COLLECTION & HANDLING OF WASTE          ü                            ü                            ü
0003 641     1399              1.000  LSUMü    7200.00000       7200.00ü                            ü
  MOBILIZATION                            ü                            ü                            ü
0004 880(J)  8905              1.000  LSUMü    1500.00000       1500.00ü                            ü
  CONSTRUCTION TRAFFIC CONTROL            ü                            ü                            ü
  (TO-25)(SP-1)                           ü                            ü                            ü
     SECTION TOTALS                       ü             $     75,550.00ü                            ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $     75,550.00ü                            ü
====================================================================================================================================
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     CALL ORDER   : 280                     CONTRACT ID : 010139                       COUNTIES : CARTER          GARVIN
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 32
     LETTING TIME : 10:30 A.M.            CONTRACT TIME : July 15, 2001        COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : MC-110C(76)/MC-125C(74)PT.1&2
     ARMOR COAT
     BEGIN 0.33 MILES NORTH OF JCT. SH-76/SH-7 AND EXTEND NORTH
     TO JCT. SH076/SH-29 AND ON SH-29A/SH-29
     PROJ. LGTH.= 12.15 MILES

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL       % OVER      % OVER
  RANK     VENDOR NO./NAME                                                                          BID         LOW BID     EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    -EST-         ENGINEER'S ESTIMATE                                                    $    298,582.24  107.8431%  100.0000%
   1   431845744      .MISSOURI PETROLEUM PRODUCTS COMPANY, LLC                              $    276,867.17  100.0000%   92.7272%
   2   731275880      .VANTAGE PAVING, INC.                                                  $    296,642.96  107.1426%   99.3505%
====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 431845744               ü(2) 731275880
                                          üENGINEER'S ESTIMATE         üMISSOURI PETROLEUM PRODUCTS üVANTAGE PAVING, INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   H000-ROADWAY  MC-110C(76)
                                          ü                            ü                            ü
0001 402     5205          77510.400  SY  ü       1.10000      85261.44ü       1.02000      79060.61ü       1.10000       85261.44
  (PL)ARMOR COAT                          ü                            ü                            ü
     SECTION TOTALS                       ü             $     85,261.44ü             $     79,060.61ü                $     85,261.44
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002   H000-ROADWAY  MC-125C(74)PT.1
                                          ü                            ü                            ü
0002 402     5205         187733.000  SY  ü       1.10000     206506.30ü       1.02000     191487.66ü       1.09000      204628.97
  (PL)ARMOR COAT                          ü                            ü                            ü
     SECTION TOTALS                       ü             $    206,506.30ü             $    191,487.66ü                $    204,628.97
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003   H000-ROADWAY  MC-125C(74)PT.2
                                          ü                            ü                            ü
0003 402     5205           6195.000  SY  ü       1.10000       6814.50ü       1.02000       6318.90ü       1.09000        6752.55
  (PL)ARMOR COAT                          ü                            ü                            ü
     SECTION TOTALS                       ü             $      6,814.50ü             $      6,318.90ü                $      6,752.55
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $    298,582.24ü             $    276,867.17ü                $    296,642.96
====================================================================================================================================
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     CALL ORDER   : 330                     CONTRACT ID : 010144                       COUNTIES : GARVIN          MCCLAIN
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 32
     LETTING TIME : 10:30 A.M.            CONTRACT TIME : July 15, 2001        COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : CMC-125C(75)PT.1,2&3/MC-144C(7
     ARMOR COAT
     BEGIN AT R/R TRACKS IN WYNNEWOOD, EXTEND NORTH TO THE NORTH
     EDGE OF WAYNE ON US-77
     PROJ. LGTH.= 20.49 MILES

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL       % OVER      % OVER
  RANK     VENDOR NO./NAME                                                                          BID         LOW BID     EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    -EST-         ENGINEER'S ESTIMATE                                                    $    544,196.40  114.5833%  100.0000%
   1   431845744      .MISSOURI PETROLEUM PRODUCTS COMPANY, LLC                              $    474,935.04  100.0000%   87.2727%
   2   731275880      .VANTAGE PAVING, INC.                                                  $    540,453.00  113.7951%   99.3121%
====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 431845744               ü(2) 731275880
                                          üENGINEER'S ESTIMATE         üMISSOURI PETROLEUM PRODUCTS üVANTAGE PAVING, INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   H000-ROADWAY  CMC-125C(75)PT.1
                                          ü                            ü                            ü
0001 402     5205         144484.000  SY  ü       1.10000     158932.40ü       0.96000     138704.64ü       1.09000      157487.56
  (PL)ARMOR COAT                          ü                            ü                            ü
     SECTION TOTALS                       ü             $    158,932.40ü             $    138,704.64ü                $    157,487.56
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002   H000-ROADWAY  CMC-125C(75)PT.2
                                          ü                            ü                            ü
0002 402     5205         158400.000  SY  ü       1.10000     174240.00ü       0.96000     152064.00ü       1.09000      172656.00
  (PL)ARMOR COAT                          ü                            ü                            ü
     SECTION TOTALS                       ü             $    174,240.00ü             $    152,064.00ü                $    172,656.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003   H000-ROADWAY  CMC-125C(75)PT.3
                                          ü                            ü                            ü
0003 402     5205          71456.000  SY  ü       1.10000      78601.60ü       0.96000      68597.76ü       1.09000       77887.04
  (PL)ARMOR COAT                          ü                            ü                            ü
     SECTION TOTALS                       ü             $     78,601.60ü             $     68,597.76ü                $     77,887.04
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004   H000-ROADWAY  MC-144C(72)
                                          ü                            ü                            ü
0004 402     5205         120384.000  SY  ü       1.10000     132422.40ü       0.96000     115568.64ü       1.10000      132422.40
  (PL)ARMOR COAT                          ü                            ü                            ü
     SECTION TOTALS                       ü             $    132,422.40ü             $    115,568.64ü                $    132,422.40
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $    544,196.40ü             $    474,935.04ü                $    540,453.00
====================================================================================================================================
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     CALL ORDER   : 351                     CONTRACT ID : 010113                       COUNTIES : LEFLORE
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 22
     LETTING TIME : 10:30 A.M.            CONTRACT TIME : June 30, 2001        COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : MC-140C(66)
     RESURFACE(ASPHALT)
     BEGIN 6.0 MILES WEST OF THE JCT OF SH-144/US-259, EXT. EAST
     ON SH-144
     PROJ. LGTH.= 6.0 MILES
     FLEX. ESALS= 2.7 MILLION
     ASPH. GRADE= 64-22 OK

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL       % OVER      % OVER
  RANK     VENDOR NO./NAME                                                                          BID         LOW BID     EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    -EST-         ENGINEER'S ESTIMATE                                                    $    279,495.00   96.5316%  100.0000%
   1   731005798      .JOB CONST. CO., INC.                                                  $    289,537.15  100.0000%  103.5929%
   2   730626847      .THE CUMMINS CONST. CO., INC.                                          $    289,963.75  100.1473%  103.7455%
   3   730980023      .GLOVER CONSTRUCTION CO., INC.                                         $    383,760.00  132.5425%  137.3047%
====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 731005798               ü(2) 730626847
                                          üENGINEER'S ESTIMATE         üJOB CONST. CO., INC.        üTHE CUMMINS CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   I000-ROADWAY
                                          ü                            ü                            ü
0001 407     0250           3520.000  GAL ü       1.00000       3520.00ü       0.56000       1971.20ü       0.95000        3344.00
  TACK COAT                               ü                            ü                            ü
0002 411(B)  6530           7885.000  TON ü      35.00000     275975.00ü      36.47000     287565.95ü      36.35000      286619.75
  (SP)ASPHALT CONCRETE TYPE B(PG 64-22 OK)ü                            ü                            ü
     SECTION TOTALS                       ü             $    279,495.00ü             $    289,537.15ü                $    289,963.75
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $    279,495.00ü             $    289,537.15ü                $    289,963.75
====================================================================================================================================



                                              OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : April 02, 2001                                                                                              PAGE : 351 -2
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 351                     CONTRACT ID : 010113                       COUNTIES : LEFLORE
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 22

          SET-ASIDE :

====================================================================================================================================
                                          ü(3) 730980023               ü                            ü
                                          üGLOVER CONST. CO., INC.     ü                            ü
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   I000-ROADWAY
                                          ü                            ü                            ü
0001 407     0250           3520.000  GAL ü       1.50000       5280.00ü                            ü
  TACK COAT                               ü                            ü                            ü
0002 411(B)  6530           7885.000  TON ü      48.00000     378480.00ü                            ü
  (SP)ASPHALT CONCRETE TYPE B(PG 64-22 OK)ü                            ü                            ü
     SECTION TOTALS                       ü             $    383,760.00ü                            ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $    383,760.00ü                            ü
====================================================================================================================================



                                              OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : April 02, 2001                                                                                              PAGE : 390 -1
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 390                     CONTRACT ID : 010150                       COUNTIES : MCINTOSH
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 11
     LETTING TIME : 10:30 A.M.            CONTRACT TIME :   50  CALENDAR DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : IMC-146A(25)
     JOINT SEAL
     ON I-40, BEGIN 0.51 MILES WEST OF JCT I-40/US-69 AND EXTEND
     EAST 7.21 MILES
     PROJECT LENGTH: 7.25 MILES

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL       % OVER      % OVER
  RANK     VENDOR NO./NAME                                                                          BID         LOW BID     EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    -EST-         ENGINEER'S ESTIMATE                                                    $    609,000.00  100.9022%  100.0000%
   1   363870022      .MCLAKE CONSTRUCTION COMPANY                                           $    603,554.15  100.0000%   99.1057%
   2   411639360      .DIAMOND SURFACE, INC.                                                 $    854,646.70  141.6023%  140.3360%
====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 363870022               ü(2) 411639360
                                          üENGINEER'S ESTIMATE         üMCLAKE CONSTRUCTION COMPANY üDIAMOND SURFACE, INC.
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   JOINT SEAL
                                          ü                            ü                            ü
0001 419     4170         128125.000  LB  ü       1.12000     143500.00ü       0.80000     102500.00ü       0.95000      121718.75
  (PL)BIT.(CRUMB RUBBER)JOINT SEALING     ü                            ü                            ü
0002 425     5195         237680.000  SY  ü       1.50000     356520.00ü       1.78000     423070.40ü       2.71000      644112.80
  DIAMOND GRINDING CONCRETE PAVEMENT      ü                            ü                            ü
0003 855(A)  8812         179535.000  LF  ü       0.40000      71814.00ü       0.25000      44883.75ü       0.29000       52065.15
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        ü                            ü                            ü
0004 857(A)  8947            870.000  EA  ü      28.00000      24360.00ü      30.00000      26100.00ü      25.00000       21750.00
  PAVEMENT MARKERS CLASS C TYPE 2-C       ü                            ü                            ü
0005 880(J)  8905              1.000  LSUMü   12806.00000      12806.00ü    7000.00000       7000.00ü   15000.00000       15000.00
  CONSTRUCTION TRAFFIC CONTROL            ü                            ü                            ü
     SECTION TOTALS                       ü             $    609,000.00ü             $    603,554.15ü                $    854,646.70
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $    609,000.00ü             $    603,554.15ü                $    854,646.70
====================================================================================================================================



                                              OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : April 02, 2001                                                                                              PAGE : 410 -1
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 410                     CONTRACT ID : 010152                       COUNTIES : MUSKOGEE
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 11
     LETTING TIME : 10:30 A.M.            CONTRACT TIME :   30  CALENDAR DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : CMC-151N(69)
     JOINT SEAL
     BRIDGE 2.1 MILES SOUTH OF THE JCT. OF US-62/SH-165
     ON SH-165
     PROJ. LGTH.= 0.00 MILES

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL       % OVER      % OVER
  RANK     VENDOR NO./NAME                                                                          BID         LOW BID     EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    -EST-         ENGINEER'S ESTIMATE                                                    $     23,485.00  160.4057%  100.0000%
   1   752057660      .GIBSON & ASSOCIATES, INC.                                             $     14,641.00  100.0000%   62.3419%
   2   731452899      .PBX CORPORATION                                                       $     19,833.20  135.4634%   84.4505%
   3   731427175      .K & R BUILDERS, INC.                                                  $     27,050.00  184.7551%  115.1799%
   4   710669392      TIME STRIPING, INC.                                                    $     31,980.00  218.4277%  136.1720%
====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 752057660               ü(2) 731452899
                                          üENGINEER'S ESTIMATE         üGIBSON & ASSOCIATES, INC.   üPBX CORPORATION
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   X231-BRIDGE 'A'
                                          ü                            ü                            ü
0001 419     4152            390.000  LF  ü      30.00000      11700.00ü      11.50000       4485.00ü      17.28000        6739.20
  CONCRETE JOINT REHABILITATION           ü                            ü                            ü
0002 504(H)  6390             78.000  LF  ü      30.00000       2340.00ü      32.00000       2496.00ü      58.00000        4524.00
  RAPID CURE JOINT SEALANT                ü                            ü                            ü
0003 504(I)  6389              3.000  CF  ü     815.00000       2445.00ü     670.00000       2010.00ü     485.00000        1455.00
  ELASTOMERIC MORTAR                      ü                            ü                            ü
0004 641     1399              1.000  LSUMü    2000.00000       2000.00ü    4900.00000       4900.00ü    2300.00000        2300.00
  MOBILIZATION                            ü                            ü                            ü
0005 880(J)  8905              1.000  LSUMü    5000.00000       5000.00ü     750.00000        750.00ü    4815.00000        4815.00
  CONSTRUCTION TRAFFIC CONTROL (TO-25)    ü                            ü                            ü
     SECTION TOTALS                       ü             $     23,485.00ü             $     14,641.00ü                $     19,833.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $     23,485.00ü             $     14,641.00ü                $     19,833.20
====================================================================================================================================



                                              OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : April 02, 2001                                                                                              PAGE : 410 -2
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 410                     CONTRACT ID : 010152                       COUNTIES : MUSKOGEE
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 11

          SET-ASIDE :

====================================================================================================================================
                                          ü(3) 731427175               ü(4) 710669392               ü
                                          üK & R BUILDERS, INC.        üTIME STRIPING, INC.         ü
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   X231-BRIDGE 'A'
                                          ü                            ü                            ü
0001 419     4152            390.000  LF  ü      37.50000      14625.00ü      60.00000      23400.00ü
  CONCRETE JOINT REHABILITATION           ü                            ü                            ü
0002 504(H)  6390             78.000  LF  ü      37.50000       2925.00ü      60.00000       4680.00ü
  RAPID CURE JOINT SEALANT                ü                            ü                            ü
0003 504(I)  6389              3.000  CF  ü    1500.00000       4500.00ü    1000.00000       3000.00ü
  ELASTOMERIC MORTAR                      ü                            ü                            ü
0004 641     1399              1.000  LSUMü    2000.00000       2000.00ü     400.00000        400.00ü
  MOBILIZATION                            ü                            ü                            ü
0005 880(J)  8905              1.000  LSUMü    3000.00000       3000.00ü     500.00000        500.00ü
  CONSTRUCTION TRAFFIC CONTROL (TO-25)    ü                            ü                            ü
     SECTION TOTALS                       ü             $     27,050.00ü             $     31,980.00ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $     27,050.00ü             $     31,980.00ü
====================================================================================================================================



                                              OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : April 02, 2001                                                                                              PAGE : 466 -1
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 466                     CONTRACT ID : 010122                       COUNTIES : PITTSBURG
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 24
     LETTING TIME : 10:30 A.M.            CONTRACT TIME : June 30, 2001        COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : MC-161C(65)PT.1&2
     ARMOR COAT
     BEGIN AT THE JCT. OF SH-113/US-69B, EXTEND NORTH ON SH-113
     NORTH OF MCALESTER
     PROJ. LGTH.= 14.53 MILES

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL       % OVER      % OVER
  RANK     VENDOR NO./NAME                                                                          BID         LOW BID     EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    -EST-         ENGINEER'S ESTIMATE                                                    $    262,797.93  123.5294%  100.0000%
   1   731275880      .VANTAGE PAVING, INC.                                                  $    212,741.18  100.0000%   80.9523%
====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 731275880               ü
                                          üENGINEER'S ESTIMATE         üVANTAGE PAVING, INC.        ü
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   H000-ROADWAY MC-161C(65)PT.1
                                          ü                            ü                            ü
0001 402     5205         142560.000  SY  ü       1.05000     149688.00ü       0.85000     121176.00ü
  (PL)ARMOR COAT                          ü                            ü                            ü
     SECTION TOTALS                       ü             $    149,688.00ü             $    121,176.00ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002   H000-ROADWAY MC-161C(65)PT.2
                                          ü                            ü                            ü
0002 402     5205         107723.740  SY  ü       1.05000     113109.92ü       0.85000      91565.18ü
  (PL)ARMOR COAT                          ü                            ü                            ü
     SECTION TOTALS                       ü             $    113,109.92ü             $     91,565.18ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $    262,797.92ü             $    212,741.18ü
====================================================================================================================================



                                              OKLAHOMA DEPARTMENT OF TRANSPORTATION
DATE : April 02, 2001                                                                                              PAGE : 470 -1
                                                        TABULATION OF BIDS                                                   LBTABTA

     CALL ORDER   : 470                     CONTRACT ID : 010158                       COUNTIES : POTTAWATOMIE
     LETTING DATE : March 22, 2001      10:30 A DISTRICT: 33
     LETTING TIME : 10:30 A.M.            CONTRACT TIME : July 15, 2001        COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : MC-163B(73)
     ARMOR COAT
     BEGIN AT JCT US-177/I-40 AND EXTEND NORTH ON US-177
     TO THE LINCOLN COUNTY LINE
     PROJ. LGTH.= 5.5 MILES

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL       % OVER      % OVER
  RANK     VENDOR NO./NAME                                                                          BID         LOW BID     EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    -EST-         ENGINEER'S ESTIMATE                                                    $    343,939.50   99.5575%  100.0000%
   1   731275880      .VANTAGE PAVING, INC.                                                  $    345,468.12  100.0000%  100.4444%
====================================================================================================================================
                                          ü(0)  -EST-                  ü(1) 731275880               ü
                                          üENGINEER'S ESTIMATE         üVANTAGE PAVING, INC.        ü
LINE NO / ITEM CODE / ALT                 ü                            ü                            ü
ITEM DESCRIPTION           QUANTITY       ü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNTü  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   H000-ROADWAY
                                          ü                            ü                            ü
0001 402     5205         152862.000  SY  ü       2.25000     343939.50ü       2.26000     345468.12ü
  (PL)ARMOR COAT                          ü                            ü                            ü
     SECTION TOTALS                       ü             $    343,939.50ü             $    345,468.12ü
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      ü             $    343,939.50ü             $    345,468.12ü
====================================================================================================================================


