#### Notice

Electronic bid packages are available for the <u>September 15, 2005</u> Letting. Instructions for using the electronic bidding system (EBS) are available from the Office Engineer's office. The printed bid sheets created from the EBS system must be placed in front of the bid item pages in the bidding proposal and will be turned in with the bid documents along with the proper disk. They should be placed and attached there without detaching the original proposal. (The paper copy of the bid items is the official bid document.) Please remember that you must use the electronic bidding system (EBS) when bidding projects in the highway Letting. Failure to use the EBS system could mean possible rejection of bids. Plans and proposals should be ready for sale on <u>August 25, 2005</u>.

The direct line to the ODOT order desk is 522-3474. Please use this number when ordering plans and proposals. If ordering plans only please call the Reproduction Branch at 521-2586.

A Pre-Bid Conference will be held at <u>10:00 a.m.</u> on <u>September 2, 2005</u> concerning this <u>September</u> Bid Opening at the Oklahoma Department of Transportation (ODOT) Commission Room. Please review plans and proposals and send your comments and questions to the Office Engineer Division (attn: Masoud Pajoh) as early as possible at Fax: (405) 522-0972 or phone: (405) 521-2625. This will help both ODOT and Contractor.

All proposals not mailed must be turned into the Reproduction office off the main lobby of the ODOT building until 30 minutes before the Opening. From 30 minutes before the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room on the east side of the lobby.

Please write the call order number of the jobs you are bidding electronically on the disk label of the original disk. Be sure to save your work and any revisions you receive to your original disk and submit that disk with your bid.

#### Until further notice all projects which include a pay item for Contractors Quality Control (Item 643) will require the bidder to bid a minimum amount for that item.

This minimum will be specified at the end of the Special Provision 648-1QA(a)99, Payment for Contractor's Quality Control. You may increase this amount as necessary to cover the estimated Quality Control expenses.

# Failure to include at least this amount will be considered grounds for rejection of Contractor's bid as nonresponsive.

Note: ODOT will no longer allow DBE credit towards project DBE goals for the supplying of liquid asphalt cement or other bituminous materials.

#### Long Form and Short Form Notices, Order Forms, Bid Tabs and Awards, can be accessed on ODOT's Web site http://www.okladot.state.ok.us/contracts/index.htm

#### Reminder

The low bidder must submit to the Office Engineer Division written confirmation from the DBE that it is participating in the contract as provided in the prime contractor's commitment. This may be submitted with the bid or not later than the Department's close of business on the Wednesday following the bid opening. Otherwise the bid shall be considered nonresponsive and shall be rejected by the Department.

#### Only DBE firms listed for the Letting month on the following web site are eligible for DBE credit: http://www.okladot.state.ok.us/regserv/dbeinfo/dcf2005.htm

Reminder Please be sure that bid bonds are stapled to the **back** of the proposal as instructed on the cover sheet of all proposals.

Do not disassemble the bidding proposal in any way.

Note:

Only written, Email, Fax and in-person orders will be accepted.

The *Order Form* included in this Short Form Notice may be used to order plans and proposals for this letting. Please check off the proposal(s) in which you are interested and fax to: *405-522-0972 attention Order Desk* Or email your requests to: *aruschenberg@odot.org* 

> The Bid Opening can be heard from the AGC website which is: http://www.okagchwy.com/

Sealed proposals sent by registered mail will be received through the ODOT Reproduction Branch until 30 minutes prior to the scheduled Bid Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby. The scheduled Bid Opening is 10:30 A.M. September 15, 2005, for the work listed below.

No proposal for construction or maintenance work of the Department will be issued to any contractor after 10:30 A.M. on the working day preceding opening of bids for any contract.

Each separate proposal shall be accompanied by a certified or cashier's check or bid bond equal to 5% of the bid made payable to the State of Oklahoma, Department of Transportation, as a proposal guaranty. Proposal checks will be held or returned by the Department as per section 103.04 of the State Standard Specifications.

The minimum wage to be paid laborers and mechanics employed on this project will be included in the proposal.

Proposals must be prepared as directed by the State Standard Specifications.

Plans, forms of proposals, contracts and specifications may be examined at the division headquarters in the division the work is to be performed or at the Oklahoma Department of Transportation Office Engineer's Division in Oklahoma City, Oklahoma.

This work will be done under the Oklahoma Department of Transportation Commission's applicable specifications for highway construction as depicted on the lower left corner of the plan's title sheet.

Plans and proposal forms may be ordered from the Office Engineer Division, Oklahoma Department of Transportation Building, 200 N. E. 21<sup>st</sup> Street, Oklahoma City, Oklahoma 73105. Cost of bidding documents are \$25.00 + tax for each bidding proposal. State Standard Specification 1988 edition (Red Book) and 1991 Supplement may be purchased for \$8.00 + tax, or 1996 Metric Standard Specification \$27.00 + tax, or 1999 Metric and English Standard Specification \$55.00 + tax. (Oklahoma tax is 8.375%). Make checks payable to Oklahoma Department of Transportation. no refunds will be made for bidding documents or specification books purchased by prospective bidders.

Upon award of contract to a successful bidder, the contract will be completely and correctly executed by the contractor and returned to the Department within ten (10) working days from the date of award. The Department will have fourteen (14) working days from the date of award to complete its execution of the contract. The Oklahoma Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion, national origin, or disability in consideration for an award.

Bidders are hereby notified that all bids are likely to be rejected if the lowest responsive bid received exceeds the engineer's estimate by more than seven (7) percent. In the event all bids are rejected for this reason, this project may be deferred for re-advertising for bids until a more competitive situation exists.

Description of work and location of project:

Call Order: Letting Date: Letting Time:	040 September 15, 2005 10:30 A.M.	Contract ID: PCN:	050487 2228804M
Counties:	ALFALFA MAJOR WOODS WOODWARD	Projects:	BRFY-176C(53)/BPMY-17N(178)3B BHFY-147B(85)/BPMY-102C(79)3B BPMY-176B(81)3B/BPMY-19N(93)3B BPMY-176B(82)3B/BPMY-176C(83)3B BPMY-177C(67)3B/BPMY-177C(68)3B
		DBE/WBE Goals:	
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$23.84
		Calendar Days:	165 Liquidated Damages: \$500
Contract Desc			SH-14, SH-50 & US-183; VARIOUS LOCATIONS IN
	DIVISION VI. PR	ROJECT LENGTH =	0.00 MILE
Call Order:	060	Contract ID:	050502
Letting Date:	September 15, 2005	PCN:	2015304
Letting Time:	10:30 A.M.		2010004
Counties:	ATOKA	Projects:	BRO-103D(046)CO
		DBE/WBE Goals:	
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$10.84
		Calendar Days:	100 Liquidated Damages: \$500
Contract Desc	ription: BRIDGE & APP		ITY ROAD: OVER LITTLE ROCK CREEK, APPROX.
		T AND 0.3 MILE NO	RTH OF LANE. PROJECT LENGTH = 0.161 MILES
Call Order:	080	Contract ID:	050488
Letting Date:	September 15, 2005	PCN:	2223004M
Letting Time:	10:30 A.M.	FCN.	2223004101
Counties:	BECKHAM	Projects:	BPMY-105C(106)3B BPMY-138C(95)3B
oounnes.	CUSTER	Trojecta.	BPMIY-40-3(68)0803B/BPMY-175C(62)3B
	HARMON		BPMY-129C(29)3B/BPMY-138C(94)3B
	KIOWA		BOMIY-40-1(78)19 3B
	WASHITA		
		DBE/WBE Goals:	
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$14.09
		Calendar Days:	240 Liquidated Damages: \$500
Contract Desc	ription: BRIDGE REPAI	R — SH-6, I-40, SH-	30, US-62 SH-19 & SH-55; VARIOUS LOCATIONS
	IN DIVISION V.	PROJECT LENGTH	= 0.00 MILE

Call Order: Letting Date: Letting Time:	120 Septemb 10:30 A.M	oer 15, 2005 M.	Contract ID: PCN:	050504 2228604M
Counties:	CANADI GARFIE KINGFIS LOGAN	LD	Projects:	BPMY-19N(90)3B/BPMY-137C(56)3B BPMY-142C(112)3B/BPMIY-40-4(410)933B
Contract Desc	ription:		DBE/WBE Goals: Guaranty: Plan Price: Calendar Days: R — I-40, SH-51, US NGTH = 0.00 MILE	0.00 5% OF BID TOTAL \$10.84 120 <b>Liquidated Damages:</b> \$600 -60 & US-77; VARIOUS LOCATIONS IN DIVISION
Call Order: Letting Date: Letting Time:	•	per 15, 2005	Contract ID: PCN:	050505 0947707
Counties:	10:30 A.M. CARTER		Projects: DBE/WBE Goals: Guaranty: Plan Price:	BRFY-110B(147) 5.00 5% OF BID TOTAL \$21.68
WEST OF I-35. I			Calendar Days: PPROACHES — US	100 Liquidated Damages: \$500 -70; OVER UNNAMED CREEK APPROX. 3.8 MILES = 0.075 MILE FLEXIBLE ESALS = 4.58 MILLION
Call Order: Letting Date:	150 Septemb	per 15, 2005	Contract ID: PCN:	050569 1884908
Letting Time: Counties:	Letting Time: 10:30 A.M.		Projects: DBE/WBE Goals: Guaranty: Plan Price:	NHY-022N(161)RW 0.00 5% OF BID TOTAL \$0.00
			Calendar Days: CLEARANCE CON ST. PROJECT LENC	30 Liquidated Damages: \$300 TRACT — US 70: BEGINNING 3 MI. E. OF JCT SH GTH = 3.476 MILES
Call Order: Letting Date: Letting Time:	170 Septemt 10:30 A.	oer 15, 2005 M.	Contract ID: PCN:	050605 0029249
Counties:	CLEVEL		Projects: DBE/WBE Goals: Guaranty: Plan Price:	IMY-0035-3(285)118 0.00 5% OF BID TOTAL \$19.51
12 TH STREET A		Calendar Days: ROVEMENTS — I-3	45 <b>Liquidated Damages:</b> \$500 5: BEGIN APPROXIMATELY 0.1 MILE SOUTH OF "H TO 5 <sup>TH</sup> STREET IN MOORE. PROJECT LENGTH	

Call Order: Letting Date: Letting Time: Counties:	180 September 15, 2005 10:30 A.M. CLEVELAND JOHNSTON OKLAHOMA PONTOTOC SEMINOLE		Contract ID: PCN: Projects:	BPMY-162B(13	45)3B/BPMY-167C(108)3B 33)3B/BPMY-114A(146)3B 1)3B BPMY-167C(109)3B 2)1153B
			DBE/WBE Goals: Guaranty:	5% OF BID TO	TAL
			Plan Price: Calendar Days:	\$21.68 265	Liquidated Damages: \$500
Contract Desc			R — SH-37, SH-77H,	, SH-7, I-44, SH	-19, SH-99A &SH-56 VARIOUS ROJECT LENGTH = 0.00 MILE
Call Order:	220		Contract ID:	050509	
Letting Date:	September		PCN:	2031305	
Letting Time: Counties:	Letting Time: 10:30 A.M.		Projects: DBE/WBE Goals: Guaranty: Plan Price: Calendar Days:	IMDY-44-1(089 9.00 5% OF BID TC \$128.97 400	
ROGERS LANE			SURFACE, BRIDGI AND AT GATE 2 IN	E AND EROSIO FORT SILL. PR	N CONTROL — I-44, US-62; AT OJECT LENGTH = 0.647 MILE E = PG 64-22 OK, PG 76-28 OK
Call Order:	240		Contract ID:	050510	
Letting Date:	September	•	PCN:	2126204	
Letting Time: Counties:	10:30 A.M. COMANCHE		Projects: DBE/WBE Goals:	BRF-116C(104 7.00	l)CO
			Guaranty: Plan Price: Calendar Days:	5% OF BID TC \$10.84 150	Liquidated Damages: \$500
MILE SOUT		MILE SOUTH AN	ID 3.0 MILES EAST	OF THE SH-17/	VER COTTONWOOD CREEK, 1.0 SH-65 JCT. PROJECT LENGTH = RADE = PG 64-22 OK

Call Order: Letting Date: Letting Time: Counties:	241 September 15, 2005 10:30 A.M. COMANCHE		Contract ID: PCN: Projects: DBE/WBE Goals: Guaranty:	050511 2126404 BRO-116D(106)CO 6.00 5% OF BID TOTAL
Contract Desc	ription:			\$8.67 120 Liquidated Damages: \$500 DUNTY ROAD: OVER COTTONWOODCREEK, 5.0 OF THE SH-17/SH65 JCT. PROJECT LENGTH =
Call Order: Letting Date: Letting Time: Counties:	242 September 15, 2005 10:30 A.M. COMANCHE		Contract ID: PCN: Projects:	050512 2126204C BRF-116C(104)CO
. 17/SH-65 JCT, /		17/SH-65 JCT, A PROJECT LENG	ND 5.0 MI E AND 0.	BRO-116D(106)CO 6.00 5% OF BID TOTAL \$19.51 240 Liquidated Damages: \$700 DUNTY ROAD: 3.0 MI E AND 1.0 MI S OF THE SH- .5 MILE N, OVER COTTONWOOD CREEK. FLEXIBLE ESALS = 0.2 MILLION ASPHALT GRADE
Call Order: Letting Date: Letting Time: Counties:	260 Septemb 10:30 A. COMAN GARVIN	CHE	Contract ID: PCN: Projects: DBE/WBE Goals:	050513 2230004M BPMIY-44-1(91)323B/BPMIY-35-2(290)058 3B 0.00
Contract Desc	ription: BRIDGE REPA		Guaranty: Plan Price: Calendar Days: R(PAINT AND JOINT	5% OF BID TOTAL \$7.59 120 Liquidated Damages: \$500 F) — I-44: OVER WOLF CK, APPROX 2.7 MI N OF K O'FLOW, 1.5 MI N OF SH-7. PROJECT LENGTH
Call Order: Letting Date: Letting Time: Counties:	10:30 A.		Contract ID: PCN: Projects:	050514 2053104 BRO-117D(28)CO
		DBE/WBE Goals: Guaranty: Plan Price: Calendar Days: PPROACHES — CO		

. APPROXIMATE		LY 1.7 MILES SOUT	050515 1862004 BRF-125C(066)CO 8.00 5% OF BID TOTAL \$9.75 110 Liquidated Damages: \$500 UNTY ROAD: BRIDGE OVER LARIMORE CREEK H & 3.4 MILES WEST OF LINDSAY. PROJECT GRADE = PG 64-22 OK FLEXIBLE ESALS = 0.58	
Call Order: Letting Date: Letting Time: Counties: Contract Desc	10:30 A.I GRADY	BRIDGE AND AI	ID 1.4 MILES SOUT	050517 2130204 BRO-126D(093)CO 6.00 5% OF BID TOTAL \$9.75 165 <b>Liquidated Damages:</b> \$500 UNTY ROAD: OVER EAST WINTER CREEK 5.2 H OF THE US-62/SH-39 JUNCTION. PROJECT
Call Order: Letting Date: Letting Time: Counties: Contract Desc	10:30 A.I JACKSO	N BRIDGE AND AI WEST & 8 MILE	S SOUTH OF THE J	050519 2160804 STP-133C(060)CO 0.00 5% OF BID TOTAL \$10.84 130 Liquidated Damages: \$500 UNTY ROAD: OVER TURKEY CREEK, 9 MILES UNCTION OF US-283/US-62 IN ALTUS. ASPHALT ENGTH = 0.207 MILES
Call Order: Letting Date: Letting Time: Counties: PULLED FRO MOVE TO SE LETTING Contract Desc	10:30 A.I LEFLOR M LETTIN PTEMBER	E G 8-25-05 22, 2005 GRADE, DRAIN, UNNAMED CRE	EKS, SOUTHEAST	050520 0891604 BRFY-40C(356) 9.00 5% OF BID TOTAL \$152.80 400 Liquidated Damages: \$2000 NDGES — SH 128; AT SUGAR CREEK AND 5 OF HEAVNER. PROJECT LENGTH = 2.993 KM. SPHALT GRADE = PG 64-22 OK, PG 70-28 OK

Call Order: Letting Date: Letting Time: Counties:		Contract ID: PCN: Projects: DBE/WBE Goals: Guaranty: Plan Price: Calendar Days: R — SH-112, SH-32 GTH = 0.00 MILE	050524 2227904 BPMY-140C(128)3B/BPMY-148C(47) 3B BPMY-164B(77)3B BPMY-164B(78)3B BPMY-164B(79)3B 0.00 5% OF BID TOTAL \$15.17 180 Liquidated Damages: \$500 & US-271; VARIOUS LOCATIONS IN DIVISION II.
	(PHASE I) FRO	M SCOTT ROAD EX	050525 2216104 MGSIY-0035-1(138)001 0.00 5% OF BID TOTAL \$81.28 150 Liquidated Damages: \$1000 I-35 FRONTAGE ROAD: MERLE WOLFE ROAD T. NORTH TO ROGERS ROAD. PROJECT LENGTH .89 MILLION ASPHALT GRADE = PG 64-22 OK, PG
Call Order: Letting Date: Letting Time: Counties: Contract Desc	EXTEND NORT		5% OF BID TOTAL \$8.67 60 Liquidated Damages: \$500 COUNTY ROAD: (NS-354) BEGIN AT US-70B AND CT LENGTH = 0.655 MILES ASPHALT GRADE =

OF SH-28. PROJ			5% OF BID TOTAL \$53.10 300 Liquidated Damages: \$800 60; BRIDGE OVER SALT CREEK, 0.6 MILE EAST 26 FLEXIBLE ESALS = 3.0 MILLION ASPHALT
			050482 1742820 OKCY-XTWN(001)HP 6.00 5% OF BID TOTAL \$100.79 203 <b>Liquidated Damages:</b> \$1500 CE — I-40 CROSSTOWN: BNSF SHOOFLY AND 1BOUND LANES ONLY. PROJECT LENGTH = 0.00
Call Order: Letting Date: Letting Time: Counties: Contract Desc	APPROX. 0.2 M	IILE WEST OF PEEB	050531 2166204 BRO-155D(449)CO 5.00 5% OF BID TOTAL \$8.67 150 <b>Liquidated Damages:</b> \$500 64 <sup>TH</sup> STREET; BRIDGE OVER SMITH CREEK, BLY ROAD IN OKLAHOMA CITY. PROJECT SALS = 0.20 MILLION ASPHALT GRADE = PG 64-
Call Order: Letting Date: Letting Time: Counties: Contract Desc			050532 2228704 BPMIY-44-1(90)1203B 0.00 5% OF BID TOTAL \$7.59 90 Liquidated Damages: \$700 4; OVER NORTHEAST AND SOUTHWEST I-44 0. PROJECT LENGTH = 0.00 MILE

Call Order: Letting Date: Letting Time: Counties: Contract Desc	561 September 15, 2005 10:30 A.M. OKLAHOMA ription: SAFETY IMPRC LENGTH = 0.00	,	050590 1685806 IMG-44-1(50)114TR 0.00 5% OF BID TOTAL \$19.51 240 <b>Liquidated Damages:</b> \$500 SHIELDS BLVD. IN OKLAHOMA CITY. PROJECT
Call Order: Letting Date: Letting Time: Counties: Contract Desc			050533 2161504 STP-156C(092)CO 0.00 5% OF BID TOTAL \$2.17 100 Liquidated Damages: \$500 N — COUNTY ROAD: (EW-109) BEGINNING AT 09) PROJECT LENGTH = 3.920
Call Order: Letting Date: Letting Time: Counties:		TH AND 5.0 MILES V	050558 1995804 BRO-159D(30)CO 5.00 5% OF BID TOTAL \$14.09 175 Liquidated Damages: \$500 TY ROAD; OVER BLACK BEAR CREEK, APPROX. VEST OF JCT. OF SH-15/SH-18. PROJECT
Call Order: Letting Date: Letting Time: Counties: Contract Desc	IN SHAWNEE, A ESALS = 18.75	AND EXTEND NORT	5% OF BID TOTAL \$126.80 380 Liquidated Damages: \$2000 CE — SH-18: APPROX. 0.56 MILE NORTH OF I-40 H. PROJECT LENGTH = 4.023 MILES FLEXIBLE GRADE = PG 64-22 OK, PG 76-28 OK. AS-

			050536 1961004 BRF-163C(102)C0 8.00 5% OF BID TOTAL \$8.67 150 Liquidated Damages: \$500 ITY ROAD; OVER LITTLE RIVER APPROX. 1.0 CCT LENGTH = 0.283 MILE
Call Order: Letting Date: Letting Time: Counties: Contract Desc	Letting Date: September 15, 2005 Letting Time: 10:30 A.M. Counties: ROGERS		050538 1888721 STPY-166C(168)RW 0.00 5% OF BID TOTAL \$0.00 30 Liquidated Damages: \$300 H-88: FROM 3.5 MILES NW OF US 412. PROJECT
Call Order: Letting Date: Letting Time: Counties: Contract Desc	670 September 15, 2005 10:30 A.M. ROGERS ription: TRAFFIC SIGI = 0.00 MILE	Contract ID: PCN: Projects: DBE/WBE Goals: Guaranty: Plan Price: Calendar Days: IAL — SH-66; AT FR/	050540 2210604 STPY-166A(162)TR 0.00 5% OF BID TOTAL \$6.50 30 <b>Liquidated Damages:</b> \$300 ANKLIN ROAD IN VERDIGRIS. PROJECT LENGTH
O'FLOW		AN CR IN POTT. CO.	050541 1302007 NHY-12N(77) 7.00 5% OF BID TOTAL \$137.64 450 Liquidated Damages: \$2000 H 99: FOUR BRIDGES N. OF I-40(N.CANADIAN & ) (N.CANADIAN & O'FLOW IN SEMINOLE CO). FLEXIBLE ESALS = 6.90 MILLION

Call Order: Letting Date: Letting Time: Counties: Contract Desc	ing Date: September 15, 2005 ing Time: 10:30 A.M. Inties: TILLMAN			5% OF BID TOTAL \$10.84 120 Liquidated Damages: \$500 UNTY ROAD; OVER SUTTLE CREEK, 3.7 MILES
		MILE	JSON AND 0.9 MILE	NORTH OF US-70. PROJECT LENGTH = 0.189
Call Order: Letting Date: Letting Time:	765 Septemb 10:30 A.I	oer 15, 2005 M.	Contract ID: PCN:	050570 0948208
Counties:		S	Projects:	STPY-172B(295)RW
	TULSA		DBE/WBE Goals: Guaranty: Plan Price:	5% OF BID TOTAL \$0.00
•			Calendar Days: CLEARANCE CON PROJECT LENGTH	30 Liquidated Damages: \$500 TRACT — SH-20; FROM US-169 IN TULSA, = 0.00 MILE
Call Order: Letting Date: Letting Time:		per 15, 2005 M	Contract ID: PCN:	050614 1842605
Counties:	10:30 A.M. TULSA		Projects: DBE/WBE Goals: Guaranty: Plan Price:	STP-172A(229)IG 3.00 5% OF BID TOTAL \$37.93
Calendar Days: 210 Liquidated Damages: \$   Contract Description: BRIDGE IMPROVEMENT — GILCREASE EXPRESSWAY; FROM L.L.TISDALI PARKWAY TO LEWIS AVE IN TULSA. PROJECT LENGTH = 0.00 MILE				
Call Order: Letting Date: Letting Time:	800 Septemb 10:30 A.I	oer 15, 2005 M.	Contract ID: PCN:	050549 1985204
Counties:	TULSA		Projects:	ITSY-0QT8(006)DC ITSY-0QT8(020)DC
			DBE/WBE Goals: Guaranty: Plan Price:	0.00 5% OF BID TOTAL \$8.67
			Calendar Days: VEMENT — CITY S GTH = 0.00 MILE	90 Liquidated Damages: \$300 TREETS; VARIOUS LOCATIONS IN TULSA.

Call Order: Letting Date: Letting Time:	820 Septemb 10:30 A.I	er 15, 2005 M.	Contract ID: PCN:	050226 2146704	
Counties:	TULSA		Projects:	NHG-19N(84)TR NHY-19N(96)	
			DBE/WBE Goals:	8.00	
			Guaranty:	5% OF BID TO	DTAL
			Plan Price:	\$54.19	
			Calendar Days:		Liquidated Damages: \$500
Contract Desc	ription:	IN TULSA. PRO		25 MILES FLEX	FROM 81 <sup>st</sup> STREET EAST TO I-244 XIBLE ESALS = 11.0 MILLION