

Notice to Contractors — October 20, 2005 Letting

Notice

Electronic bid packages are available for the [October 20, 2005](#) Letting. Instructions for using the electronic bidding system (EBS) are available from the Office Engineer's office. The printed bid sheets created from the EBS system must be placed in front of the bid item pages in the bidding proposal and will be turned in with the bid documents along with the proper disk. They should be placed and attached there without detaching the original proposal. (The paper copy of the bid items is the official bid document.) Please remember that you must use the electronic bidding system (EBS) when bidding projects in the highway Letting. Failure to use the EBS system could mean possible rejection of bids. Plans and proposals should be ready for sale on [September 29, 2005](#).

The direct line to the ODOT order desk is 522-3474. Please use this number when ordering plans and proposals. If ordering plans only please call the Reproduction Branch at 521-2586.

A Pre-Bid Conference will be held at [10:00 a.m.](#) on [October 7, 2005](#) concerning this [October](#) Bid Opening at the Oklahoma Department of Transportation (ODOT) Commission Room. Please review plans and proposals and send your comments and questions to the Office Engineer Division (attn: Masoud Pajoh) as early as possible at Fax: (405) 522-0972 or phone: (405) 521-2625. This will help both ODOT and Contractor.

All proposals not mailed must be turned into the Reproduction office off the main lobby of the ODOT building until 30 minutes before the Opening. From 30 minutes before the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room on the east side of the lobby.

Please write the call order number of the jobs you are bidding electronically on the disk label of the original disk. Be sure to save your work and any revisions you receive to your original disk and submit that disk with your bid.

Until further notice all projects which include a pay item for Contractors Quality Control (Item 643) will require the bidder to bid a minimum amount for that item.

This minimum will be specified at the end of the Special Provision 648-1QA(a)99, Payment for Contractor's Quality Control. You may increase this amount as necessary to cover the estimated Quality Control expenses.

Failure to include at least this amount will be considered grounds for rejection of Contractor's bid as nonresponsive.

Note:

ODOT will no longer allow DBE credit towards project DBE goals for the supplying of liquid asphalt cement or other bituminous materials.

**Long Form and Short Form Notices, Order Forms, Bid Tabs and Awards, can be accessed on ODOT's Web site
<http://www.okladot.state.ok.us/contracts/index.htm>**

Notice to Contractors — October 20, 2005 Letting

Reminder

The low bidder must submit to the Office Engineer Division written confirmation from the DBE that it is participating in the contract as provided in the prime contractor's commitment. This may be submitted with the bid or not later than the Department's close of business on the Wednesday following the bid opening. Otherwise the bid shall be considered nonresponsive and shall be rejected by the Department.

Only DBE firms listed for the Letting month on the following web site are eligible for DBE credit:

<http://www.okladot.state.ok.us/regserv/dbeinfo/pcf2005.htm>

Reminder

*Please be sure that bid bonds are stapled to the **back** of the proposal as instructed on the cover sheet of all proposals.*

Do not disassemble the bidding proposal in any way.

Note:

Only written, Email, Fax and in-person orders will be accepted.

The **Order Form** included in this Short Form Notice may be used to order plans and proposals for this letting.

Please check off the proposal(s) in which you are interested and fax to:

405-522-0972 attention Order Desk

Or email your requests to:

aruschenberg@odot.org

The Bid Opening can be heard from the AGC website which is:

<http://www.okagchwy.com/>

Notice to Contractors — October 20, 2005 Letting

Sealed proposals sent by registered mail will be received through the ODOT Reproduction Branch until 30 minutes prior to the scheduled Bid Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby. The scheduled Bid Opening is 10:30 A.M. October 20, 2005, for the work listed below.

No proposal for construction or maintenance work of the Department will be issued to any contractor after 10:30 A.M. on the working day preceding opening of bids for any contract.

Each separate proposal shall be accompanied by a certified or cashier's check or bid bond equal to 5% of the bid made payable to the State of Oklahoma, Department of Transportation, as a proposal guaranty. Proposal checks will be held or returned by the Department as per section 103.04 of the State Standard Specifications.

The minimum wage to be paid laborers and mechanics employed on this project will be included in the proposal.

Proposals must be prepared as directed by the State Standard Specifications.

Plans, forms of proposals, contracts and specifications may be examined at the division headquarters in the division the work is to be performed or at the Oklahoma Department of Transportation Office Engineer's Division in Oklahoma City, Oklahoma.

This work will be done under the Oklahoma Department of Transportation Commission's applicable specifications for highway construction as depicted on the lower left corner of the plan's title sheet.

Plans and proposal forms may be ordered from the Office Engineer Division, Oklahoma Department of Transportation Building, 200 N. E. 21st Street, Oklahoma City, Oklahoma 73105. Cost of bidding documents are \$25.00 + tax for each bidding proposal. State Standard Specification 1988 edition (Red Book) and 1991 Supplement may be purchased for \$8.00 + tax, or 1996 Metric Standard Specification \$27.00 + tax, or 1999 Metric and English Standard Specification \$55.00 + tax. (Oklahoma tax is 8.375%). Make checks payable to Oklahoma Department of Transportation. no refunds will be made for bidding documents or specification books purchased by prospective bidders.

Upon award of contract to a successful bidder, the contract will be completely and correctly executed by the contractor and returned to the Department within ten (10) working days from the date of award. The Department will have fourteen (14) working days from the date of award to complete its execution of the contract. The Oklahoma Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion, national origin, or disability in consideration for an award.

Bidders are hereby notified that all bids are likely to be rejected if the lowest responsive bid received exceeds the engineer's estimate by more than seven (7) percent. In the event all bids are rejected for this reason, this project may be deferred for re-advertising for bids until a more competitive situation exists.

Description of work and location of project:

Notice to Contractors — October 20, 2005 Letting

Call Order: 010	Contract ID: 050648
Letting Date: October 20, 2005	PCN: 2272204
Letting Time: 10:30 A.M.	
Counties: ATOKA	Projects: SBR-103C(077)SB
	DBE/WBE Goals: 0.00
	Guaranty: 5% OF BID TOTAL
	Plan Price: \$6.50
	Calendar Days: 90 Liquidated Damages: \$300

Contract Description: BRIDGE REHAB — SH-131: OVER UNNAMED CREEK, 1.9 MILES N. E. OF COAL COUNTY LINE. PROJECT LENGTH = 0.00 MILES

Call Order: 022	Contract ID: 050649
Letting Date: October 20, 2005	PCN: 2273004
Letting Time: 10:30 A.M.	
Counties: BECKHAM	Projects: SBR-105N(114)SB SBR-105N(115)SB
	DBE/WBE Goals: 0.00
	Guaranty: 5% OF BID TOTAL
	Plan Price: \$8.67
	Calendar Days: 10 Liquidated Damages: \$500

Contract Description: JOINT REPAIR — I-40: OVER SH-34(NORTH BOUND), EAST EDGE OF ELK CITY. I-40: OVER I-40B, AT THE EAST EDGE OF ELK CITY. PROJECT LENGTH = 0.00 MILES

Call Order: 030	Contract ID: 050503
Letting Date: October 20, 2005	PCN: 2176504
Letting Time: 10:30 A.M.	
Counties: BRYAN	Projects: STPY-107A(92)TR
	DBE/WBE Goals: 0.00
	Guaranty: 5% OF BID TOTAL
	Plan Price: \$18.42
	Calendar Days: 60 Liquidated Damages: \$500

Contract Description: TRAFFIC SIGNAL — US-70; FROM UNIVERSITY PLACE TO SOUTH 21ST AVE. IN DURANT. PROJECT LENGTH = 0.00 MILE FLEXIBLE ESALS = N/A ASPHALT GRADE = PG 64-22 OK

Call Order: 040	Contract ID: 050451
Letting Date: October 20, 2005	PCN: 2025907
Letting Time: 10:30 A.M.	
Counties: CADDO	Projects: BRFY-108B(132)
	DBE/WBE Goals: 9.00
	Guaranty: 5% OF BID TOTAL
	Plan Price: \$41.18
	Calendar Days: 380 Liquidated Damages: \$1000

Contract Description: GRADE, DRAIN, SURFACE, AND EROSION CONTROL — US-62: BEGIN APPROXIMATELY 1.2 MILES EAST OF ANADARKO AND EXTEND EAST. PROJECT LENGTH = 1.689 MILES FLEXIBLE ESALS = 2.75 MILLION

Notice to Contractors — October 20, 2005 Letting

Call Order: 062
Letting Date: October 20, 2005
Letting Time: 10:30 A.M.
Counties: CADDO

Contract ID: 050651
PCN: 2273704

Projects: SBR-108C(144)SB
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$6.50
Calendar Days: 70
Liquidated Damages: \$300

Contract Description: BRIDGE DECK REPAIR — SH-58: BRIDGE OVER WASHITA RIVER, 0.7 MILES NORTH OF SH-9 JUNCTION. PROJECT LENGTH = 0.00 MILES

Call Order: 063
Letting Date: October 20, 2005
Letting Time: 10:30 A.M.
Counties: CANADIAN

Contract ID: 050652
PCN: 2272804

Projects: SBR-109N(108)SB
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$16.26
Calendar Days: 90
Liquidated Damages: \$500

Contract Description: BRIDGE DECK OVERLAY & REHAB — I-40: OVER PURCELL CREEK, 5.2 MILES EAST OF JCT. US-81. PROJECT LENGTH = 0.00 MILES

Call Order: 065
Letting Date: October 20, 2005
Letting Time: 10:30 A.M.
Counties: CHOCTAW

Contract ID: 050453
PCN: 1885104

Projects: ACNHY-022N(075)GB
ACNHY-022N(076)GB
DBE/WBE Goals: 8.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$121.38
Calendar Days: 300
Liquidated Damages: \$2000

Contract Description: GRADE, DRAIN, SURFACE AND BRIDGE — US-70: BEGIN 5.4 MILES EAST OF SH-147 AND EXTEND EAST IN FORT TOWSON. PROJECT LENGTH = 1.426 MILES
ASPHALT GRADE = PG 64-22 OK, PG 70-28 OK FLEXIBLE ESALS = 7.89 MILLION.
AS BUILT UTILITY PLANS ARE AVAILABLE.

Call Order: 066
Letting Date: October 20, 2005
Letting Time: 10:30 A.M.
Counties: CHOCTAW

Contract ID: 050506
PCN: 1885504

Projects: BRFY-022N(108)
DBE/WBE Goals: 9.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$110.54
Calendar Days: 300
Liquidated Damages: \$2000

Contract Description: GRADE, DRAIN, BRIDGE AND SURFACING — US-70: OVER ROCK AND BIRD CREEK, APPROXIMATELY 2 MILES WEST OF FORT TOWSON. PROJECT LENGTH = 1.794 MILES FLEXIBLE ESALS = 8.9 MILLION ASPHALT GRADE = PG 64-22 OK, PG 76-28 OK

Notice to Contractors — October 20, 2005 Letting

Call Order: 068	Contract ID: 050653	
Letting Date: October 20, 2005	PCN: 2273804	
Letting Time: 10:30 A.M.		
Counties: COTTON	Projects: SBR-117B(42)SB	
	DBE/WBE Goals: 0.00	
	Guaranty: 5% OF BID TOTAL	
	Plan Price: \$6.50	
	Calendar Days: 100	Liquidated Damages: \$500
Contract Description: BRIDGE REPAIR — SH-53: OVER LITTLE BEAVER CREEK, 9.3 MILES EAST OF SH-65. PROJECT LENGTH = 0.00 MILE		

Call Order: 075	Contract ID: 050654	
Letting Date: October 20, 2005	PCN: 2273204	
Letting Time: 10:30 A.M.		
Counties: DEWEY	Projects: SBR-122N(047)SB	
	DBE/WBE Goals: 0.00	
	Guaranty: 5% OF BID TOTAL	
	Plan Price: \$7.59	
	Calendar Days: 45	Liquidated Damages: \$500
Contract Description: BRIDGE REDECK & REHAB — US-60: OVER WEST SEILING CREEK, 2.8 MI. E-N JCT. US-183. PROJECT LENGTH = 0.00 MILES		

Call Order: 077	Contract ID: 050655	
Letting Date: October 20, 2005	PCN: 2273604	
Letting Time: 10:30 A.M.		
Counties: ELLIS	Projects: SBR-123C(042)SB	
	DBE/WBE Goals: 0.00	
	Guaranty: 5% OF BID TOTAL	
	Plan Price: \$8.67	
	Calendar Days: 45	Liquidated Damages: \$500
Contract Description: BRIDGE REDECK & REHAB — SH-46: BRIDGE OVER TWENTY-FIVE MILE CREEK, 3.0 MI. NORTH OF SH-15. PROJECT LENGTH = 0.00 MILES		

Call Order: 125	Contract ID: 050656	
Letting Date: October 20, 2005	PCN: 2272604	
Letting Time: 10:30 A.M.		
Counties: GARVIN	Projects: SBR-125C(129)SB	
	DBE/WBE Goals: 0.00	
	Guaranty: 5% OF BID TOTAL	
	Plan Price: \$8.67	
	Calendar Days: 45	Liquidated Damages: \$500
Contract Description: BRIDGE REPAIR — SH-76: BRIDGE OVER RUSH CREEK, 1.3 MILES NORTH OF STEPHENS COUNTY LINE. PROJECT LENGTH = 0.00 MILES		

Notice to Contractors — October 20, 2005 Letting

Call Order: 150	Contract ID: 050595	
Letting Date: October 20, 2005	PCN: 1934104	
Letting Time: 10:30 A.M.		
Counties: HUGHES	Projects: STP-132C(51)CO	
	DBE/WBE Goals: 0.00	
	Guaranty: 5% OF BID TOTAL	
	Plan Price: \$15.17	
	Calendar Days: 120	Liquidated Damages: \$750
Contract Description: RESURFACE AND RCB — COUNTY ROAD; BEGIN 5.8 MILES SOUTH AND 1.2 MILES WEST OF DUSTIN, EXTEND NORTH TO SH-9. PROJECT LENGTH = 5.262 MILES FLEXIBLE ESALS = 0.5 MILLION ASPHALT GRADE = PG 64-22 OK		

Call Order: 160	Contract ID: 050578	
Letting Date: October 20, 2005	PCN: 2134904	
Letting Time: 10:30 A.M.		
Counties: JEFFERSON	Projects: BRO-134D(47)CO	
	DBE/WBE Goals: 5.00	
	Guaranty: 5% OF BID TOTAL	
	Plan Price: \$8.67	
	Calendar Days: 100	Liquidated Damages: \$500
Contract Description: BRIDGE & APPROACHES — COUNTY ROAD; OVER A TRIB. OF BEAVER CREEK APPROX 1.7 MILES SOUTH OF SUGDEN. PROJECT LENGTH = 0.235 MILE FLEXIBLE ESALS = 0.19 MILLION ASPHALT GRADE = PG 64-22 OK		

Call Order: 170	Contract ID: 050456	
Letting Date: October 20, 2005	PCN: 2025204	
Letting Time: 10:30 A.M.		
Counties: KAY	Projects: STPY-136A(068)	
	DBE/WBE Goals: 9.00	
	Guaranty: 5% OF BID TOTAL	
	Plan Price: \$68.28	
	Calendar Days: 300	Liquidated Damages: \$1500
Contract Description: GRADE, DRAIN, SURFACE, BRIDGE AND SIGNAL — US-77: FROM US-60 JCT EXTENDING NORTH TO OTOE AVENUE, IN PONCA CITY. PROJECT LENGTH = 0.990 MILE FLEXIBLE ESALS = 4.2 MILLION ASPHALT GRADE = PG 64-22 OK		

Call Order: 172	Contract ID: 050657	
Letting Date: October 20, 2005	PCN: 2272904	
Letting Time: 10:30 A.M.		
Counties: KAY	Projects: SBR-136A(112)SB	
	DBE/WBE Goals: 0.00	
	Guaranty: 5% OF BID TOTAL	
	Plan Price: \$10.84	
	Calendar Days: 120	Liquidated Damages: \$500
Contract Description: BRIDGE REHABILITATION — SH-60: BRIDGES OVER A.T. & S.F. RAILROAD 0.8 MILES WEST OF US-77. PROJECT LENGTH = 0.00 MILES		

Notice to Contractors — October 20, 2005 Letting

Call Order: 180	Contract ID: 050579
Letting Date: October 20, 2005	PCN: 2027404
Letting Time: 10:30 A.M.	
Counties: KIOWA	Projects: BRFY-138C(57)
	DBE/WBE Goals: 6.00
	Guaranty: 5% OF BID TOTAL
	Plan Price: \$39.02
	Calendar Days: 180
	Liquidated Damages: \$750
Contract Description:	BRIDGE & APPROACHES — SH-44; OVER SOUTH ELK CREEK, 3.2 MILES NORTH OF SH-9. PROJECT LENGTH = 0.548 MILE FLEXIBLE ESALS = 1.0 MILLION ASPHALT GRADE = PG 64-22 OK

Call Order: 200	Contract ID: 050523
Letting Date: October 20, 2005	PCN: 1858704
Letting Time: 10:30 A.M.	
Counties: LEFLORE	Projects: BRO-140D(68)CO
	DBE/WBE Goals: 0.00
	Guaranty: 5% OF BID TOTAL
	Plan Price: \$5.42
	Calendar Days: 100
	Liquidated Damages: \$500
Contract Description:	BRIDGE & APPROACHES — COUNTY ROAD; OVER THOMPSON CREEK, APPROX. 2.5 MILES NORTH AND 4.1 MILES WEST OF HEAVENER. PROJECT LENGTH = 0.17 MILE FLEXIBLE ESALS = 0.18 MILLION ASPHALT GRADE = PG 64-22 OK

Call Order: 202	Contract ID: 050658
Letting Date: October 20, 2005	PCN: 2272304
Letting Time: 10:30 A.M.	
Counties: LEFLORE	Projects: SBR-140C(134)SB
	DBE/WBE Goals: 0.00
	Guaranty: 5% OF BID TOTAL
	Plan Price: \$11.92
	Calendar Days: 90
	Liquidated Damages: \$500
Contract Description:	BRIDGE REHAB — SH-112: OVER WELLS CREEK, 15.8 MILES N.E. OF JCT. US-59. PROJECT LENGTH = 0.00 MILES

Call Order: 205	Contract ID: 050525
Letting Date: October 20, 2005	PCN: 2216104
Letting Time: 10:30 A.M.	
Counties: LOVE	Projects: MGSY-0035-1(138)001
	DBE/WBE Goals: 0.00
	Guaranty: 5% OF BID TOTAL
	Plan Price: \$81.28
	Calendar Days: 150
	Liquidated Damages: \$1000
Contract Description:	GRADE, DRAIN AND SURFACE — I-35 FRONTAGE ROAD: MERLE WOLFE ROAD (PHASE I) FROM SCOTT ROAD EXT. NORTH TO ROGERS ROAD. PROJECT LENGTH = 0.95 MILES FLEXIBLE ESALS = 8.89 MILLION ASPHALT GRADE = PG 64-22 OK, PG 70-28 OK

Notice to Contractors — October 20, 2005 Letting

Call Order: 206	Contract ID: 050659
Letting Date: October 20, 2005	PCN: 2273904
Letting Time: 10:30 A.M.	
Counties: LOVE	Projects: SBR-143N(74)SB
	DBE/WBE Goals: 0.00
	Guaranty: 5% OF BID TOTAL
	Plan Price: \$5.42
	Calendar Days: 70
	Liquidated Damages: \$500
Contract Description:	BRIDGE REPAIR — COUNTY ROAD; OVER I-35(BURKHART ROAD), 1.2 MILES NORTH OF US-77. PROJECT LENGTH = 0.00 MILE

Call Order: 207	Contract ID: 050464
Letting Date: October 20, 2005	PCN: 1884204
Letting Time: 10:30 A.M.	
Counties: MCCURTAIN	Projects: ACNHY-022N(145)GB
	DBE/WBE Goals: 8.00
	Guaranty: 5% OF BID TOTAL
	Plan Price: \$44.43
	Calendar Days: 300
	Liquidated Damages: \$2000
Contract Description:	GRADE, DRAIN & SURFACE — US-70: WEST FROM GARVIN TO N-S SECTION LINE NO. 453. PROJECT LENGTH = 2.291 MILES FLEXIBLE ESALS = 3.7 MILLION ASPHALT GRADE = PG 64-22 OK, PG 70-28 OK

Call Order: 209	Contract ID: 050660
Letting Date: October 20, 2005	PCN: 2269804
Letting Time: 10:30 A.M.	
Counties: MCINTOSH	Projects: STPG-146C(078)TR
	DBE/WBE Goals: 0.00
	Guaranty: 5% OF BID TOTAL
	Plan Price: \$4.34
	Calendar Days: 60
	Liquidated Damages: \$300
Contract Description:	SCHOOL ADVANCE WARNING SIGNS — US-69B/SH-9: AT VARIOUS LOCATIONS IN EUFAULA.

Call Order: 212	Contract ID: 050661
Letting Date: October 20, 2005	PCN: 2271904
Letting Time: 10:30 A.M.	
Counties: MCINTOSH	Projects: SBR-146C(079)SB
	DBE/WBE Goals: 0.00
	Guaranty: 5% OF BID TOTAL
	Plan Price: \$13.01
	Calendar Days: 90
	Liquidated Damages: \$500
Contract Description:	BRIDGE REHAB — US-266: OVER GRAVES CREEK, 2.4 MI. E. OF OKMULGEE COUNTY LINE. PROJECT LENGTH = 0.00 MILES

Notice to Contractors — October 20, 2005 Letting

Call Order: 213 **Contract ID:** 050662
Letting Date: October 20, 2005 **PCN:** 2272004
Letting Time: 10:30 A.M.
Counties: MCINTOSH **Projects:** SBR-146C(080)SB
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$13.01
Calendar Days: 90 **Liquidated Damages:** \$500

Contract Description: BRIDGE REHAB — US-266: OVER GENTRY CREEK, 9.1 MI. E. OF OKMULGEE COUNTY LINE. PROJECT LENGTH 0.00 MILES

Call Order: 220 **Contract ID:** 050580
Letting Date: October 20, 2005 **PCN:** 1814104
Letting Time: 10:30 A.M.
Counties: MAYES **Projects:** BRF-149C(038)CO
DBE/WBE Goals: 7.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$39.02
Calendar Days: 270 **Liquidated Damages:** \$1000

Contract Description: BRIDGE & APPROACHES — CO. RD(EW-42): OVER LAKE HUDSON, APPROX. 1.0 MILE WEST OF STRANG. PROJECT LENGTH = 0.470 MILES FLEXIBLE ESALS = 2.4 MILLION ASPHALT GRADE = PG 64-22 OK

Call Order: 242 **Contract ID:** 050678
Letting Date: October 20, 2005 **PCN:** 2267704
Letting Time: 10:30 A.M.
Counties: MURRAY **Projects:** SAP-150C(61)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$4.34
Calendar Days: 10 **Liquidated Damages:** \$300

Contract Description: BRIDGE REPAIR — US-77; OVER I-35, 5.0 MILES SOUTH OF SH-7. PROJECT LENGTH = 0.00 MILE

Call Order: 245 **Contract ID:** 050663
Letting Date: October 20, 2005 **PCN:** 2274004
Letting Time: 10:30 A.M.
Counties: MURRAY **Projects:** SBR-150N(063)SB
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$14.09
Calendar Days: 130 **Liquidated Damages:** \$500

Contract Description: BRIDGE REHABILITATION — US-77: BRIDGE OVER I-35, 5.4 MILES NORTH OF CARTER COUNTY LINE. PROJECT LENGTH = 0.00 MILES

Notice to Contractors — October 20, 2005 Letting

Call Order: 250	Contract ID: 040213	
Letting Date: October 20, 2005	PCN: 1984804	
Letting Time: 10:30 A.M.		
Counties: STATEWIDE	Projects: ITSY-0QT8(004)DC	
	DBE/WBE Goals: 0.00	
	Guaranty: 5% OF BID TOTAL	
	Plan Price: \$3.25	
	Calendar Days: 150	Liquidated Damages: \$500
Contract Description: SAFETY IMPROVEMENT — VARIOUS HIGHWAYS; VARIOUS LOCATIONS IN STATE. PROJECT LENGTH = 0.00 MILE		

Call Order: 252	Contract ID: 050269	
Letting Date: October 20, 2005	PCN: 2216504	
Letting Time: 10:30 A.M.		
Counties: MUSKOGEE SEQUOYAH	Projects: BRFY-151C(134)MS	
	DBE/WBE Goals: 0.00	
	Guaranty: 5% OF BID TOTAL	
	Plan Price: \$10.84	
	Calendar Days: 200	Liquidated Damages: \$2000
Contract Description: PIER PROTECTION — SH-100: OVER MCCLELLAN-KERR ARKANSAS RIVER NAVIGATION SYSTEM. PROJECT LENGTH = 0.00 MILE		

Call Order: 253	Contract ID: 050270	
Letting Date: October 20, 2005	PCN: 2216604	
Letting Time: 10:30 A.M.		
Counties: MUSKOGEE	Projects: BRFY-151B(135)MS	
	DBE/WBE Goals: 0.00	
	Guaranty: 5% OF BID TOTAL	
	Plan Price: \$10.84	
	Calendar Days: 200	Liquidated Damages: \$1000
Contract Description: PIER PROTECTION — US-62: OVER MCCLELLAN-KERR ARKANSAS RIVER NAVIGATION SYSTEM PROJECT LENGTH = 0.00 MILE		

Call Order: 254	Contract ID: 050273	
Letting Date: October 20, 2005	PCN: 2216404	
Letting Time: 10:30 A.M.		
Counties: SEQUOYAH MUSKOGEE	Projects: BRIY-40-6(350)290MS	
	DBE/WBE Goals: 0.00	
	Guaranty: 5% OF BID TOTAL	
	Plan Price: \$10.84	
	Calendar Days: 200	Liquidated Damages: \$2000
Contract Description: PIER PROTECTION — I-40: OVER MCCLELLAN-KERR ARKANSAS RIVER NAVIGATION SYSTEM. PROJECT LENGTH = 0.00 MILE		

Notice to Contractors — October 20, 2005 Letting

Call Order: 255
Letting Date: October 20, 2005
Letting Time: 10:30 A.M.
Counties: WAGONER

Contract ID: 050527
PCN: 2216704

Projects: BRFY-173B(103)MS
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$9.75
Calendar Days: 200 **Liquidated Damages:** \$500

Contract Description: PIER PROTECTION — SH-51: OVER MCCLELLAN-KERR ARKANSAS RIVER NAVIGATION SYSTEM. PROJECT LENGTH = 0.00 MILE

Call Order: 256
Letting Date: October 20, 2005
Letting Time: 10:30 A.M.
Counties: MUSKOGEE
SEQUOYAH
WAGONER

Contract ID: 050528
PCN: 2216504C

Projects: BRFY-151C(134)MS /
BRFY-151B(135)MS /
BRIY-40-6(350)290 MS /
BRFY-173B(103)MS

DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$42.27
Calendar Days: 500 **Liquidated Damages:** \$2000

Contract Description: PIER PROTECTION — SH-100, US-62, I-40 & SH-51; OVER MCCLELLAN-KERR ARKANSAS RIVER NAVIGATION SYSTEM. PROJECT LENGTH = 0.00 MILE

Call Order: 270
Letting Date: October 20, 2005
Letting Time: 10:30 A.M.
Counties: NOWATA

Contract ID: 050664
PCN: 2274104

Projects: SBR-153N(138)SB
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$7.59
Calendar Days: 60 **Liquidated Damages:** \$500

Contract Description: BRIDGE REDECKING AND REHABILITATION — US-60: OVER THE VERDIGRIS RIVER, 3.8 MILES EAST OF US-169. PROJECT LENGTH = 0.137 MILES ASPHALT GRADE = PG 76-28 OK

Call Order: 280
Letting Date: October 20, 2005
Letting Time: 10:30 A.M.
Counties: OKFUSKEE

Contract ID: 050582
PCN: 2057404

Projects: BRO-154D(61)CO
DBE/WBE Goals: 5.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$9.75
Calendar Days: 150 **Liquidated Damages:** \$500

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD; OVER SAND CREEK, 2.5 MILES WEST AND 2.9 MILES NORTH OF BEARDEN. PROJECT LENGTH = 0.274 MILE

Notice to Contractors — October 20, 2005 Letting

Call Order: 285 **Contract ID:** 050665
Letting Date: October 20, 2005 **PCN:** 2272704
Letting Time: 10:30 A.M.
Counties: OKFUSKEE **Projects:** SBR-154A(084)SB
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$7.59
Calendar Days: 45 **Liquidated Damages:** \$500

Contract Description: BRIDGE REPAIR — US-75: BRIDGE OVER ALABAMA CREEK, 3.8 MILES NORTH OF HUGHES COUNTY LINE. PROJECT LENGTH = 0.03 MILES

Call Order: 300 **Contract ID:** 050583
Letting Date: October 20, 2005 **PCN:** 1931104
Letting Time: 10:30 A.M.
Counties: OKLAHOMA
 CLEVELAND **Projects:** STPG-155F(282)AG
 STPG-155F(320)AG
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$68.28
Calendar Days: 150 **Liquidated Damages:** \$750

Contract Description: SCHOOL ZONE SIGNALS — OKLAHOMA CITY: CITYWIDE SCHOOL ZONE SAFETY IMPROVEMENT. PROJECT LENGTH = 0.00 MILE

Call Order: 310 **Contract ID:** 050530
Letting Date: October 20, 2005 **PCN:** 2044004
Letting Time: 10:30 A.M.
Counties: OKLAHOMA **Projects:** IMG-35-3(275)128TR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$34.13
Calendar Days: 180 **Liquidated Damages:** \$500

Contract Description: SAFETY IMPROVEMENT — I-35/I-40; AT THE FT. SMITH INTERCHANGE. PROJECT LENGTH = 0.00 MILE

Call Order: 330 **Contract ID:** 050666
Letting Date: October 20, 2005 **PCN:** 2272104
Letting Time: 10:30 A.M.
Counties: OKMULGEE **Projects:** SBR-156A(113)SB
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$13.01
Calendar Days: 90 **Liquidated Damages:** \$500

Contract Description: BRIDGE REHAB — US-62: OVER CASSETAH CREEK, 1.9 MI. E. OF US-75 JCT. PROJECT LENGTH = 0.00 MILES

Notice to Contractors — October 20, 2005 Letting

Call Order: 335	Contract ID: 050667
Letting Date: October 20, 2005	PCN: 2274204
Letting Time: 10:30 A.M.	
Counties: OTTAWA	Projects: SBR-158B(091)SB
	DBE/WBE Goals: 0.00
	Guaranty: 5% OF BID TOTAL
	Plan Price: \$8.67
	Calendar Days: 60
	Liquidated Damages: \$500

Contract Description: BRIDGE REDECKING AND REHABILITATION — US-60: OVER THE NEOSHO RIVER AT TWIN BRIDGES STATE PARK, 11.1 MILES EAST OF US-69. PROJECT LENGTH = 0.114 MILES ASPHALT GRADE = PG 76-28 OK

Call Order: 340	Contract ID: 050587
Letting Date: October 20, 2005	PCN: 2032304
Letting Time: 10:30 A.M.	
Counties: PAYNE	Projects: IMY-35-4(200)170
	DBE/WBE Goals: 4.00
	Guaranty: 5% OF BID TOTAL
	Plan Price: \$53.10
	Calendar Days: 200
	Liquidated Damages: \$2000

Contract Description: RESURFACE — I-35: FROM MILE MARKER 170.7 TO MILE MARKER 172.7. PROJECT LENGTH = 2.244 MILES ASPHALT GRADE = PG 64-22 OK FLEXIBLE ESALS = 74.5 MILLION

Call Order: 360	Contract ID: 050668
Letting Date: October 20, 2005	PCN: 2272404
Letting Time: 10:30 A.M.	
Counties: PITTSBURG	Projects: SBR-161A(159)SB
	DBE/WBE Goals: 0.00
	Guaranty: 5% OF BID TOTAL
	Plan Price: \$4.34
	Calendar Days: 30
	Liquidated Damages: \$500

Contract Description: BRIDGE REHAB — US-270: OVER COAL CREEK, 13.2 MILES EAST OF HUGHES COUNTY LINE. PROJECT LENGTH = 0.00 MILES

Call Order: 380	Contract ID: 050669
Letting Date: October 20, 2005	PCN: 2272504
Letting Time: 10:30 A.M.	
Counties: PITTSBURG	Projects: SBR-161A(160)SB
	DBE/WBE Goals: 0.00
	Guaranty: 5% OF BID TOTAL
	Plan Price: \$4.34
	Calendar Days: 30
	Liquidated Damages: \$500

Contract Description: BRIDGE REHAB — SH-9A: OVER GAINES CREEK, 1 MILE EAST OF JCT. US-69. PROJECT LENGTH = 0.00 MILES

Notice to Contractors — October 20, 2005 Letting

Call Order:	420	Contract ID:	050671
Letting Date:	October 20, 2005	PCN:	2273304
Letting Time:	10:30 A.M.		
Counties:	ROGER MILLS	Projects:	SBR-165C(070)SB SBR-165C(071)SB
		DBE/WBE Goals:	0.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$14.09
		Calendar Days:	60
			Liquidated Damages: \$500
Contract Description:	BRIDGE REHABILITATION — SH-47: BRIDGES OVER EAST CROTEN CREEK, AND EAST BROKEN LEG CREEK EAST OF SH-30 JUNCTION. PROJECT LENGTH = 0.05 MILES		

Call Order:	460	Contract ID:	050537
Letting Date:	October 20, 2005	PCN:	1888704
Letting Time:	10:30 A.M.		
Counties:	ROGERS	Projects:	STPY-166C(71)
		DBE/WBE Goals:	9.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$125.72
		Calendar Days:	400
			Liquidated Damages: \$2000
Contract Description:	GRADE, DRAIN, SURFACE & BRIDGE — SH-88; FROM US-412, EXTEND NORTH. PROJECT LENGTH = 3.494 MILES FLEXIBLE ESALS = 2.9 MILLION ASPHALT GRADE = PG 64-22 OK, PG 70-28 OK		

Call Order:	500	Contract ID:	050673
Letting Date:	October 20, 2005	PCN:	2274304
Letting Time:	10:30 A.M.		
Counties:	ROGERS	Projects:	SBR-166B(171)SB
		DBE/WBE Goals:	0.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$8.67
		Calendar Days:	90
			Liquidated Damages: \$500
Contract Description:	BRIDGE REDECKING AND REHABILITATION — SH-20; OVER THE VERDIGRIS RIVER, 6.9 MILES EAST OF TULSA COUNTY LINE. PROJECT LENGTH = 0.117 MILE		

Call Order:	520	Contract ID:	050616
Letting Date:	October 20, 2005	PCN:	2216804
Letting Time:	10:30 A.M.		
Counties:	SEMINOLE	Projects:	NHY-012N(095)
		DBE/WBE Goals:	0.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$9.75
		Calendar Days:	120
			Liquidated Damages: \$500
Contract Description:	BANK PROTECTION — SH-99: ALONG THE SOUTH BANK OF THE NORTH CANADIAN RIVER, ON THE WEST SIDE OF SH-99. PROJECT LENGTH = 0.00 MILES		

Notice to Contractors — October 20, 2005 Letting

Call Order:	600	Contract ID:	050222
Letting Date:	October 20, 2005	PCN:	1253007
Letting Time:	10:30 A.M.		
Counties:	SEQUOYAH	Projects:	ACBRFY-168A(046)GB ACSTPY-168A(059)GB
		DBE/WBE Goals:	5.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$121.38
		Calendar Days:	400
		Liquidated Damages:	\$1000
Contract Description:	GRADE, DRAIN, SURFACE AND BRIDGE — US-59: OVER LITTLE SALLISAW CREEK, 1.3 MILES SOUTH OF I-40. PROJECT LENGTH = 1.083 MILES FLEXIBLE ESALS = 3.0 MILLION ASPHALT GRADE = PG 64-22 OK		

Call Order:	620	Contract ID:	050588
Letting Date:	October 20, 2005	PCN:	2263404
Letting Time:	10:30 A.M.		
Counties:	SEQUOYAH	Projects:	SAP-168E(148)
		DBE/WBE Goals:	0.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$7.59
		Calendar Days:	15
		Liquidated Damages:	\$300
Contract Description:	BRIDGE REPAIR(OVERHEIGHT DAMAGE) — I-40; OVER US-64 APPROX. 9.1 MILES EAST OF JCT. I-40/US-59. PROJECT LENGTH = 0.00 MILE		

Call Order:	640	Contract ID:	050542
Letting Date:	October 20, 2005	PCN:	1882504
Letting Time:	10:30 A.M.		
Counties:	STEPHENS	Projects:	BRO-169D(073)CO
		DBE/WBE Goals:	9.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$10.84
		Calendar Days:	180
		Liquidated Damages:	\$500
Contract Description:	BRIDGE AND APPROACHES — COUNTY ROAD: OVER LITTLE BEAVER CREEK, 8.0 MILES WEST OF US-81 ON BEECH AVE. PROJECT LENGTH = 0.350 MILES		

Call Order:	641	Contract ID:	050543
Letting Date:	October 20, 2005	PCN:	2131604
Letting Time:	10:30 A.M.		
Counties:	STEPHENS	Projects:	BRO-169D(091)CO
		DBE/WBE Goals:	8.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$8.67
		Calendar Days:	120
		Liquidated Damages:	\$500
Contract Description:	BRIDGE AND APPROACHES — COUNTY ROAD: OVER WEST MUD CREEK, 7.0 MILES EAST AND 3.5 MILES NORTH OF THE US-81/SH-53 JCT. PROJECT LENGTH = 0.268 MILES		

Notice to Contractors — October 20, 2005 Letting

Call Order: 642	Contract ID: 050544	
Letting Date: October 20, 2005	PCN: 1882504C	
Letting Time: 10:30 A.M.		
Counties: STEPHENS	Projects: BRO-169D(073)CO BRO-169D(091)CO	
	DBE/WBE Goals: 8.00	
	Guaranty: 5% OF BID TOTAL	
	Plan Price: \$19.51	
	Calendar Days: 240	Liquidated Damages: \$700
Contract Description:	BRIDGE AND APPROACHES — COUNTY ROAD: OVER LITTLE BEAVER CR, 8.0 MI W OF US-81 OVER W MUD CR 7.0 MI E AND 3.5 N OF US-81/SH-53 JCT. PROJECT LENGTH = 0.618 MILES	

Call Order: 680	Contract ID: 050546	
Letting Date: October 20, 2005	PCN: 0948204	
Letting Time: 10:30 A.M.		
Counties: ROGERS TULSA	Projects: STPY-72B(421)	
	DBE/WBE Goals: 9.00	
	Guaranty: 5% OF BID TOTAL	
	Plan Price: \$86.70	
	Calendar Days: 380	Liquidated Damages: \$2000
Contract Description:	GRADE, DRAIN, SURFACE, AND EROSION CONTROL — SH-20; BEGIN 0.4 MILE WEST OF TULSA/ROGERS COUNTY LINE, EXTEND EAST. PROJECT LENGTH = 4.401 MILES FLEXIBLE ESALS = 4.27 MILLION ASPHALT GRADE = PG 64-22 OK, PG 70-28 OK	

Call Order: 700	Contract ID: 050551	
Letting Date: October 20, 2005	PCN: 2226304M	
Letting Time: 10:30 A.M.		
Counties: TULSA	Projects: BPMIY-444-2(441)001 3B / BPMIY-244-2(442)006 3B / BPMIY-244-2(443)006 3B / BPMIY-244-2(444)006 3B / BPMIY-244-2(445)006 3B / BPMY-172A(286)3B / BPMIY-172B(280)3B	
	DBE/WBE Goals: 0.00	
	Guaranty: 5% OF BID TOTAL	
	Plan Price: \$33.60	
	Calendar Days: 150	Liquidated Damages: \$700
Contract Description:	BRIDGE REPAIR — I-444; VARIOUS LOCATIONS IN TULSA. PROJECT LENGTH = 0.00 MILE	

Notice to Contractors — October 20, 2005 Letting

Call Order: 720	Contract ID: 050599	
Letting Date: October 20, 2005	PCN: 1843404	
Letting Time: 10:30 A.M.		
Counties: WAGONER	Projects: STP-173B(56)IG STPG-173B(95)IG	
	DBE/WBE Goals: 8.00	
	Guaranty: 5% OF BID TOTAL	
	Plan Price: \$55.27	
	Calendar Days: 170	Liquidated Damages: \$1000
	Time 'B' Bid: \$1500/DAY	
Contract Description: INTERSECTION MODIFICATION — BROKEN ARROW EXPWY(SH-51); AT 81 ST STREET IN BROKEN ARROW. PROJECT LENGTH = 0.688 MILE FLEXIBLE ESALS = 4.1 MILLION ASPHALT GRADE = PG 64-22 OK, PG 76-28 OK		

Call Order: 740	Contract ID: 050589	
Letting Date: October 20, 2005	PCN: 2003704	
Letting Time: 10:30 A.M.		
Counties: WAGONER	Projects: BRF-173C(77)CO	
	DBE/WBE Goals: 4.00	
	Guaranty: 5% OF BID TOTAL	
	Plan Price: \$7.59	
	Calendar Days: 100	Liquidated Damages: \$500
Contract Description: BRIDGE AND APPROACHES — COUNTY BRIDGE; OVER GAR CREEK, 1 MILE NORTH AND 1.25 MILES EAST OF REDBIRD. PROJECT LENGTH = 0.188 MILE FLEXIBLE ESALS = 0.30 MILLION ASPHALT GRADE = PG 64-22 OK		

Call Order: 780	Contract ID: 050674	
Letting Date: October 20, 2005	PCN: 2273504	
Letting Time: 10:30 A.M.		
Counties: WASHITA	Projects: SBR-175C(068)SB	
	DBE/WBE Goals: 0.00	
	Guaranty: 5% OF BID TOTAL	
	Plan Price: \$8.67	
	Calendar Days: 45	Liquidated Damages: \$500
Contract Description: BRIDGE REDECK & REHAB — SH-55: OVER SPRING CREEK, 7.4 MI. E. OF BECKHAM COUNTY LINE. PROJECT LENGTH = 0.00 MILES FLEXIBLE ESALS = <3 MILLION ASPHALT GRADE = PG 64-22 OK		

BID OPENING OF – October 20 2005

DATE	ORDER NO.		
CONTRACTOR'S ID NO.:	NO. OF PROPOSAL		
ORDER TAKEN BY	TOTAL NO. OF PROPOSALS		
TELEPHONE NO.	COD	PICKUP	UPS
CONTRACTOR'S NAME	OVERNIGHT	MAIL	
MAILING ADDRESS	FED EX:		
	SPECIFICATION BOOK ORDERED		
CARD	EXPIRATION DATE		
AMERICAN EXPRESS/DISCOVERY/MASTER/VISA	½ size Full size X-Sections		

	COUNTY	CALL NO.	PROJECT NUMBER	SAMPLE PROPOSAL	BID PROPOSAL	PLAN COST	X-SEC
01.	ATOKA	010	SBR-103C(077)SB		\$25.00	6.00 + 0.50	
02.	BECKHAM	022	SBR-105N(114)SB SBR-105N(115)SB		\$25.00	8.00 + 0.67	
03.	BRYAN	030	STPY-107A(92)TR		\$25.00	17.00 + 1.42	2
04.	CADDO	040	BRFY-108B(132)		\$25.00	38.00 + 3.18	64
05.	CADDO	062	SBR-108C(144)SB		\$25.00	6.00 + 0.50	
06.	CANADIAN	063	SBR-109N(108)SB		\$25.00	15.00 + 1.26	
07.	CHOCTAW	065	ACNHY-022N(075)GB ACNHY-022N(076)GB		\$25.00	112.00 + 9.38	51
08.	CHOCTAW	066	BRFY-022N(108)		\$25.00	102.00 + 8.54	16
09.	COTTON	068	SBR-117B(42)SB		\$25.00	6.00 + 0.50	2
10.	DEWEY	075	SBR-122N(047)SB		\$25.00	7.00 + 0.59	
11.	ELLIS	077	SBR-123C(042)SB		\$25.00	8.00 + 0.67	
12.	GARVIN	125	SBR-125C(129)SB		\$25.00	8.00 + 0.67	
13.	HUGHES	150	STP-132C(51)CO		\$25.00	14.00 + 1.17	
14.	JEFFERSON	160	BRO-134D(47)CO		\$25.00	8.00 + 0.67	6
15.	KAY	170	STPY-136A(068)		\$25.00	63.00 + 5.28	16
16.	KAY	172	SBR-136A(112)SB		\$25.00	10.00 + 0.84	
17.	KIOWA	180	BRFY-138C(57)		\$25.00	36.00 + 3.02	10
18.	LEFLORE	200	BRO-140D(68)CO		\$25.00	5.00 + 0.42	5
19.	LEFLORE	202	SBR-140C(134)SB		\$25.00	11.00 + 0.92	
20.	LOVE	205	MGSY-0035-1(138)001		\$25.00	75.00 + 6.28	14
21.	LOVE	206	SBR-143N(74)SB		\$25.00	5.00 + 0.42	
22.	MCCURTAIN	207	ACNHY-022N(145)GB		\$25.00	41.00 + 3.43	55
23.	MCINTOSH	209	STPG-146C(078)TR		\$25.00	4.00 + 0.34	
24.	MCINTOSH	212	SBR-146C(079)SB		\$25.00	12.00 + 1.01	
25.	MCINTOSH	213	SBR-146C(080)SB		\$25.00	12.00 + 1.01	
26.	MAYES	220	BRF-149C(038)CO		\$25.00	36.00 + 3.02	10
27.	MURRAY	242	SAP-150C(61)		\$25.00	4.00 + 0.34	

28.	MURRAY	245	SBR-150N(063)SB		\$25.00	13.00 + 1.09	
29.	STATEWIDE (MUSKOGEE)	250	ITSY-0QT8(004)DC		\$25.00	3.00 + 0.25	
30.	MUSKOGEE/ SEQUOYAH	252	BRFY-151C(134)MS		\$25.00	10.00 + 0.84	
31.	MUSKOGEE	253	BRFY-151B(135)MS		\$25.00	10.00 + 0.84	
32.	SEQUOYAH/ MUSKOGEE	254	BRIY-40-6(350)290MS		\$25.00	10.00 + 0.84	
33.	WAGONER	255	BRFY-173B(103)MS		\$25.00	9.00 + 0.75	
34.	MUSKOGEE/ SEQUOYAH/ WAGONER	256	BRFY-151C(134)MS BRFY-151B(135)MS BRIY-40-6(350)290 MS BRFY-173B(103)MS		\$25.00	39.00 + 3.27	
35.	NOWATA	270	SBR-153N(138)SB		\$25.00	7.00 + 0.59	
36.	OKFUSKEE	280	BRO-154D(61)CO		\$25.00	9.00 + 0.75	2
37.	OKFUSKEE	285	SBR-154A(084)SB		\$25.00	7.00 + 0.59	
38.	OKLAHOMA/ CLEVELAND	300	STPG-155F(282)AG STPG-155F(320)AG		\$25.00	63.00 + 5.28	
39.	OKLAHOMA	310	IMG-35-3(275)128TR		\$25.00	31.50 + 2.63	
40.	OKMULGEE	330	SBR-156A(113)SB		\$25.00	12.00 + 1.01	
41.	OTTAWA	335	SBR-158B(091)SB		\$25.00	8.00 + 0.67	
42.	PAYNE	340	IMY-35-4(200)170		\$25.00	49.00 + 4.10	
43.	PITTSBURG	360	SBR-161A(159)SB		\$25.00	4.00 + 0.34	
44.	PITTSBURG	380	SBR-161A(160)SB		\$25.00	4.00 + 0.34	
45.	ROGER MILLS	420	SBR-165C(070)SB SBR-165C(071)SB		\$25.00	13.00 + 1.09	
46.	ROGERS	460	STPY-166C(71)		\$25.00	116.00 + 9.72	153
47.	ROGERS	500	SBR-166B(171)SB		\$25.00	8.00 + 0.67	
48.	SEMINOLE	520	NHY-012N(095)		\$25.00	9.00 + 0.75	
49.	SEQUOYAH	600	ACBRFY-168A(046)GB ACSTPY-168A(059)GB		\$25.00	112.00 + 9.38	29
50.	SEQUOYAH	620	SAP-168E(148)		\$25.00	7.00 + 0.59	
51.	STEPHENS	640	BRO-169D(073)CO		\$25.00	10.00 + 0.84	9
52.	STEPHENS	641	BRO-169D(091)CO		\$25.00	8.00 + 0.67	6
53.	STEPHENS	642	BRO-169D(073)CO BRO-169D(091)CO		\$25.00	18.00 + 1.51	15
54.	ROGERS/ TULSA	680	STPY-72B(421)		\$25.00	80.00 + 6.70	184
55.	TULSA	700	BPMIY-444-2(441)001 3B BPMIY-244-2(442)006 3B BPMIY-244-2(443)006 3B BPMIY-244-2(444)006 3B BPMIY-244-2(445)006 3B BPMY-172A(286)3B BPMIY-172B(280)3B		\$25.00	31.00 + 2.60	
56.	WAGONER	720	STP-173B(56)IG STPG-173B(95)IG		\$25.00	51.00 + 4.27	11
57.	WAGONER	740	BRF-173C(77)CO		\$25.00	7.00 + 0.59	2
58.	WASHITA	780	SBR-175C(068)SB		\$25.00	8.00 + 0.67	