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     CALL ORDER   : 019                     CONTRACT ID : 060002                       COUNTIES : OKLAHOMA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 46
     CONTRACT DESCRIPTION :               CONTRACT TIME :   10  CALENDAR DAYS
     BRIDGE REPAIR                         URBAN                                           PROJECT(S) : E-SAP-155N(520)
     I-40, EASTBOUND OVER CHOCTAW ROAD.
     PROJECT LENGTH = 0.00 MILES

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                                                                 TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                                                                     BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                                                        $    107,928.50  86.7405% 100.0000%
  1  752057660 -- GIBSON & ASSOCIATES, INC.                                                  $    124,426.90 100.0000% 115.2864%
  2  731452899 -- PBX CORPORATION                                                            $    132,945.90 106.8466% 123.1796%
  3  731427175 -- K & R BUILDERS, INC.                                                       $    163,475.20 131.3825% 151.4662%
====================================================================================================================================
                                          |(   0  ) -EST-              |(   1  ) 752057660          |(   2  ) 731452899
                                          |ENGINEER'S ESTIMATE         |GIBSON & ASSOCIATES, INC.   |PBX CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE A
                                          |                            |                            |
0001 504(F)  1381             50.000  LF  |     100.00000       5000.00|     250.00000      12500.00|     150.00000        7500.00
  CONCRETE PARAPET                        |                            |                            |
0002 504(H)  6390             24.000  LF  |      60.00000       1440.00|      30.00000        720.00|      45.00000        1080.00
  RAPID CURE JOINT SEALANT                |                            |                            |
0003 506(A)  6005           7600.000  LB  |       4.50000      34200.00|       3.70000      28120.00|       5.00000       38000.00
  STRUCTURAL STEEL A36                    |                            |                            |
0004 509(A)  0325             13.000  CY  |     700.00000       9100.00|    1900.00000      24700.00|    1800.00000       23400.00
  (SP)H.E.S. CONCRETE CLASS AA            |                            |                            |
0005 511(A)  1332           2500.000  LB  |       0.70000       1750.00|       1.00000       2500.00|       1.00000        2500.00
  REINFORCING STEEL                       |                            |                            |
0006 540     4515              4.000  EA  |    1000.00000       4000.00|     250.00000       1000.00|    1000.00000        4000.00
  (PL)REPAIR BRIDGE ITEM (TYPE A)         |                            |                            |
0007 540     4525              1.000  EA  |    1000.00000       1000.00|     200.00000        200.00|    4000.00000        4000.00
  (PL)REPAIR BRIDGE ITEM (TYPE B)         |                            |                            |
0008 540     4535              2.000  EA  |    3000.00000       6000.00|     500.00000       1000.00|    6000.00000       12000.00
  (PL)REPAIR BRIDGE ITEM (TYPE C)         |                            |                            |
0009 619(B)  2500              1.000  LSUM|   15000.00000      15000.00|   10200.00000      10200.00|   10000.00000       10000.00
  (PL)REMOVAL OF BRIDGE ITEMS             |                            |                            |
     SECTION TOTALS                       |             $     77,490.00|             $     80,940.00|              $    102,480.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
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     CALL ORDER   : 019                     CONTRACT ID : 060002                       COUNTIES : OKLAHOMA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 46

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-              |(   1   ) 752057660         |(   2  ) 731452899
                                          |ENGINEER'S ESTIMATE         |GIBSON & ASSOCIATES, INC.   |PBX CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002   TRAFFIC CONTROL
                                          |                            |                            |
0010 627(G)  4316            480.000  LF  |       5.00000       2400.00|       0.50000        240.00|       8.00000        3840.00
  RELOCATION OF PORTABLE TYPE PRECAST     |                            |                            |
  CONCRETE MEDIAN BARRIER                 |                            |                            |
0011 627(H)  5856            960.000  LF  |      10.00000       9600.00|      11.50000      11040.00|      12.00000       11520.00
  DELIVER PORTABLE TYPE PRECAST CONCRETE  |                            |                            |
  MEDIAN BARRIER                          |                            |                            |
0012 856(G)  8887            400.000  EA  |       0.50000        200.00|       0.10000         40.00|       0.10000          40.00
  (PL)CONSTRUCTION ZONE PAVEMENT          |                            |                            |
  MARKERS(FLEX TAB)TYPE 2-1               |                            |                            |
0013 870(A)  8490             10.000  SD  |      40.00000        400.00|       6.60000         66.00|       6.00000          60.00
  (PL)FILLED IMPACT ATTENUATION SYSTEM    |                            |                            |
0014 876(C)  8482              5.000  SD  |      20.00000        100.00|       6.60000         33.00|       6.00000          30.00
  (PL)TRUCK MOUNTED ATTENUATOR            |                            |                            |
0015 880(A)  8812             10.000  SD  |       8.00000         80.00|       1.00000         10.00|       1.00000          10.00
  ARROW DISPLAY(TYPE C)                   |                            |                            |
0016 880(B)  8818            100.000  SD  |       0.20000         20.00|       0.03000          3.00|       0.03000           3.00
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                            |                            |
0017 880(B)  8821            260.000  SD  |       0.75000        195.00|       0.03000          7.80|       0.03000           7.80
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                            |                            |
0018 880(B)  8824            220.000  SD  |       1.75000        385.00|       0.25000         55.00|       0.25000          55.00
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                            |                            |
0019 880(C)  8842            180.000  SD  |       0.50000         90.00|       0.03000          5.40|       0.03000           5.40
  BARRICADES(TYPE III)                    |                            |                            |
0020 880(C)  8848             80.000  SD  |       0.50000         40.00|       0.25000         20.00|       0.25000          20.00
  WING BARRICADES                         |                            |                            |
0021 880(C)  8855            230.000  SD  |       0.25000         57.50|       0.06000         13.80|       0.06000          13.80
  DIRECTION INDICATOR BARRICADE           |                            |                            |
0022 880(E)  8860            580.000  SD  |       0.10000         58.00|       0.09000         52.20|       0.09000          52.20
  WARNING LIGHTS(TYPE A)                  |                            |                            |
0023 880(E)  8872            430.000  SD  |       0.10000         43.00|       0.09000         38.70|       0.09000          38.70
  WARNING LIGHTS(TYPE C)                  |                            |                            |
0024 880(F)  8878            200.000  SD  |       0.10000         20.00|       0.12000         24.00|       0.12000          24.00
  DRUMS                                   |                            |                            |
0025 880(L)  8911             25.000  HOUR|      50.00000       1250.00|      50.00000       1250.00|      55.00000        1375.00
  TRAFFIC SURVEILLANCE, POLICE            |                            |                            |
0026 882(B)  8306             20.000  SD  |      25.00000        500.00|       4.40000         88.00|       4.00000          80.00
  PORT.CHANGEABLE MESSAGE SIGN            |                            |                            |
     SECTION TOTALS                       |             $     15,438.50|             $     12,986.90|              $     17,174.90
------------------------------------------+----------------------------+----------------------------+-------------------------------
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     CALL ORDER   : 019                     CONTRACT ID : 060002                       COUNTIES : OKLAHOMA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 46

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-              |(   1   ) 752057660         |(   2  ) 731452899
                                          |ENGINEER'S ESTIMATE         |GIBSON & ASSOCIATES, INC.   |PBX CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003   CONSTRUCTION
                                          |                            |                            |
0027 641     1399              1.000  LSUM|   15000.00000      15000.00|   30500.00000      30500.00|   13291.00000       13291.00
  MOBILIZATION                            |                            |                            |
     SECTION TOTALS                       |             $     15,000.00|             $     30,500.00|              $     13,291.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    107,928.50|             $    124,426.90|              $    132,945.90
====================================================================================================================================
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     CALL ORDER   : 019                     CONTRACT ID : 060002                       COUNTIES : OKLAHOMA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 46

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 731427175          |(       )                   |(      )
                                          |K & R BUILDERS, INC.        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE A
                                          |                            |                            |
0001 504(F)  1381             50.000  LF  |     200.00000      10000.00|                            |
  CONCRETE PARAPET                        |                            |                            |
0002 504(H)  6390             24.000  LF  |      60.00000       1440.00|                            |
  RAPID CURE JOINT SEALANT                |                            |                            |
0003 506(A)  6005           7600.000  LB  |       5.00000      38000.00|                            |
  STRUCTURAL STEEL A36                    |                            |                            |
0004 509(A)  0325             13.000  CY  |    1400.00000      18200.00|                            |
  (SP)H.E.S. CONCRETE CLASS AA            |                            |                            |
0005 511(A)  1332           2500.000  LB  |       2.00000       5000.00|                            |
  REINFORCING STEEL                       |                            |                            |
0006 540     4515              4.000  EA  |    2500.00000      10000.00|                            |
  (PL)REPAIR BRIDGE ITEM (TYPE A)         |                            |                            |
0007 540     4525              1.000  EA  |    2500.00000       2500.00|                            |
  (PL)REPAIR BRIDGE ITEM (TYPE B)         |                            |                            |
0008 540     4535              2.000  EA  |    5000.00000      10000.00|                            |
  (PL)REPAIR BRIDGE ITEM (TYPE C)         |                            |                            |
0009 619(B)  2500              1.000  LSUM|   29000.00000      29000.00|                            |
  (PL)REMOVAL OF BRIDGE ITEMS             |                            |                            |
     SECTION TOTALS                       |             $    124,140.00|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002   TRAFFIC CONTROL
                                          |                            |                            |
0010 627(G)  4316            480.000  LF  |      10.00000       4800.00|                            |
  RELOCATION OF PORTABLE TYPE PRECAST     |                            |                            |
  CONCRETE MEDIAN BARRIER                 |                            |                            |
0011 627(H)  5856            960.000  LF  |      15.00000      14400.00|                            |
  DELIVER PORTABLE TYPE PRECAST CONCRETE  |                            |                            |
  MEDIAN BARRIER                          |                            |                            |
0012 856(G)  8887            400.000  EA  |       0.13000         52.00|                            |
  (PL)CONSTRUCTION ZONE PAVEMENT          |                            |                            |
  MARKERS(FLEX TAB)TYPE 2-1               |                            |                            |
0013 870(A)  8490             10.000  SD  |      13.23000        132.30|                            |
  (PL)FILLED IMPACT ATTENUATION SYSTEM    |                            |                            |
0014 876(C)  8482              5.000  SD  |       7.94000         39.70|                            |
  (PL)TRUCK MOUNTED ATTENUATOR            |                            |                            |
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     CALL ORDER   : 019                     CONTRACT ID : 060002                       COUNTIES : OKLAHOMA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 46

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 731427175          |(       )                   |(      )
                                          |K & R BUILDERS, INC.        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 880(A)  8812             10.000  SD  |       1.32000         13.20|                            |
  ARROW DISPLAY(TYPE C)                   |                            |                            |
0016 880(B)  8818            100.000  SD  |       0.04000          4.00|                            |
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                            |                            |
0017 880(B)  8821            260.000  SD  |       0.04000         10.40|                            |
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                            |                            |
0018 880(B)  8824            220.000  SD  |       0.33000         72.60|                            |
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                            |                            |
0019 880(C)  8842            180.000  SD  |       0.04000          7.20|                            |
  BARRICADES(TYPE III)                    |                            |                            |
0020 880(C)  8848             80.000  SD  |       0.33000         26.40|                            |
  WING BARRICADES                         |                            |                            |
0021 880(C)  8855            230.000  SD  |       0.08000         18.40|                            |
  DIRECTION INDICATOR BARRICADE           |                            |                            |
0022 880(E)  8860            580.000  SD  |       0.12000         69.60|                            |
  WARNING LIGHTS(TYPE A)                  |                            |                            |
0023 880(E)  8872            430.000  SD  |       0.12000         51.60|                            |
  WARNING LIGHTS(TYPE C)                  |                            |                            |
0024 880(F)  8878            200.000  SD  |       0.16000         32.00|                            |
  DRUMS                                   |                            |                            |
0025 880(L)  8911             25.000  HOUR|     100.00000       2500.00|                            |
  TRAFFIC SURVEILLANCE, POLICE            |                            |                            |
0026 882(B)  8306             20.000  SD  |       5.29000        105.80|                            |
  PORT.CHANGEABLE MESSAGE SIGN            |                            |                            |
     SECTION TOTALS                       |             $     22,335.20|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003   CONSTRUCTION
                                          |                            |                            |
0027 641     1399              1.000  LSUM|   17000.00000      17000.00|                            |
  MOBILIZATION                            |                            |                            |
     SECTION TOTALS                       |             $     17,000.00|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    163,475.20|             $          0.00|              $
====================================================================================================================================
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     CALL ORDER   : 020                     CONTRACT ID : 050716                       COUNTIES : OKLAHOMA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 46
     CONTRACT DESCRIPTION :               CONTRACT TIME : 12/25/06  COMPLETION DATE
     RAILROAD PROJECT                      URBAN                                           PROJECT(S) : OKCY-XTWN(034)HP
     I-40; (CROSSTOWN)  BNSF SHOOFLY, IN VICINITY OF SHIELDS
     BLVD. AND SOUTH 7TH STREET.
     PROJECT LENGTH = 0.00 MILE
     FLEXIBLE ESALS = N/A
     ASPHALT GRADE = PG 64-22 OK

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                          PLUS  B DAYS C DAYS     ITEM           TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                             TIME:  10000             BID            BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                            265         $  7,892,331.80 $ 10,542,331.80 101.1921% 100.0000%
  1  730790810 -- MUSKOGEE BRIDGE CO., INC.                      245         $  7,968,134.67 $ 10,418,134.67 100.0000%  98.8219%
  2  731297069 -- ALLEN CONTRACTING, INC.                        265         $  7,902,018.60 $ 10,552,018.60 101.2851% 100.0919%
  3  730764097 -- M.J. LEE CONSTRUCTION COMPANY                  265         $  8,568,304.12 $ 11,218,304.12 107.6805% 106.4120%
====================================================================================================================================
                                          |(   0  ) -EST-              |(   1  ) 730790810          |(   2  ) 731297069
                                          |ENGINEER'S ESTIMATE         |MUSKOGEE BRIDGE CO., INC.   |ALLEN CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   RAILROAD
                                          |                            |                            |
0001 104     0900           1300.000  HOUR|     100.00000     130000.00|      75.00000      97500.00|     125.00000      162500.00
  RAILROAD FLAGGING                       |                            |                            |
0002 201     0102              1.000  LSUM|  100000.00000     100000.00|  400000.00000     400000.00|  150000.00000      150000.00
  CLEARING AND GRUBBING                   |                            |                            |
0003 202(A)  0183           1786.000  CY  |       7.00000      12502.00|      10.00000      17860.00|      10.50000       18753.00
  UNCLASSIFIED EXCAVATION                 |                            |                            |
0004 202(C)  0184          38924.000  CY  |      12.00000     467088.00|      12.70000     494334.80|      12.50000      486550.00
  UNCLASSIFIED BORROW                     |                            |                            |
0005 205     4229              1.000  LSUM|   50000.00000      50000.00|    5000.00000       5000.00|   15000.00000       15000.00
  TYPE A-SALVAGED TOPSOIL                 |                            |                            |
0006 223     2801           6985.000  LF  |       2.50000      17462.50|       3.25000      22701.25|       2.00000       13970.00
  TEMPORARY SILT FENCE                    |                            |                            |
0007 227     0100            135.000  LF  |       8.00000       1080.00|      12.00000       1620.00|       5.70000         769.50
  TEMPORARY SILT DIKE                     |                            |                            |
0008 233(A)  2817              1.400  AC  |     500.00000        700.00|    1200.00000       1680.00|     300.00000         420.00
  VEGETATIVE MULCHING                     |                            |                            |
0009 506(A)  1322          79326.000  LB  |       3.00000     237978.00|       2.85000     226079.10|       3.15000      249876.90
  STRUCTURAL STEEL                        |                            |                            |
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     CALL ORDER   : 020                     CONTRACT ID : 050716                       COUNTIES : OKLAHOMA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 46

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-              |(   1   ) 730790810         |(   2  ) 731297069
                                          |ENGINEER'S ESTIMATE         |MUSKOGEE BRIDGE CO., INC.   |ALLEN CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0010 510     6355           4251.000  SY  |     180.00000     765180.00|     175.00000     743925.00|     200.00000      850200.00
  (PL)SHEET PILING, FURNISHED             |                            |                            |
0011 510     6360           4251.000  SY  |      40.00000     170040.00|      40.00000     170040.00|      35.00000      148785.00
  (PL)SHEET PILING, DRIVEN                |                            |                            |
0012 514(A)  6018           5320.000  LF  |      55.00000     292600.00|      55.00000     292600.00|      70.00000      372400.00
  PILES, FURNISHED (HP 14X117)            |                            |                            |
0013 514(B)  6299           5320.000  LF  |      25.00000     133000.00|      30.00000     159600.00|      18.00000       95760.00
  PILES, DRIVEN (HP 14X117)               |                            |                            |
0014 550     6509           2698.000  CY  |      40.00000     107920.00|      38.00000     102524.00|      39.00000      105222.00
  (PL)SUB-BALLAST TYPE B                  |                            |                            |
0015 619(A)  0920              1.000  LSUM|  100000.00000     100000.00|   10400.00000      10400.00|  125000.00000      125000.00
  REMOVAL OF STRUCTURES & OBSTRUCTIONS    |                            |                            |
0016 880(C)  8850              2.000  EA  |    1000.00000       2000.00|    3500.00000       7000.00|    1300.00000        2600.00
  PERMANENT BARRICADE UNIT                |                            |                            |
     SECTION TOTALS                       |             $  2,587,550.50|             $  2,752,864.15|              $  2,797,806.40
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002   BRIDGE 'A'
                                          |                            |                            |
0017 501(B)  1307             54.000  CY  |      50.00000       2700.00|      16.00000        864.00|      15.00000         810.00
  SUBSTRUCTURE EXCAVATION COMMON          |                            |                            |
0018 503(A)  1313            591.000  LF  |     250.00000     147750.00|     399.50000     236104.50|     380.00000      224580.00
  PRESTRESSED CONCRETE BEAMS (TYPE IV)    |                            |                            |
0019 503(C)  1510           2145.000  LF  |     600.00000    1287000.00|     589.50000    1264477.50|     627.00000     1344915.00
  PRESTRESSED CONCRETE DOUBLE BOX GIRDER  |                            |                            |
  (30"X7'-0")                             |                            |                            |
0020 504(G)  6006           1530.000  LF  |      50.00000      76500.00|      68.54000     104866.20|      45.00000       68850.00
  HANDRAILING                             |                            |                            |
0021 506(A)  1322         818720.000  LB  |       2.50000    2046800.00|       2.22000    1817558.40|       2.10000     1719312.00
  STRUCTURAL STEEL                        |                            |                            |
0022 509(A)  1326            553.000  CY  |     500.00000     276500.00|     500.00000     276500.00|     700.00000      387100.00
  CLASS AA CONCRETE                       |                            |                            |
0023 511(A)  1332         125834.000  LB  |       0.95000     119542.30|       0.80000     100667.20|       0.80000      100667.20
  REINFORCING STEEL                       |                            |                            |
0024 514(A)  6016           8751.000  LF  |      42.00000     367542.00|      50.00000     437550.00|      47.00000      411297.00
  PILES, FURNISHED (HP 14X89)             |                            |                            |
0025 514(B)  6297           8751.000  LF  |      17.00000     148767.00|      20.00000     175020.00|      15.00000      131265.00
  PILES, DRIVEN (HP 14X89)                |                            |                            |
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     CALL ORDER   : 020                     CONTRACT ID : 050716                       COUNTIES : OKLAHOMA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 46

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-              |(   1   ) 730790810         |(   2  ) 731297069
                                          |ENGINEER'S ESTIMATE         |MUSKOGEE BRIDGE CO., INC.   |ALLEN CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0026 516(A)  6095            704.000  LF  |     450.00000     316800.00|     500.00000     352000.00|     420.00000      295680.00
  DRILLED SHAFTS 54" DIAMETER             |                            |                            |
0027 535     6164             24.000  EA  |    1200.00000      28800.00|    1368.56000      32845.44|    1000.00000       24000.00
  (PL)FIXED BEARING ASSEMBLY              |                            |                            |
0028 535     6165             88.000  EA  |    1200.00000     105600.00|    1368.56000     120433.28|    1300.00000      114400.00
  (PL)EXPANSION BEARING ASSEMBLY          |                            |                            |
0029 613(W)  4030             24.000  LF  |      20.00000        480.00|      16.00000        384.00|      14.00000         336.00
  2" POLYETHYLENE PIPE                    |                            |                            |
     SECTION TOTALS                       |             $  4,924,781.30|             $  4,919,270.52|              $  4,823,212.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003   STAKING
                                          |                            |                            |
0030 642     0098              1.000  LSUM|   75000.00000      75000.00|   49000.00000      49000.00|   26000.00000       26000.00
  STAKING                                 |                            |                            |
     SECTION TOTALS                       |             $     75,000.00|             $     49,000.00|              $     26,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004   CONSTRUCTION
                                          |                            |                            |
0031 640     1426              1.000  EA  |   15000.00000      15000.00|   32000.00000      32000.00|   10000.00000       10000.00
  FIELD OFFICE                            |                            |                            |
0032 641     1552              1.000  LSUM|  290000.00000     290000.00|  215000.00000     215000.00|  245000.00000      245000.00
  MOBILIZATION                            |                            |                            |
     SECTION TOTALS                       |             $    305,000.00|             $    247,000.00|              $    255,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  7,892,331.80|             $  7,968,134.67|              $  7,902,018.60
====================================================================================================================================
     COST PLUS TIME TOTALS                |             $ 10,542,331.80|             $ 10,418,134.67|              $ 10,552,018.60
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 020                     CONTRACT ID : 050716                       COUNTIES : OKLAHOMA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 46

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730764097          |(       )                   |(      )
                                          |M.J. LEE CONSTRUCTION COMPA |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   RAILROAD
                                          |                            |                            |
0001 104     0900           1300.000  HOUR|     100.00000     130000.00|                            |
  RAILROAD FLAGGING                       |                            |                            |
0002 201     0102              1.000  LSUM|  102000.00000     102000.00|                            |
  CLEARING AND GRUBBING                   |                            |                            |
0003 202(A)  0183           1786.000  CY  |       9.00000      16074.00|                            |
  UNCLASSIFIED EXCAVATION                 |                            |                            |
0004 202(C)  0184          38924.000  CY  |      20.00200     778557.85|                            |
  UNCLASSIFIED BORROW                     |                            |                            |
0005 205     4229              1.000  LSUM|   32000.00000      32000.00|                            |
  TYPE A-SALVAGED TOPSOIL                 |                            |                            |
0006 223     2801           6985.000  LF  |       1.75000      12223.75|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0007 227     0100            135.000  LF  |       7.00000        945.00|                            |
  TEMPORARY SILT DIKE                     |                            |                            |
0008 233(A)  2817              1.400  AC  |    2887.50000       4042.50|                            |
  VEGETATIVE MULCHING                     |                            |                            |
0009 506(A)  1322          79326.000  LB  |       3.65000     289539.90|                            |
  STRUCTURAL STEEL                        |                            |                            |
0010 510     6355           4251.000  SY  |     220.00000     935220.00|                            |
  (PL)SHEET PILING, FURNISHED             |                            |                            |
0011 510     6360           4251.000  SY  |      18.00000      76518.00|                            |
  (PL)SHEET PILING, DRIVEN                |                            |                            |
0012 514(A)  6018           5320.000  LF  |      90.00000     478800.00|                            |
  PILES, FURNISHED (HP 14X117)            |                            |                            |
0013 514(B)  6299           5320.000  LF  |      40.00000     212800.00|                            |
  PILES, DRIVEN (HP 14X117)               |                            |                            |
0014 550     6509           2698.000  CY  |      41.50000     111967.00|                            |
  (PL)SUB-BALLAST TYPE B                  |                            |                            |
0015 619(A)  0920              1.000  LSUM|  100000.00000     100000.00|                            |
  REMOVAL OF STRUCTURES & OBSTRUCTIONS    |                            |                            |
0016 880(C)  8850              2.000  EA  |    1500.00000       3000.00|                            |
  PERMANENT BARRICADE UNIT                |                            |                            |
     SECTION TOTALS                       |             $  3,283,688.00|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
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                                                        TABULATION OF BIDS

     CALL ORDER   : 020                     CONTRACT ID : 050716                       COUNTIES : OKLAHOMA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 46

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730764097          |(       )                   |(      )
                                          |M.J. LEE CONSTRUCTION COMPA |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002   BRIDGE 'A'
                                          |                            |                            |
0017 501(B)  1307             54.000  CY  |     100.00000       5400.00|                            |
  SUBSTRUCTURE EXCAVATION COMMON          |                            |                            |
0018 503(A)  1313            591.000  LF  |     510.00000     301410.00|                            |
  PRESTRESSED CONCRETE BEAMS (TYPE IV)    |                            |                            |
0019 503(C)  1510           2145.000  LF  |     600.00000    1287000.00|                            |
  PRESTRESSED CONCRETE DOUBLE BOX GIRDER  |                            |                            |
  (30"X7'-0")                             |                            |                            |
0020 504(G)  6006           1530.000  LF  |      55.00000      84150.00|                            |
  HANDRAILING                             |                            |                            |
0021 506(A)  1322         818720.000  LB  |       2.04000    1670188.80|                            |
  STRUCTURAL STEEL                        |                            |                            |
0022 509(A)  1326            553.000  CY  |     850.00000     470050.00|                            |
  CLASS AA CONCRETE                       |                            |                            |
0023 511(A)  1332         125834.000  LB  |       0.85000     106958.90|                            |
  REINFORCING STEEL                       |                            |                            |
0024 514(A)  6016           8751.000  LF  |      55.00000     481305.00|                            |
  PILES, FURNISHED (HP 14X89)             |                            |                            |
0025 514(B)  6297           8751.000  LF  |      18.50000     161893.50|                            |
  PILES, DRIVEN (HP 14X89)                |                            |                            |
0026 516(A)  6095            704.000  LF  |     365.00000     256960.00|                            |
  DRILLED SHAFTS 54" DIAMETER             |                            |                            |
0027 535     6164             24.000  EA  |    1100.00000      26400.00|                            |
  (PL)FIXED BEARING ASSEMBLY              |                            |                            |
0028 535     6165             88.000  EA  |    1100.00000      96800.00|                            |
  (PL)EXPANSION BEARING ASSEMBLY          |                            |                            |
0029 613(W)  4030             24.000  LF  |     170.83000       4099.92|                            |
  2" POLYETHYLENE PIPE                    |                            |                            |
     SECTION TOTALS                       |             $  4,952,616.12|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003   STAKING
                                          |                            |                            |
0030 642     0098              1.000  LSUM|   47000.00000      47000.00|                            |
  STAKING                                 |                            |                            |
     SECTION TOTALS                       |             $     47,000.00|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION                               DATE : 01/09/06
                                                                                                                   PAGE : 020 -6
                                                        TABULATION OF BIDS

     CALL ORDER   : 020                     CONTRACT ID : 050716                       COUNTIES : OKLAHOMA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 46

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  ) 730764097          |(       )                   |(      )
                                          |M.J. LEE CONSTRUCTION COMPA |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004   CONSTRUCTION
                                          |                            |                            |
0031 640     1426              1.000  EA  |   17500.00000      17500.00|                            |
  FIELD OFFICE                            |                            |                            |
0032 641     1552              1.000  LSUM|  267500.00000     267500.00|                            |
  MOBILIZATION                            |                            |                            |
     SECTION TOTALS                       |             $    285,000.00|             $          0.00|              $          0.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  8,568,304.12|             $          0.00|              $
====================================================================================================================================
     COST PLUS TIME TOTALS                |             $ 11,218,304.12|             $          0.00|              $          0.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 040                     CONTRACT ID : 060001                       COUNTIES : TULSA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 81
     CONTRACT DESCRIPTION :               CONTRACT TIME :  500  CALENDAR DAYS
     GRADE, DRAIN, SURFACE, BRIDGE & TRAFFICRSIGNALS                                       PROJECT(S) : IM-NHIY-44-2(373)229
     I-44:  SKELLY DRIVE AT SOUTH YALE AVENUE.
     PROJECT LENGTH = 0.360 MILES
     FLEXIBLE ESALS = <3 MILLION
     ASPHALT GRADE = PG 64-22 OK, PG 70-28 OK

          SET-ASIDE :

     VENDOR RANKING :

---------------------------------------------------------------------------------------------------------------------------------
                                                          PLUS  B DAYS C DAYS     ITEM           TOTAL       % OVER     % OVER
RANK VENDOR NO -- VENDOR NAME                             TIME:  10000  10000      BID            BID        LOW BID      EST
---------------------------------------------------------------------------------------------------------------------------------
  0    -EST-      ENGINEER'S ESTIMATE                            435    300  $ 20,176,011.81 $ 27,526,011.81  99.6380% 100.0000%
  1  731316732 -- BECCO CONTRACTORS, INC.                        375    275  $ 21,126,017.26 $ 27,626,017.26 100.0000% 100.3633%
  2  731133882 -- SHERWOOD CONST. CO., INC.                      420    285  $ 21,389,729.43 $ 28,439,729.43 102.9455% 103.3195%
====================================================================================================================================
                                          |(   0  ) -EST-              |(   1  ) 731316732          |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE         |BECCO CONTRACTORS, INC.     |SHERWOOD CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROADWAY ITEMS
                                          |                            |                            |
0001 201     0102              1.000  LSUM|   50000.00000      50000.00|  100000.00000     100000.00|   75000.00000       75000.00
  CLEARING AND GRUBBING                   |                            |                            |
0002 202(A)  0183          98666.000  CY  |       5.30000     522929.80|       8.00000     789328.00|       8.00000      789328.00
  UNCLASSIFIED EXCAVATION                 |                            |                            |
0003 202(C)  0184           5243.000  CY  |       6.00000      31458.00|       2.00000      10486.00|       8.00000       41944.00
  UNCLASSIFIED BORROW                     |                            |                            |
0004 205     4229              1.000  LSUM|   80000.00000      80000.00|  120000.00000     120000.00|  100000.00000      100000.00
  TYPE A-SALVAGED TOPSOIL                 |                            |                            |
0005 222     2801            272.000  LF  |       3.00000        816.00|       6.00000       1632.00|       5.00000        1360.00
  TEMPORARY BALE BARRIER                  |                            |                            |
0006 223     2801          11721.000  LF  |       1.35000      15823.35|       3.00000      35163.00|       3.00000       35163.00
  TEMPORARY SILT FENCE                    |                            |                            |
0007 224     2803             18.000  EA  |     135.00000       2430.00|     100.00000       1800.00|     125.00000        2250.00
  TEMPORARY SEDIMENT FILTER               |                            |                            |
0008 230(A)  2806          73746.000  SY  |       1.15000      84807.90|       1.45000     106931.70|       1.25000       92182.50
  SOLID SLAB SODDING                      |                            |                            |
0009 233(A)  2817             16.300  AC  |     250.00000       4075.00|     400.00000       6520.00|     250.00000        4075.00
  VEGETATIVE MULCHING                     |                            |                            |
0010 241     2832             91.000  AC  |      40.00000       3640.00|      50.00000       4550.00|      40.00000        3640.00
  MOWING                                  |                            |                            |
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                                                                                                                   PAGE : 040 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 040                     CONTRACT ID : 060001                       COUNTIES : TULSA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 81

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-              |(   1   ) 731316732         |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE         |BECCO CONTRACTORS, INC.     |SHERWOOD CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0011 303     0192          32794.000  CY  |      32.00000    1049408.00|      30.00000     983820.00|      30.00000      983820.00
  AGGREGATE BASE                          |                            |                            |
0012 319     5190          15871.000  TON |      28.00000     444388.00|      30.00000     476130.00|      40.00000      634840.00
  OPEN GRADED BITUMINOUS BASE             |                            |                            |
0013 325     5271         111920.000  SY  |       1.10000     123112.00|       1.00000     111920.00|       1.00000      111920.00
  SEPARATOR FABRIC                        |                            |                            |
0014 326(B)  4210            971.000  TON |     125.00000     121375.00|      50.00000      48550.00|      50.00000       48550.00
  (SP)LIME                                |                            |                            |
0015 326(F)  4250          33710.000  SY  |       2.15000      72476.50|       3.00000     101130.00|       3.00000      101130.00
  (SP)LIME STABILIZED SUBGRADE            |                            |                            |
0016 328     2550          64625.000  SY  |       2.50000     161562.50|       2.00000     129250.00|       2.25000      145406.25
  (SP)GEOGRID SUBGRADE RESTRAINT          |                            |                            |
0017 403(E)  0225            400.000  TON |      15.00000       6000.00|      20.00000       8000.00|      15.00000        6000.00
  TRAFFIC BOUND SURFACE COURSE TYPE E     |                            |                            |
0018 408     5774           5070.000  GAL |       2.45000      12421.50|       1.00000       5070.00|       1.65000        8365.50
  PRIME COAT                              |                            |                            |
0019 411(S2) 5930          12408.000  TON |      42.00000     521136.00|      40.00000     496320.00|      40.00000      496320.00
  (SP)ASPHALT CONCRETE TYPE S2(PG 64-22   |                            |                            |
  OK)                                     |                            |                            |
0020 411(S3) 5935           2710.000  TON |      55.00000     149050.00|      47.00000     127370.00|      45.00000      121950.00
  (SP)ASPHALT CONCRETE TYPE S3(PG 76-28   |                            |                            |
  OK)                                     |                            |                            |
0021 411(S3) 5945            380.000  TON |      60.00000      22800.00|      44.00000      16720.00|      50.00000       19000.00
  (SP)ASPHALT CONCRETE TYPE S3(PG 64-22   |                            |                            |
  OK)                                     |                            |                            |
0022 411(S4) 5950           3041.000  TON |      58.00000     176378.00|      61.00000     185501.00|      65.00000      197665.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 76-28   |                            |                            |
  OK)                                     |                            |                            |
0023 411(S4) 5960           2011.000  TON |      56.00000     112616.00|      50.00000     100550.00|      50.00000      100550.00
  (SP)ASPHALT CONCRETE TYPE S4(PG 64-22   |                            |                            |
  OK)                                     |                            |                            |
0024 414(A)  0210           9201.000  SY  |      12.00000     110412.00|      29.00000     266829.00|      27.00000      248427.00
  (SP)P.C.CONCRETE PAVEMENT(PLACEMENT)    |                            |                            |
0025 414(A1) 5725          59411.000  SY  |      15.00000     891165.00|      29.00000    1722919.00|      26.00000     1544686.00
  (SP)DOWEL JOINTED P.C. CONCRETE         |                            |                            |
  PAVEMENT(PLACEMENT )                    |                            |                            |
0026 414(D)  4425          11673.000  SY  |      20.00000     233460.00|      50.00000     583650.00|      56.00000      653688.00
  (SP)CONT. REINF. P.C.C.                 |                            |                            |
  PAVEMENT(PLACEMENT)                     |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 040                     CONTRACT ID : 060001                       COUNTIES : TULSA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 81

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-              |(   1   ) 731316732         |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE         |BECCO CONTRACTORS, INC.     |SHERWOOD CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0027 414(N)  5800            200.000  SY  |      75.00000      15000.00|      60.00000      12000.00|     100.00000       20000.00
  (SP)FULL DEPTH P.C.C. PATCH(PLACEMENT)  |                            |                            |
0028 414(P)  6000          21505.000  CY  |      78.00000    1677390.00|      60.00000    1290300.00|      75.00000     1612875.00
  (SP)P.C. CONCRETE FOR PAVEMENT          |                            |                            |
0029 417     5267          10584.000  SY  |       1.00000      10584.00|       2.00000      21168.00|       2.00000       21168.00
  COLD MILLING PAVEMENT                   |                            |                            |
0030 504(E)  1380             42.400  LF  |      42.00000       1780.80|     150.00000       6360.00|      40.00000        1696.00
  CONCRETE RAIL (TR1)                     |                            |                            |
0031 504(F)  1381            180.000  LF  |      45.00000       8100.00|     100.00000      18000.00|      45.00000        8100.00
  CONCRETE PARAPET                        |                            |                            |
0032 508(B)  1012            693.000  LF  |     325.00000     225225.00|     210.00000     145530.00|     200.00000      138600.00
  (SP)PRECAST RCB 5' X 4'                 |                            |                            |
0033 508(B)  1018           4478.000  LF  |     350.00000    1567300.00|     255.00000    1141890.00|     225.00000     1007550.00
  (SP)PRECAST RCB 6' X 4'                 |                            |                            |
0034 508(B)  1034            558.000  LF  |     375.00000     209250.00|     260.00000     145080.00|     275.00000      153450.00
  (SP)PRECAST RCB 8' X 4'                 |                            |                            |
0035 509(B)  0321            225.000  CY  |     340.00000      76500.00|     340.00000      76500.00|     325.00000       73125.00
  CLASS A CONCRETE                        |                            |                            |
0036 509(B)  4153             73.000  CY  |     325.00000      23725.00|     400.00000      29200.00|     375.00000       27375.00
  CLASS A CONCRETE (MEDIAN BARRIER, DES.  |                            |                            |
  1-A)                                    |                            |                            |
0037 509(C)  0322            168.000  CY  |     590.00000      99120.00|     450.00000      75600.00|     400.00000       67200.00
  CLASS A CONCRETE FOR SMALL STRUCTURES   |                            |                            |
0038 509(D)  0325            119.000  CY  |     200.00000      23800.00|     215.00000      25585.00|     250.00000       29750.00
  CLASS C CONCRETE                        |                            |                            |
0039 510(A)  6334           2148.000  SY  |     450.00000     966600.00|     250.00000     537000.00|     200.00000      429600.00
  RETAINING WALL                          |                            |                            |
0040 510(B)  6333           1950.000  SY  |     275.00000     536250.00|     300.00000     585000.00|     350.00000      682500.00
  SOUND BARRIER WALL                      |                            |                            |
0041 510(C)  6135           1259.000  SY  |      50.00000      62950.00|      50.00000      62950.00|      50.00000       62950.00
  SLOPE WALL (5")                         |                            |                            |
0042 510(C)  6136           1500.000  SY  |      55.00000      82500.00|      55.00000      82500.00|      55.00000       82500.00
  SLOPE WALL (6")                         |                            |                            |
0043 511(A)  0332          51180.000  LB  |       0.80000      40944.00|       0.70000      35826.00|       0.65000       33267.00
  REINFORCING STEEL                       |                            |                            |
0044 601(D)  1390            275.000  SY  |      35.00000       9625.00|      80.00000      22000.00|      35.00000        9625.00
  TYPE IV GROUTED RIPRAP                  |                            |                            |
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     CALL ORDER   : 040                     CONTRACT ID : 060001                       COUNTIES : TULSA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 81

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-              |(   1   ) 731316732         |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE         |BECCO CONTRACTORS, INC.     |SHERWOOD CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0045 602(C)  4155           1500.000  SY  |       2.00000       3000.00|       1.00000       1500.00|       1.25000        1875.00
  FILTER FABRIC                           |                            |                            |
0046 609(A)  0288           3012.000  LF  |       3.25000       9789.00|       3.00000       9036.00|       2.50000        7530.00
  CONCRETE CURB (6" MNTBLE-INTEGRAL)      |                            |                            |
0047 609(A)  0300          19914.000  LF  |       3.25000      64720.50|       3.50000      69699.00|       2.50000       49785.00
  CONCRETE CURB (6" BARRIER-INTEGRAL)     |                            |                            |
0048 609(A)  0380           4407.000  LF  |       3.25000      14322.75|       4.50000      19831.50|       2.50000       11017.50
  CONCRETE CURB (8" BARRIER-INTEGRAL)     |                            |                            |
0049 609(B)  1513           1585.000  LF  |      13.50000      21397.50|      15.00000      23775.00|      20.00000       31700.00
  1'-8" COMB. CURB & GUTTER (6" BARRIER)  |                            |                            |
0050 610(A)  0602           2282.000  SY  |      29.00000      66178.00|      35.00000      79870.00|      30.00000       68460.00
  4" CONCRETE SIDEWALK                    |                            |                            |
0051 610(A)  0650           3243.000  SY  |      43.00000     139449.00|      55.00000     178365.00|      60.00000      194580.00
  (PL)4" DECORATIVE CONCRETE SIDEWALK     |                            |                            |
0052 610(B)  0399           2815.000  SY  |      43.00000     121045.00|      50.00000     140750.00|      40.00000      112600.00
  6" CONCRETE DRIVEWAY (H.E.S.)           |                            |                            |
0053 610(C)  0609            282.000  SY  |      35.00000       9870.00|      40.00000      11280.00|      35.00000        9870.00
  6" CONCRETE DIVIDING STRIP              |                            |                            |
0054 610(C)  5824           2981.000  SY  |      38.00000     113278.00|      60.00000     178860.00|      80.00000      238480.00
  DECORATIVE MEDIAN CONCRETE              |                            |                            |
0055 611(D)  4215             54.000  EA  |     325.00000      17550.00|     300.00000      16200.00|     325.00000       17550.00
  MANHOLE FRAME & COVER                   |                            |                            |
0056 611(E)  5112              1.000  EA  |    1350.00000       1350.00|    1500.00000       1500.00|    1100.00000        1100.00
  INLET CICI DES. 2 (STD)                 |                            |                            |
0057 611(E)  5113             18.000  EA  |    1950.00000      35100.00|    2300.00000      41400.00|    1600.00000       28800.00
  INLET CICI DES. 2 (B)                   |                            |                            |
0058 611(E)  5115             19.000  EA  |    2325.00000      44175.00|    2400.00000      45600.00|    1800.00000       34200.00
  INLET CICI DES. 2 (D)                   |                            |                            |
0059 611(E)  5117              2.000  EA  |    2950.00000       5900.00|    2200.00000       4400.00|    2500.00000        5000.00
  INLET CICI DES. 2 (2B)                  |                            |                            |
0060 611(E)  5120             10.000  EA  |    2150.00000      21500.00|    2000.00000      20000.00|    2000.00000       20000.00
  INLET CICI DES. 3 (STD)                 |                            |                            |
0061 611(E)  5121              1.000  EA  |    3025.00000       3025.00|    2700.00000       2700.00|    2500.00000        2500.00
  INLET CICI DES. 3 (B)                   |                            |                            |
0062 611(E)  5122              5.000  EA  |    2950.00000      14750.00|    2800.00000      14000.00|    2800.00000       14000.00
  INLET CICI DES. 3 (D)                   |                            |                            |
0063 611(E)  5327              2.000  EA  |    2150.00000       4300.00|    4800.00000       9600.00|    3600.00000        7200.00
  INLET GPI TYPE 1 (DES. 1)               |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 040                     CONTRACT ID : 060001                       COUNTIES : TULSA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 81

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-              |(   1   ) 731316732         |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE         |BECCO CONTRACTORS, INC.     |SHERWOOD CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0064 611(E)  5329              1.000  EA  |    2350.00000       2350.00|    2800.00000       2800.00|    2700.00000        2700.00
  INLET GPI TYPE 1 (DES. 3)               |                            |                            |
0065 611(E)  5334              4.000  EA  |    2700.00000      10800.00|    3000.00000      12000.00|    2000.00000        8000.00
  INLET GPI TYPE 2 (DES. 8)               |                            |                            |
0066 611(E)  5336              3.000  EA  |    2250.00000       6750.00|    3400.00000      10200.00|    3500.00000       10500.00
  INLET GPI TYPE 2 (DES. 10)              |                            |                            |
0067 611(E)  5338              1.000  EA  |    3025.00000       3025.00|    3000.00000       3000.00|    3100.00000        3100.00
  INLET GPI TYPE 2 (DES. 12)              |                            |                            |
0068 611(E)  5692              2.000  EA  |    2150.00000       4300.00|    5000.00000      10000.00|    1300.00000        2600.00
  INLET MEDIAN BARRIER DES. 2             |                            |                            |
0069 611(E)  5872              3.000  EA  |    3750.00000      11250.00|    4900.00000      14700.00|    3400.00000       10200.00
  INLET W/LRG.JCT.BOX,CICI-JB-1,DES.2(B)  |                            |                            |
0070 611(E)  5874              7.000  EA  |    4300.00000      30100.00|    5000.00000      35000.00|    3700.00000       25900.00
  INLET W/LRG.JCT.BOX,CICI-JB-1,DES.2(D)  |                            |                            |
0071 611(E)  5882              2.000  EA  |    3850.00000       7700.00|    5100.00000      10200.00|    3400.00000        6800.00
  INLET W/LRG.JCT.BOX,CICI-JB-1,DES.3     |                            |                            |
0072 611(E)  5884              1.000  EA  |    4300.00000       4300.00|    9300.00000       9300.00|    3700.00000        3700.00
  INLET W/LRG.JCT.BOX,CICI-JB-1,DES.3(B)  |                            |                            |
0073 611(E)  5972              1.000  EA  |    3750.00000       3750.00|    3700.00000       3700.00|    2700.00000        2700.00
  INLET W/SMALL JCT.BOX,CICI-JB-1,DES.2(B |                            |                            |
0074 611(E)  5974              3.000  EA  |    3750.00000      11250.00|    3800.00000      11400.00|    3100.00000        9300.00
  INLET W/SMALL JCT.BOX,CICI-JB-1,DES.2(D |                            |                            |
0075 611(E)  5982              1.000  EA  |    4300.00000       4300.00|    3300.00000       3300.00|    3200.00000        3200.00
  INLET W/SMALL JCT.BOX,CICI-JB-1,DES.3   |                            |                            |
0076 611(E)  5986              2.000  EA  |    4425.00000       8850.00|    3800.00000       7600.00|    3400.00000        6800.00
  INLET W/SMALL JCT.BOX,CICI-JB-1,DES.3(D |                            |                            |
0077 611(E)  5988              1.000  EA  |    4425.00000       4425.00|    4400.00000       4400.00|    3400.00000        3400.00
  INLET W/SMALL JCT.BOX,CICI-JB-1,DES.    |                            |                            |
  3(2B)                                   |                            |                            |
0078 611(E)  6002              2.000  EA  |    1150.00000       2300.00|    2700.00000       5400.00|    1300.00000        2600.00
  INLET (SMD-TYPE 2)                      |                            |                            |
0079 611(E)  7126              6.000  EA  |    2150.00000      12900.00|    1500.00000       9000.00|    1600.00000        9600.00
  INLET MEDIAN BARRIER, TYPE I, DES.1     |                            |                            |
0080 611(G)  4488            232.000  EA  |     325.00000      75400.00|     250.00000      58000.00|     325.00000       75400.00
  INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F)   |                            |                            |
0081 611(J)  0487            860.000  CF  |      35.00000      30100.00|      28.00000      24080.00|      25.00000       21500.00
  JUNCTION BOXES                          |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 040                     CONTRACT ID : 060001                       COUNTIES : TULSA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 81

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-              |(   1   ) 731316732         |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE         |BECCO CONTRACTORS, INC.     |SHERWOOD CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0082 611(K)  4488            428.000  EA  |     176.00000      75328.00|     165.00000      70620.00|     175.00000       74900.00
  CAST IRON CURB INLETS                   |                            |                            |
0083 613(B)  0491           3684.000  LF  |      40.00000     147360.00|      50.00000     184200.00|      50.00000      184200.00
  18" R.C.PIPE CLASS III                  |                            |                            |
0084 613(B)  0492           1184.000  LF  |      51.00000      60384.00|      70.00000      82880.00|      60.00000       71040.00
  24" R.C.PIPE CLASS III                  |                            |                            |
0085 613(B)  0493            680.000  LF  |      68.00000      46240.00|      95.00000      64600.00|      80.00000       54400.00
  30" R.C.PIPE CLASS III                  |                            |                            |
0086 613(B)  0494           1535.000  LF  |      84.00000     128940.00|     115.00000     176525.00|      95.00000      145825.00
  36" R.C.PIPE CLASS III                  |                            |                            |
0087 613(B)  0495            217.000  LF  |     110.00000      23870.00|     140.00000      30380.00|     125.00000       27125.00
  42" R.C.PIPE CLASS III                  |                            |                            |
0088 613(B)  0496           1003.000  LF  |     132.00000     132396.00|     155.00000     155465.00|     150.00000      150450.00
  48" R.C.PIPE CLASS III                  |                            |                            |
0089 613(D)  0688            119.000  LF  |      15.00000       1785.00|      45.00000       5355.00|      30.00000        3570.00
  12" CORR. GALV. STEEL PIPE              |                            |                            |
0090 613(D)  0689             24.000  LF  |      18.50000        444.00|      50.00000       1200.00|      40.00000         960.00
  18" CORR. GALV. STEEL PIPE              |                            |                            |
0091 613(P)  1091           1482.000  LF  |       6.00000       8892.00|      20.00000      29640.00|       9.50000       14079.00
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                            |                            |
0092 613(Q)  1096             50.000  LF  |       6.00000        300.00|      10.00000        500.00|       7.75000         387.50
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                            |                            |
0093 613(U)  4508            178.000  LF  |     600.00000     106800.00|     730.00000     129940.00|     775.00000      137950.00
  48" JACKED CONDUIT                      |                            |                            |
0094 619(A)  0920              1.000  LSUM|   70000.00000      70000.00|  100000.00000     100000.00|  100000.00000      100000.00
  REMOVAL OF STRUCTURES & OBSTRUCTIONS    |                            |                            |
0095 619(B)  4726          13690.000  LF  |       3.75000      51337.50|       2.00000      27380.00|       2.00000       27380.00
  REMOVAL OF CURB AND GUTTER              |                            |                            |
0096 619(B)  4727          19005.000  SY  |       3.00000      57015.00|       4.00000      76020.00|       4.00000       76020.00
  REMOVAL OF CONCRETE PAVEMENT            |                            |                            |
0097 619(B)  4728          58090.000  SY  |       2.50000     145225.00|       2.50000     145225.00|       3.00000      174270.00
  REMOVAL OF ASPHALT PAVEMENT             |                            |                            |
0098 619(B)  4766           3840.000  SY  |       5.00000      19200.00|       4.00000      15360.00|       5.00000       19200.00
  REMOVAL OF CONCRETE DRIVEWAY            |                            |                            |
0099 619(B)  4791           2130.000  LF  |       3.00000       6390.00|       1.00000       2130.00|       1.00000        2130.00
  REMOVAL OF CURB                         |                            |                            |
0100 619(B)  4792             80.000  SY  |       5.00000        400.00|       4.00000        320.00|       8.00000         640.00
  REMOVAL OF SIDEWALK                     |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 040                     CONTRACT ID : 060001                       COUNTIES : TULSA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 81

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-              |(   1   ) 731316732         |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE         |BECCO CONTRACTORS, INC.     |SHERWOOD CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0101 619(B)  4915           1220.000  LF  |      10.00000      12200.00|       7.00000       8540.00|      10.00000       12200.00
  REMOVAL OF CONCRETE MEDIAN BARRIER      |                            |                            |
0102 619(B)  6130            620.000  SY  |       5.00000       3100.00|       4.00000       2480.00|       8.00000        4960.00
  REMOVAL OF 4" CONCRETE DIVIDING STRIP   |                            |                            |
0103 619(C)  0924           6040.000  LF  |       2.00000      12080.00|       2.00000      12080.00|       3.00000       18120.00
  SAWING PAVEMENT                         |                            |                            |
0104 623(M)  6500             12.000  EA  |     100.00000       1200.00|     350.00000       4200.00|     375.00000        4500.00
  (PL)STATIONARY BOLLARD                  |                            |                            |
0105 623(M)  6510              3.000  EA  |     200.00000        600.00|     500.00000       1500.00|     575.00000        1725.00
  (PL)REMOVABLE BOLLARD                   |                            |                            |
0106 624(D)  4290           1169.000  LF  |      12.50000      14612.50|      25.00000      29225.00|      25.00000       29225.00
  FENCE-STYLE CLF (5'HIGH, CLASS A)       |                            |                            |
0107 627(I)  4317           2553.000  LF  |      30.00000      76590.00|      35.00000      89355.00|      30.00000       76590.00
  CONCRETE MEDIAN BARRIER, DESIGN 1       |                            |                            |
0108 653(A)  5915          23697.000  LF  |       4.50000     106636.50|       5.00000     118485.00|       4.35000      103081.95
  EDGE DRAIN CONDUIT-PERFORATED           |                            |                            |
0109 653(B)  5916            150.000  LF  |       6.00000        900.00|       6.00000        900.00|      10.00000        1500.00
  EDGE DRAIN OUTLET LATERAL-NONPERFORATED |                            |                            |
0110 653(C)  5946             10.000  EA  |     310.00000       3100.00|     400.00000       4000.00|     250.00000        2500.00
  OUTLET LATERAL HEADWALL                 |                            |                            |
     SECTION TOTALS                       |             $ 12,898,259.60|             $ 13,523,580.20|              $ 13,611,767.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002   BRIDGE 'A'
                                          |                            |                            |
0111 501(B)  1307            545.000  CY  |       7.00000       3815.00|      25.00000      13625.00|      10.00000        5450.00
  SUBSTRUCTURE EXCAVATION COMMON          |                            |                            |
0112 501(G)  6309            668.000  CY  |      83.25000      55611.00|      90.00000      60120.00|      90.00000       60120.00
  CLSM BACKFILL                           |                            |                            |
0113 503(A)  1313           3248.000  LF  |     170.00000     552160.00|     170.00000     552160.00|     175.00000      568400.00
  PRESTRESSED CONCRETE BEAMS (TYPE IV)    |                            |                            |
0114 504(A)  1304            677.500  SY  |     110.00000      74525.00|     120.00000      81300.00|     100.00000       67750.00
  APPROACH SLAB                           |                            |                            |
0115 504(C)  6250             74.000  LF  |     120.00000       8880.00|     160.00000      11840.00|     175.00000       12950.00
  SEALED EXPANSION JOINT                  |                            |                            |
0116 504(F)  6190           1035.000  LF  |      50.00000      51750.00|      37.00000      38295.00|      50.00000       51750.00
  42" F-SHAPED PARAPET                    |                            |                            |
0117 506(A)  1322          21730.000  LB  |       1.75000      38027.50|       2.00000      43460.00|       2.20000       47806.00
  STRUCTURAL STEEL                        |                            |                            |
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     CALL ORDER   : 040                     CONTRACT ID : 060001                       COUNTIES : TULSA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 81

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-              |(   1   ) 731316732         |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE         |BECCO CONTRACTORS, INC.     |SHERWOOD CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0118 509(A)  1326            650.100  CY  |     400.00000     260040.00|     450.00000     292545.00|     450.00000      292545.00
  CLASS AA CONCRETE                       |                            |                            |
0119 509(B)  1328            767.000  CY  |     400.00000     306800.00|     365.00000     279955.00|     300.00000      230100.00
  CLASS A CONCRETE                        |                            |                            |
0120 510(C)  6138           1669.000  SY  |      30.00000      50070.00|      50.00000      83450.00|      55.00000       91795.00
  SLOPE WALL (5")                         |                            |                            |
0121 511(A)  1332          45760.000  LB  |       0.65000      29744.00|       0.60000      27456.00|       0.65000       29744.00
  REINFORCING STEEL                       |                            |                            |
0122 511(B)  6010         166690.000  LB  |       0.85000     141686.50|       0.75000     125017.50|       0.70000      116683.00
  EPOXY COATED REINFORCING STEEL          |                            |                            |
0123 514     6260            300.000  LF  |      40.00000      12000.00|      55.00000      16500.00|      50.00000       15000.00
  (PL)PILOT HOLES                         |                            |                            |
0124 514(A)  6011           1104.000  LF  |      20.00000      22080.00|      30.00000      33120.00|      30.00000       33120.00
  PILES, FURNISHED (HP 12X53)             |                            |                            |
0125 514(B)  6294           1104.000  LF  |      15.00000      16560.00|       6.00000       6624.00|       7.50000        8280.00
  PILES, DRIVEN (HP 12X53)                |                            |                            |
0126 515(A)  6013           1887.000  SY  |       3.60000       6793.20|       3.00000       5661.00|       4.00000        7548.00
  WATER REPELLENT (VISUALLY INSPECTED)    |                            |                            |
0127 516(A)  6096            160.000  LF  |     450.00000      72000.00|     350.00000      56000.00|     350.00000       56000.00
  DRILLED SHAFTS 60" DIAMETER             |                            |                            |
0128 523(A)  6550            309.000  LF  |       4.00000       1236.00|       3.00000        927.00|       4.00000        1236.00
  (SP) SEALER CRACK PREPARATION           |                            |                            |
0129 523(B)  6560              3.400  GAL |     500.00000       1700.00|     130.00000        442.00|     325.00000        1105.00
  (SP) SEALER RESIN                       |                            |                            |
0130 613(P)  6204            510.000  LF  |      12.00000       6120.00|      12.00000       6120.00|      15.00000        7650.00
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                            |                            |
0131 613(Q)  6207             66.000  LF  |      12.00000        792.00|       5.00000        330.00|       4.00000         264.00
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                            |                            |
0132 619(D)  1397              1.000  LSUM|  100510.00000     100510.00|   35000.00000      35000.00|   30000.00000       30000.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                            |                            |
     SECTION TOTALS                       |             $  1,812,900.20|             $  1,769,947.50|              $  1,735,296.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003   BRIDGE 'B'
                                          |                            |                            |
0133 501(B)  1307            510.000  CY  |       7.00000       3570.00|      25.00000      12750.00|      10.00000        5100.00
  SUBSTRUCTURE EXCAVATION COMMON          |                            |                            |
0134 501(G)  6309            659.000  CY  |      83.25000      54861.75|      90.00000      59310.00|      90.00000       59310.00
  CLSM BACKFILL                           |                            |                            |
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     CALL ORDER   : 040                     CONTRACT ID : 060001                       COUNTIES : TULSA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 81

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-              |(   1   ) 731316732         |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE         |BECCO CONTRACTORS, INC.     |SHERWOOD CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0135 503(A)  1313           3248.000  LF  |     170.00000     552160.00|     170.00000     552160.00|     175.00000      568400.00
  PRESTRESSED CONCRETE BEAMS (TYPE IV)    |                            |                            |
0136 504(A)  1304            677.500  SY  |     110.00000      74525.00|     120.00000      81300.00|     100.00000       67750.00
  APPROACH SLAB                           |                            |                            |
0137 504(C)  6250             74.000  LF  |     120.00000       8880.00|     160.00000      11840.00|     175.00000       12950.00
  SEALED EXPANSION JOINT                  |                            |                            |
0138 504(F)  6190           1035.000  LF  |      50.00000      51750.00|      37.00000      38295.00|      50.00000       51750.00
  42" F-SHAPED PARAPET                    |                            |                            |
0139 506(A)  1322          21730.000  LB  |       1.75000      38027.50|       2.00000      43460.00|       2.20000       47806.00
  STRUCTURAL STEEL                        |                            |                            |
0140 509(A)  1326            650.100  CY  |     400.00000     260040.00|     450.00000     292545.00|     450.00000      292545.00
  CLASS AA CONCRETE                       |                            |                            |
0141 509(B)  1328            769.700  CY  |     400.00000     307880.00|     365.00000     280940.50|     300.00000      230910.00
  CLASS A CONCRETE                        |                            |                            |
0142 511(A)  1332          46340.000  LB  |       0.65000      30121.00|       0.60000      27804.00|       0.65000       30121.00
  REINFORCING STEEL                       |                            |                            |
0143 511(B)  6010         166570.000  LB  |       0.85000     141584.50|       0.75000     124927.50|       0.70000      116599.00
  EPOXY COATED REINFORCING STEEL          |                            |                            |
0144 514     6260            270.000  LF  |      40.00000      10800.00|      55.00000      14850.00|      50.00000       13500.00
  (PL)PILOT HOLES                         |                            |                            |
0145 514(A)  6011           1014.000  LF  |      20.00000      20280.00|      30.00000      30420.00|      30.00000       30420.00
  PILES, FURNISHED (HP 12X53)             |                            |                            |
0146 514(B)  6294           1014.000  LF  |      15.00000      15210.00|       6.00000       6084.00|       7.50000        7605.00
  PILES, DRIVEN (HP 12X53)                |                            |                            |
0147 515(A)  6013           1910.000  SY  |       3.60000       6876.00|       3.00000       5730.00|       4.00000        7640.00
  WATER REPELLENT (VISUALLY INSPECTED)    |                            |                            |
0148 516(A)  6096            152.000  LF  |     450.00000      68400.00|     350.00000      53200.00|     350.00000       53200.00
  DRILLED SHAFTS 60" DIAMETER             |                            |                            |
0149 523(A)  6550            309.000  LF  |       4.00000       1236.00|       3.00000        927.00|       4.00000        1236.00
  (SP) SEALER CRACK PREPARATION           |                            |                            |
0150 523(B)  6560              3.400  GAL |     500.00000       1700.00|     130.00000        442.00|     325.00000        1105.00
  (SP) SEALER RESIN                       |                            |                            |
0151 613(P)  6204            144.000  LF  |      12.00000       1728.00|      12.00000       1728.00|      15.00000        2160.00
  6" PERFORATED PIPE UNDERDRAIN ROUND     |                            |                            |
0152 613(Q)  6207             50.000  LF  |      12.00000        600.00|       5.00000        250.00|       4.00000         200.00
  6" NON-PERF.PIPE UNDERDRAIN RND.        |                            |                            |
0153 619(D)  1397              1.000  LSUM|  100500.00000     100500.00|   35000.00000      35000.00|   30000.00000       30000.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                            |                            |
     SECTION TOTALS                       |             $  1,750,729.75|             $  1,673,963.00|              $  1,630,307.00
------------------------------------------+----------------------------+----------------------------+-------------------------------



                                               OKLAHOMA DEPARTMENT OF TRANSPORTATION                               DATE : 01/09/06
                                                                                                                   PAGE : 040 -10
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     CALL ORDER   : 040                     CONTRACT ID : 060001                       COUNTIES : TULSA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 81

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-              |(   1   ) 731316732         |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE         |BECCO CONTRACTORS, INC.     |SHERWOOD CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004   BRIDGE 'C' -TEMPORARY BRIDGE
                                          |                            |                            |
0154 501(B)  1307             60.000  CY  |      11.00000        660.00|      25.00000       1500.00|      15.00000         900.00
  SUBSTRUCTURE EXCAVATION COMMON          |                            |                            |
0155 501(D)  6353            160.000  CY  |      10.00000       1600.00|      25.00000       4000.00|      15.00000        2400.00
  UNCLASSIFIED BACKFILL                   |                            |                            |
0156 504(F)  1381            406.100  LF  |      42.00000      17056.20|      40.00000      16244.00|      40.00000       16244.00
  CONCRETE PARAPET                        |                            |                            |
0157 504(H)  6390            142.900  LF  |      20.00000       2858.00|      25.00000       3572.50|       6.75000         964.58
  RAPID CURE JOINT SEALANT                |                            |                            |
0158 506(A)  1322           6580.000  LB  |       1.75000      11515.00|       2.00000      13160.00|       2.20000       14476.00
  STRUCTURAL STEEL                        |                            |                            |
0159 509(A)  1326            163.300  CY  |     400.00000      65320.00|     900.00000     146970.00|     400.00000       65320.00
  CLASS AA CONCRETE                       |                            |                            |
0160 509(B)  1328             62.100  CY  |     400.00000      24840.00|     900.00000      55890.00|     325.00000       20182.50
  CLASS A CONCRETE                        |                            |                            |
0161 510     6350            118.000  SY  |     108.00000      12744.00|      30.00000       3540.00|       9.50000        1121.00
  (PL)STEEL SHEET PILING                  |                            |                            |
0162 511(A)  1332          44390.000  LB  |       0.75000      33292.50|       1.00000      44390.00|       0.65000       28853.50
  REINFORCING STEEL                       |                            |                            |
0163 514(A)  6012            366.000  LF  |      20.00000       7320.00|      40.00000      14640.00|      35.00000       12810.00
  PILES, FURNISHED (HP 14X73)             |                            |                            |
0164 514(B)  6296            366.000  LF  |      15.00000       5490.00|      10.00000       3660.00|       6.50000        2379.00
  PILES, DRIVEN (HP 14X73)                |                            |                            |
0165 535     6225              1.000  LSUM|   40000.00000      40000.00|  160000.00000     160000.00|  100000.00000      100000.00
  (PL)HAUL AND ERECT STEEL BEAMS          |                            |                            |
0166 619(D)  1397              1.000  LSUM|   50000.00000      50000.00|   25000.00000      25000.00|   20000.00000       20000.00
  REMOVAL OF EXISTING BRIDGE STRUCTURE    |                            |                            |
     SECTION TOTALS                       |             $    272,695.70|             $    492,566.50|              $    285,650.58
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0005   TRAFFIC ITEMS
                                          |                            |                            |
0167 627(E)  4314           2340.000  LF  |      50.00000     117000.00|      15.00000      35100.00|      15.00000       35100.00
  PRECAST CONCRETE MEDIAN BARRIER,        |                            |                            |
  PORTABLE TYPE                           |                            |                            |
0168 627(G)  4316           7120.000  LF  |       5.00000      35600.00|       3.00000      21360.00|       3.00000       21360.00
  RELOCATION OF PORTABLE TYPE PRECAST     |                            |                            |
  CONCRETE MEDIAN BARRIER                 |                            |                            |
0169 627(H)  5856          13460.000  LF  |       4.00000      53840.00|       3.50000      47110.00|       3.30000       44418.00
  DELIVER PORTABLE TYPE PRECAST CONCRETE  |                            |                            |
  MEDIAN BARRIER                          |                            |                            |
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     CALL ORDER   : 040                     CONTRACT ID : 060001                       COUNTIES : TULSA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 81

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-              |(   1   ) 731316732         |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE         |BECCO CONTRACTORS, INC.     |SHERWOOD CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 804(A)  2915             24.140  CY  |     300.00000       7242.00|     100.00000       2414.00|     525.00000       12673.50
  STRUCTURAL CONCRETE                     |                            |                            |
0171 804(B)  2916           3088.000  LB  |       1.00000       3088.00|       1.35000       4168.80|       1.65000        5095.20
  REINFORCING STEEL                       |                            |                            |
0172 850(A)  8110            720.770  SF  |      13.00000       9370.01|      14.00000      10090.78|      20.00000       14415.40
  SHEET ALUMINUM SIGNS                    |                            |                            |
0173 850(B)  8112            213.000  SF  |      25.00000       5325.00|      17.00000       3621.00|      30.00000        6390.00
  EXTRUDED ALUMINUM PANEL SIGNS           |                            |                            |
0174 850(B)  8114            346.000  SF  |      40.00000      13840.00|      17.00000       5882.00|      30.00000       10380.00
  EXTRUDED ALUMINUM PANEL SIGNS(OVERHEAD  |                            |                            |
  SIGNS)                                  |                            |                            |
0175 851(A)  3206            139.000  LF  |      40.00000       5560.00|      33.00000       4587.00|      50.00000        6950.00
  4"@13 GALV.STEEL WIDE FLANGE BEAM POST  |                            |                            |
0176 851(A)  3208             63.000  LF  |      30.00000       1890.00|      37.00000       2331.00|      50.00000        3150.00
  6"@20 GALV.STEEL WIDE FLANGE BEAM POST  |                            |                            |
0177 851(B)  3216            494.000  LF  |      14.50000       7163.00|      11.00000       5434.00|      20.00000        9880.00
  2"@3.65 GALV.STEEL PIPE POST            |                            |                            |
0178 851(B)  3217            481.000  LF  |      12.00000       5772.00|      22.00000      10582.00|      35.00000       16835.00
  2 1/2"@5.79 GALV.STEEL PIPE POST        |                            |                            |
0179 851(B)  3218            285.000  LF  |      16.00000       4560.00|      24.00000       6840.00|      35.00000        9975.00
  3"@7.58 GALV.STEEL PIPE POST            |                            |                            |
0180 852C/D  9018              2.000  EA  |    9000.00000      18000.00|   20000.00000      40000.00|   16000.00000       32000.00
  OVHD.SN.STR.SP.BR.MT.ALUM./G.STL.       |                            |                            |
0181 854(A)  8800          16800.000  LF  |       0.10000       1680.00|       0.11000       1848.00|       0.80000       13440.00
  TRAFFIC STRIPE(PAINT)(4" WIDE)          |                            |                            |
0182 855(A)  8812          57670.000  LF  |       0.65000      37485.50|       0.55000      31718.50|       1.15000       66320.50
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                            |                            |
0183 855(B)  8818             68.000  EA  |      80.00000       5440.00|     140.00000       9520.00|     125.00000        8500.00
  TRAFFIC STRIPE(PLASTIC)(ARROWS)         |                            |                            |
0184 855(B)  8821             28.000  EA  |     190.00000       5320.00|     165.00000       4620.00|     250.00000        7000.00
  TRAFFIC STRIPE(PLASTIC)(WORDS)          |                            |                            |
0185 855(B)  8824              6.000  EA  |     200.00000       1200.00|     165.00000        990.00|     125.00000         750.00
  TRAFFIC STRIPE(PLASTIC)(SYMBOLS)        |                            |                            |
0186 856(A)  8839          44920.000  LF  |       0.15000       6738.00|       0.22000       9882.40|       0.80000       35936.00
  CONSTRUCTION TRAFFIC STRIPE(PAINT)(4"   |                            |                            |
  WIDE)                                   |                            |                            |
0187 856(C)  8851           2000.000  LF  |       0.70000       1400.00|       1.10000       2200.00|       2.15000        4300.00
  REMOVABLE PAVEMENT MARKING TAPE(4" WIDE |                            |                            |
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     CALL ORDER   : 040                     CONTRACT ID : 060001                       COUNTIES : TULSA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 81

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-              |(   1   ) 731316732         |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE         |BECCO CONTRACTORS, INC.     |SHERWOOD CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0188 856(G)  8881           2000.000  EA  |       4.00000       8000.00|       0.85000       1700.00|       2.65000        5300.00
  (PL)CONSTRUCTION ZONE PAVEMENT MARKERS  |                            |                            |
0189 857(A)  8947            222.000  EA  |      22.35000       4961.70|      15.00000       3330.00|      55.00000       12210.00
  PAVEMENT MARKERS CLASS C TYPE 2-C       |                            |                            |
0190 859(A)  8006           9500.000  LF  |       0.35000       3325.00|       0.55000       5225.00|       1.35000       12825.00
  PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE |                            |                            |
0191 870(A)  8011             38.000  EA  |     300.00000      11400.00|     300.00000      11400.00|     500.00000       19000.00
  SAND FILLED IMPACT ATTENUATION MODULE   |                            |                            |
0192 871     8325              2.000  EA  |   17500.00000      35000.00|   17000.00000      34000.00|   21000.00000       42000.00
  (PL)IMPACT ATTENUATOR                   |                            |                            |
0193 871     8705           1040.000  SD  |      11.00000      11440.00|       5.00000       5200.00|       6.75000        7020.00
  (PL)CONST.ZONE IMPACT ATTEN.            |                            |                            |
0194 876(C)  8482           1000.000  SD  |      15.00000      15000.00|      50.00000      50000.00|       6.75000        6750.00
  (PL)TRUCK MOUNTED ATTENUATOR            |                            |                            |
0195 878(A)  8520            200.000  EA  |       2.00000        400.00|       5.00000       1000.00|     125.00000       25000.00
  PORTABLE MODULAR GLARE SCREEN UNIT      |                            |                            |
0196 880(B)  8818         151000.000  SD  |       0.15000      22650.00|       0.02000       3020.00|       0.01000        1510.00
  CONSTRUCTION SIGNS 0 TO 6.25 SF         |                            |                            |
0197 880(B)  8821          60500.000  SD  |       0.65000      39325.00|       0.06000       3630.00|       0.01000         605.00
  CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF  |                            |                            |
0198 880(B)  8824          60000.000  SD  |       1.48000      88800.00|       0.11000       6600.00|       0.01000         600.00
  CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF  |                            |                            |
0199 880(B)  8827           2000.000  SD  |       3.25000       6500.00|       2.20000       4400.00|       1.35000        2700.00
  CONSTRUCTION SIGNS 33.0 SF & OVER       |                            |                            |
0200 880(C)  8836           7500.000  SD  |       0.10000        750.00|       0.11000        825.00|       0.35000        2625.00
  BARRICADES(TYPE II)                     |                            |                            |
0201 880(C)  8842          23000.000  SD  |       0.57000      13110.00|       0.44000      10120.00|       1.00000       23000.00
  BARRICADES(TYPE III)                    |                            |                            |
0202 880(C)  8848          13000.000  SD  |       0.85000      11050.00|       0.06000        780.00|       0.01000         130.00
  WING BARRICADES                         |                            |                            |
0203 880(D)  8854          33000.000  SD  |       0.10000       3300.00|       0.17000       5610.00|       0.01000         330.00
  VERTICAL PANELS                         |                            |                            |
0204 880(E)  8860         120000.000  SD  |       0.15000      18000.00|       0.01000       1200.00|       0.01000        1200.00
  WARNING LIGHTS(TYPE A)                  |                            |                            |
0205 880(E)  8872         420000.000  SD  |       0.06000      25200.00|       0.01000       4200.00|       0.01000        4200.00
  WARNING LIGHTS(TYPE C)                  |                            |                            |
0206 880(F)  8878         430000.000  SD  |       0.09000      38700.00|       0.03000      12900.00|       0.01000        4300.00
  DRUMS                                   |                            |                            |
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     CALL ORDER   : 040                     CONTRACT ID : 060001                       COUNTIES : TULSA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 81

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-              |(   1   ) 731316732         |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE         |BECCO CONTRACTORS, INC.     |SHERWOOD CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0207 880(L)  8911            100.000  HOUR|      56.00000       5600.00|      40.00000       4000.00|      85.00000        8500.00
  TRAFFIC SURVEILLANCE, POLICE            |                            |                            |
0208 882(B)  8306           2000.000  SD  |      25.00000      50000.00|      22.00000      44000.00|      15.00000       30000.00
  PORT.CHANGEABLE MESSAGE SIGN            |                            |                            |
0209 890(A)  8718              1.000  LSUM|    6000.00000       6000.00|    5500.00000       5500.00|    4800.00000        4800.00
  (PL)REMOVAL OF OVERHEAD SIGN STRUCTURE  |                            |                            |
  & SIGNS                                 |                            |                            |
0210 890(A)  8720              1.000  LSUM|    4000.00000       4000.00|    6600.00000       6600.00|     325.00000         325.00
  (PL)REMOVAL OF GROUND MOUNTED SIGNS     |                            |                            |
0211 890(A)  8724             80.000  EA  |      50.00000       4000.00|      50.00000       4000.00|      35.00000        2800.00
  (PL)REMOVAL OF EXISTING SIGNS           |                            |                            |
     SECTION TOTALS                       |             $    774,025.21|             $    489,539.48|              $    582,598.60
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0006   TRAFFIC SIGNAL
                                          |                            |                            |
0212 802(B)  8550           1700.000  LF  |      15.00000      25500.00|      27.00000      45900.00|      30.00000       51000.00
  (PL)HDPE CONDUIT BORED                  |                            |                            |
0213 802(B)  8555           1200.000  LF  |      15.00000      18000.00|       7.00000       8400.00|       8.75000       10500.00
  (PL)HDPE CONDUIT TRENCHED               |                            |                            |
0214 803     8066             11.000  EA  |     125.00000       1375.00|    1000.00000      11000.00|    1200.00000       13200.00
  PULL BOX(SIZE II)                       |                            |                            |
0215 803     8067              4.000  EA  |     150.00000        600.00|    1300.00000       5200.00|    1600.00000        6400.00
  PULL BOX(SIZE III)                      |                            |                            |
0216 804(A)  2915             29.500  CY  |     300.00000       8850.00|     550.00000      16225.00|     675.00000       19912.50
  STRUCTURAL CONCRETE                     |                            |                            |
0217 804(B)  2916           4300.500  LB  |       1.00000       4300.50|       1.65000       7095.83|       2.00000        8601.00
  REINFORCING STEEL                       |                            |                            |
0218 806(A)  8833              2.000  EA  |    3000.00000       6000.00|    3600.00000       7200.00|    4400.00000        8800.00
  40' MHP 20' TS & 12' LMA(G.STL.)        |                            |                            |
0219 806(A)  8846              1.000  EA  |    3200.00000       3200.00|    4400.00000       4400.00|    5300.00000        5300.00
  40' MHP 30' TS & 12' LMA(G.STL.)        |                            |                            |
0220 806(A)  8854              5.000  EA  |    3200.00000      16000.00|    5200.00000      26000.00|    6300.00000       31500.00
  40' MHP 35' TS & 12' LMA(G.STL.)        |                            |                            |
0221 806(A)  8868              2.000  EA  |    4500.00000       9000.00|    7200.00000      14400.00|    8700.00000       17400.00
  40' MHP 45' TS & 12' LMA(G.STL.)        |                            |                            |
0222 806(B)  8896              6.000  EA  |    1300.00000       7800.00|     950.00000       5700.00|    1100.00000        6600.00
  12' MTG.HT.TS PED.POLE(G.STL.)          |                            |                            |
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     CALL ORDER   : 040                     CONTRACT ID : 060001                       COUNTIES : TULSA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 81

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-              |(   1   ) 731316732         |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE         |BECCO CONTRACTORS, INC.     |SHERWOOD CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0223 809(A)  8090             12.000  EA  |     270.00000       3240.00|     330.00000       3960.00|     400.00000        4800.00
  (PL)ROADWAY LUMINAIRE                   |                            |                            |
0224 810(A)  3118              2.000  EA  |    1500.00000       3000.00|     830.00000       1660.00|    1000.00000        2000.00
  SERVICE POLE                            |                            |                            |
0225 811     8040           6200.000  LF  |       0.50000       3100.00|       1.15000       7130.00|       1.40000        8680.00
  1/C NO.6 ELECTRICAL CONDUCTOR           |                            |                            |
0226 825     8550              1.000  EA  |   11000.00000      11000.00|   14000.00000      14000.00|   17000.00000       17000.00
  VEH.ACT.SOL.ST.TRAF.SIG.CON.ASM         |                            |                            |
0227 828     8132              1.000  LSUM|   25000.00000      25000.00|   87000.00000      87000.00|  100000.00000      100000.00
  (PL)DETECTION SYSTEM (VIDEO)            |                            |                            |
0228 830     8000             16.000  EA  |      80.00000       1280.00|     155.00000       2480.00|     200.00000        3200.00
  PEDESTRIAN PUSH BUTTON                  |                            |                            |
0229 831     8231             20.000  EA  |     500.00000      10000.00|     660.00000      13200.00|     800.00000       16000.00
  1WAY 3SEC. ADJ. SIG. HD. S-6            |                            |                            |
0230 831     8252              6.000  EA  |     470.00000       2820.00|     600.00000       3600.00|     725.00000        4350.00
  1WAY 3SEC. ADJ. SIG. HD. S-9            |                            |                            |
0231 831     8262              2.000  EA  |     350.00000        700.00|     600.00000       1200.00|     725.00000        1450.00
  1WAY 3SEC. ADJ. SIG. HD. S-10           |                            |                            |
0232 831     8286              2.000  EA  |    1000.00000       2000.00|    1100.00000       2200.00|    1300.00000        2600.00
  1WAY 5SEC. ADJ. SIG. HD. S-19           |                            |                            |
0233 831     8295             16.000  EA  |     300.00000       4800.00|     500.00000       8000.00|     600.00000        9600.00
  1WAY 2SEC. ADJ. PED. SIG. HD. S-20      |                            |                            |
0234 833     3030             30.000  EA  |      70.00000       2100.00|     100.00000       3000.00|     125.00000        3750.00
  BACKPLATE                               |                            |                            |
0235 834(A)  8207           4250.000  LF  |       0.60000       2550.00|       1.10000       4675.00|       1.35000        5737.50
  5/C TRAF.SIG.ELECT.CABLE                |                            |                            |
0236 834(A)  8208            110.000  LF  |       0.65000         71.50|       1.15000        126.50|       1.40000         154.00
  7/C TRAF.SIG.ELECT.CABLE                |                            |                            |
0237 834(A)  8209           2780.000  LF  |       0.50000       1390.00|       1.60000       4448.00|       1.95000        5421.00
  9/C TRAF.SIG.EL.CABLE                   |                            |                            |
0238 834(A)  8210            170.000  LF  |       1.10000        187.00|       2.10000        357.00|       2.55000         433.50
  12/C TRAF.SIG.ELECT.CABLE               |                            |                            |
0239 834(A)  8213           1970.000  LF  |       0.80000       1576.00|       3.00000       5910.00|       3.65000        7190.50
  21/C TRAF.SIG.EL.CABLE                  |                            |                            |
0240 834(B)  8220            220.000  LF  |       0.70000        154.00|       0.60000        132.00|       0.70000         154.00
  2/C SHIELDED LOOP DETECTOR LEAD-IN CABL |                            |                            |
0241 840(A)  8592              5.000  EA  |    1000.00000       5000.00|    1500.00000       7500.00|    1800.00000        9000.00
  (PL)E.P.S. OPTICAL EMITTER              |                            |                            |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 040                     CONTRACT ID : 060001                       COUNTIES : TULSA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 81

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-              |(   1   ) 731316732         |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE         |BECCO CONTRACTORS, INC.     |SHERWOOD CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0242 840(B)  8593              6.000  EA  |     600.00000       3600.00|     650.00000       3900.00|     800.00000        4800.00
  (PL)E.P.S. OPTICAL DETECTOR             |                            |                            |
0243 840(C)  8594           6300.000  LF  |       0.70000       4410.00|       0.90000       5670.00|       1.05000        6615.00
  (PL)E.P.S. OPTICAL DETECTOR CABLE       |                            |                            |
0244 840(D)  8595              3.000  EA  |    1900.00000       5700.00|    2500.00000       7500.00|    3100.00000        9300.00
  (PL)E.P.S. 2 CHANNEL PHASE SELECTOR     |                            |                            |
0245 850(C)  8118            114.000  SF  |      30.00000       3420.00|      31.00000       3534.00|      20.00000        2280.00
  MAST ARM MOUNTED SIGNS(ALUMINUM)        |                            |                            |
0246 890     7700              1.000  LSUM|    5000.00000       5000.00|   16000.00000      16000.00|   19000.00000       19000.00
  (PL)TRAFFIC ITEMS                       |                            |                            |
0247 890     7706              1.000  LSUM|    5000.00000       5000.00|    8000.00000       8000.00|   10000.00000       10000.00
  (PL)TRAFFIC ITEMS(SIGNALS)              |                            |                            |
0248 890(A)  8726              1.000  LSUM|    2000.00000       2000.00|    4000.00000       4000.00|    5000.00000        5000.00
  (PL)REMOVAL OF TRAFFIC SIGNAL EQUIPMENT |                            |                            |
     SECTION TOTALS                       |             $    209,724.00|             $    370,703.33|              $    437,729.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0007   LIGHTING
                                          |                            |                            |
0249 509(B)  0321              9.720  CY  |     400.00000       3888.00|     850.00000       8262.00|    1000.00000        9720.00
  CLASS A CONCRETE                        |                            |                            |
0250 802(A)  8300            800.000  LF  |       9.00000       7200.00|       9.00000       7200.00|      10.00000        8000.00
  3/4" GALV. STEEL ELECTRICAL CONDUIT     |                            |                            |
  EXPOSED                                 |                            |                            |
0251 802(A)  8306            373.000  LF  |      12.00000       4476.00|      13.00000       4849.00|      15.00000        5595.00
  1 1/4" GALV. STEEL ELECTRICAL CONDUIT   |                            |                            |
  EXPOSED                                 |                            |                            |
0252 802(B)  8340           2105.000  LF  |      12.00000      25260.00|      24.00000      50520.00|      30.00000       63150.00
  2" PVC SCH.40 PLASTIC CONDUIT BORED     |                            |                            |
0253 802(B)  8342          13408.000  LF  |       3.00000      40224.00|       4.00000      53632.00|       5.25000       70392.00
  2" PVC SCH.40 PLASTIC CONDUIT TRENCHED  |                            |                            |
0254 802(D)  8372              8.000  EA  |     300.00000       2400.00|     500.00000       4000.00|     625.00000        5000.00
  JUNCTION BOX(8" X 8" X 6")              |                            |                            |
0255 803     8060              6.000  EA  |     200.00000       1200.00|     750.00000       4500.00|     875.00000        5250.00
  (PL)PULL BOX                            |                            |                            |
0256 803     8065             17.000  EA  |     150.00000       2550.00|     290.00000       4930.00|     350.00000        5950.00
  PULL BOX(SIZE I)                        |                            |                            |
0257 804(A)  2915             37.120  CY  |     350.00000      12992.00|     535.00000      19859.20|     650.00000       24128.00
  STRUCTURAL CONCRETE                     |                            |                            |
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     CALL ORDER   : 040                     CONTRACT ID : 060001                       COUNTIES : TULSA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 81

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-              |(   1   ) 731316732         |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE         |BECCO CONTRACTORS, INC.     |SHERWOOD CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0258 804(B)  2916           3577.600  LB  |       1.00000       3577.60|       1.65000       5903.04|       2.00000        7155.20
  REINFORCING STEEL                       |                            |                            |
0259 806(C)  8920             62.000  EA  |    2500.00000     155000.00|    1465.00000      90830.00|    1800.00000      111600.00
  40' MTG & 6' HLMA(G.STL.)               |                            |                            |
0260 806(C)  8929              2.000  EA  |    3200.00000       6400.00|    2000.00000       4000.00|    2400.00000        4800.00
  40' MTG.HT.POLE & TWIN H.L.MST.ARM(G.   |                            |                            |
  STL.)                                   |                            |                            |
0261 806(C)  8969              8.000  EA  |    3500.00000      28000.00|    3000.00000      24000.00|    3700.00000       29600.00
  50' MTG.HT.POLE & TWIN H.L.MST.ARM(G.   |                            |                            |
  STL.)                                   |                            |                            |
0262 807     8092             62.000  EA  |     350.00000      21700.00|     425.00000      26350.00|     525.00000       32550.00
  BREAKAWAY BASE (DES. B)                 |                            |                            |
0263 809(A)  8090            100.000  EA  |     300.00000      30000.00|     300.00000      30000.00|     350.00000       35000.00
  (PL)ROADWAY LUMINAIRE                   |                            |                            |
0264 809(B)  8098             18.000  EA  |     370.00000       6660.00|     515.00000       9270.00|     625.00000       11250.00
  UNDERPASS LUMINIARE                     |                            |                            |
0265 810(A)  3118              2.000  EA  |    2000.00000       4000.00|    3300.00000       6600.00|    4000.00000        8000.00
  SERVICE POLE                            |                            |                            |
0266 810(F)  8590              9.000  EA  |     800.00000       7200.00|    2900.00000      26100.00|    3500.00000       31500.00
  (PL)WOOD POLE                           |                            |                            |
0267 811     8038          28794.000  LF  |       0.75000      21595.50|       1.75000      50389.50|       2.15000       61907.10
  1/C NO.4 ELECTRICAL CONDUCTOR           |                            |                            |
0268 811     8044           1680.000  LF  |       0.45000        756.00|       0.80000       1344.00|       0.95000        1596.00
  1/C NO.10 ELECTRICAL CONDUCTOR          |                            |                            |
0269 811     8046          10300.000  LF  |       0.25000       2575.00|       0.55000       5665.00|       0.70000        7210.00
  1/C NO.12 ELECTRICAL CONDUCTOR          |                            |                            |
0270 811     8400           2288.000  LF  |       2.50000       5720.00|       2.20000       5033.60|       2.65000        6063.20
  2/C NO.8 ELECTRICAL CONDUCTOR (AERIAL)  |                            |                            |
     SECTION TOTALS                       |             $    393,374.10|             $    443,237.34|              $    545,416.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0008   TEMPORARY LIGHTING
                                          |                            |                            |
0271 880(M)  8340          37500.000  LMDY|       3.75000     140625.00|       5.50000     206250.00|       6.75000      253125.00
  (SP)TEMPORARY ROADWAY LIGHTING ASSEMBLY |                            |                            |
     SECTION TOTALS                       |             $    140,625.00|             $    206,250.00|              $    253,125.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
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     CALL ORDER   : 040                     CONTRACT ID : 060001                       COUNTIES : TULSA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 81

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-              |(   1   ) 731316732         |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE         |BECCO CONTRACTORS, INC.     |SHERWOOD CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0009   FLASHING BEACONS
                                          |                            |                            |
0272 802(B)  8342             73.000  LF  |       2.50000        182.50|       6.60000        481.80|       8.00000         584.00
  2" PVC SCH.40 PLASTIC CONDUIT TRENCHED  |                            |                            |
0273 802(B)  8344            221.000  LF  |      12.00000       2652.00|      27.00000       5967.00|      30.00000        6630.00
  3" PVC SCH.40 PLASTIC CONDUIT BORED     |                            |                            |
0274 802(B)  8346             77.000  LF  |       3.50000        269.50|      10.00000        770.00|      10.00000         770.00
  3" PVC SCH.40 PLASTIC CONDUIT TRENCHED  |                            |                            |
0275 803     8065              4.000  EA  |     125.00000        500.00|     660.00000       2640.00|     800.00000        3200.00
  PULL BOX(SIZE I)                        |                            |                            |
0276 803     8066              2.000  EA  |     150.00000        300.00|    1000.00000       2000.00|    1200.00000        2400.00
  PULL BOX(SIZE II)                       |                            |                            |
0277 804(A)  2915             15.000  CY  |     350.00000       5250.00|     550.00000       8250.00|     675.00000       10125.00
  STRUCTURAL CONCRETE                     |                            |                            |
0278 804(B)  2916           2252.400  LB  |       1.00000       2252.40|       1.65000       3716.46|       2.00000        4504.80
  REINFORCING STEEL                       |                            |                            |
0279 806(A)  8836              6.000  EA  |    3200.00000      19200.00|    4000.00000      24000.00|    4900.00000       29400.00
  40' MHP 25' TS & 10' LMA(G.STL.)        |                            |                            |
0280 809(A)  8090              6.000  EA  |     270.00000       1620.00|     330.00000       1980.00|     400.00000        2400.00
  (PL)ROADWAY LUMINAIRE                   |                            |                            |
0281 810(A)  3118              2.000  EA  |    1100.00000       2200.00|     825.00000       1650.00|    1000.00000        2000.00
  SERVICE POLE                            |                            |                            |
0282 811     8040            200.000  LF  |       0.90000        180.00|       1.15000        230.00|       1.40000         280.00
  1/C NO.6 ELECTRICAL CONDUCTOR           |                            |                            |
0283 811     8044           1809.000  LF  |       0.45000        814.05|       0.55000        994.95|       0.65000        1175.85
  1/C NO.10 ELECTRICAL CONDUCTOR          |                            |                            |
0284 827     8620              2.000  EA  |     800.00000       1600.00|    1200.00000       2400.00|    1400.00000        2800.00
  SOLID STATE FLASHER CONTROLLER(TYPE I)  |                            |                            |
0285 831     8301             12.000  EA  |     150.00000       1800.00|     350.00000       4200.00|     400.00000        4800.00
  1WAY 1SEC. ADJ. SIG. HD. S-22           |                            |                            |
0286 833     3030             12.000  EA  |      75.00000        900.00|      80.00000        960.00|      95.00000        1140.00
  BACKPLATE                               |                            |                            |
0287 834(A)  8207           1152.000  LF  |       0.65000        748.80|       1.10000       1267.20|       1.35000        1555.20
  5/C TRAF.SIG.ELECT.CABLE                |                            |                            |
0288 850(C)  8118             69.300  SF  |      25.00000       1732.50|      31.00000       2148.30|      20.00000        1386.00
  MAST ARM MOUNTED SIGNS(ALUMINUM)        |                            |                            |
0289 855(A)  8812           5652.000  LF  |       0.50000       2826.00|       0.85000       4804.20|       1.15000        6499.80
  TRAFFIC STRIPE(PLASTIC)(4" WIDE)        |                            |                            |
0290 890(A)  8726              1.000  LSUM|    2000.00000       2000.00|    2800.00000       2800.00|    3300.00000        3300.00
  (PL)REMOVAL OF TRAFFIC SIGNAL EQUIPMENT |                            |                            |
     SECTION TOTALS                       |             $     47,027.75|             $     71,259.91|              $     84,950.65
------------------------------------------+----------------------------+----------------------------+-------------------------------
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     CALL ORDER   : 040                     CONTRACT ID : 060001                       COUNTIES : TULSA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 81

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-              |(   1   ) 731316732         |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE         |BECCO CONTRACTORS, INC.     |SHERWOOD CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0010   STAKING
                                          |                            |                            |
0291 642     0098              1.000  LSUM|  160000.00000     160000.00|  200000.00000     200000.00|  120000.00000      120000.00
  STAKING                                 |                            |                            |
     SECTION TOTALS                       |             $    160,000.00|             $    200,000.00|              $    120,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0011   CONSTRUCTION
                                          |                            |                            |
0292 640     1426              1.000  EA  |    5000.00000       5000.00|   10000.00000      10000.00|    6700.00000        6700.00
  FIELD OFFICE                            |                            |                            |
0293 641     1552              1.000  LSUM|  500000.00000     500000.00|  640000.00000     640000.00|  650000.00000      650000.00
  MOBILIZATION                            |                            |                            |
0294 643     0087              1.000  LSUM|   81500.00000      81500.00|   75000.00000      75000.00|  100000.00000      100000.00
  (SP)CONTRACTORS QUALITY CONTROL         |                            |                            |
     SECTION TOTALS                       |             $    586,500.00|             $    725,000.00|              $    756,700.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0012   SANITARY SEWER LINE - NON PARTICIPATING
                                          |                            |                            |
0295 611(A)  2657             21.000  EA  |    2100.00000      44100.00|    1300.00000      27300.00|    1600.00000       33600.00
  MANHOLE (4' DIAMETER)                   |                            |                            |
0296 611(B)  2680            112.000  VF  |     175.00000      19600.00|     150.00000      16800.00|     150.00000       16800.00
  ADD'L.DEPTH IN MANHOLE (4' DIAMETER)    |                            |                            |
0297 615(D)  0300             14.000  EA  |     450.00000       6300.00|    1100.00000      15400.00|    1300.00000       18200.00
  SANITARY SEWER SERVICE CONNECTION       |                            |                            |
0298 615(E)  0300            280.000  LF  |    1500.00000     420000.00|     120.00000      33600.00|     150.00000       42000.00
  SANITARY SEWER SERVICE LINE             |                            |                            |
0299 615(F)  6129           3316.000  CY  |      18.50000      61346.00|       2.00000       6632.00|       2.65000        8787.40
  TRENCH EXCAVATION                       |                            |                            |
0300 616(A)  5121            103.000  LF  |      60.00000       6180.00|     130.00000      13390.00|     150.00000       15450.00
  6" DUCTILE IRON PIPE                    |                            |                            |
0301 616(A)  5122           2770.000  LF  |      75.00000     207750.00|     170.00000     470900.00|     200.00000      554000.00
  8" DUCTILE IRON PIPE                    |                            |                            |
0302 616(A)  5124            405.000  LF  |      95.00000      38475.00|     200.00000      81000.00|     225.00000       91125.00
  12" DUCTILE IRON PIPE                   |                            |                            |
     SECTION TOTALS                       |             $    803,751.00|             $    665,022.00|              $    779,962.40
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0013   WATER LINE - NON PARTICIPATING
                                          |                            |                            |
0303 615(D)  0200              1.000  EA  |    2100.00000       2100.00|    2500.00000       2500.00|    2900.00000        2900.00
  (PL)2" AIR RELIEF VALVE & VAULT         |                            |                            |
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     CALL ORDER   : 040                     CONTRACT ID : 060001                       COUNTIES : TULSA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 81

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-              |(   1   ) 731316732         |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE         |BECCO CONTRACTORS, INC.     |SHERWOOD CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0304 615(D)  0300             11.000  EA  |     650.00000       7150.00|    1100.00000      12100.00|    1300.00000       14300.00
  SANITARY SEWER SERVICE CONNECTION       |                            |                            |
0305 615(F)  6129           2010.000  CY  |       9.25000      18592.50|       2.00000       4020.00|       2.65000        5326.50
  TRENCH EXCAVATION                       |                            |                            |
0306 616     0104              2.000  EA  |     125.00000        250.00|     150.00000        300.00|     175.00000         350.00
  4" PLUG                                 |                            |                            |
0307 616     0108              1.000  EA  |     130.00000        130.00|     150.00000        150.00|     175.00000         175.00
  6" PLUG                                 |                            |                            |
0308 616     0110              1.000  EA  |     145.00000        145.00|     150.00000        150.00|     175.00000         175.00
  8" PLUG                                 |                            |                            |
0309 616(A)  0850              8.000  LB  |     220.00000       1760.00|     500.00000       4000.00|     625.00000        5000.00
  (PL)DUCTILE IRON FITTINGS               |                            |                            |
0310 616(A)  5120             20.000  LF  |      50.00000       1000.00|     109.00000       2180.00|     100.00000        2000.00
  4" DUCTILE IRON PIPE                    |                            |                            |
0311 616(A)  5121            477.000  LF  |      61.00000      29097.00|     110.00000      52470.00|     125.00000       59625.00
  6" DUCTILE IRON PIPE                    |                            |                            |
0312 616(A)  5122            891.000  LF  |      75.00000      66825.00|     118.00000     105138.00|     125.00000      111375.00
  8" DUCTILE IRON PIPE                    |                            |                            |
0313 616(A)  5124           1732.000  LF  |      95.00000     164540.00|     130.00000     225160.00|     150.00000      259800.00
  12" DUCTILE IRON PIPE                   |                            |                            |
0314 616(D)  0860              2.000  EA  |     350.00000        700.00|     430.00000        860.00|     525.00000        1050.00
  4" VALVES                               |                            |                            |
0315 616(D)  1070             10.000  EA  |     475.00000       4750.00|     530.00000       5300.00|     650.00000        6500.00
  6" GATE VALVE                           |                            |                            |
0316 616(D)  1080              4.000  EA  |     550.00000       2200.00|     750.00000       3000.00|     900.00000        3600.00
  8" GATE VALVE                           |                            |                            |
0317 616(D)  1100              5.000  EA  |     850.00000       4250.00|    1400.00000       7000.00|    1700.00000        8500.00
  12" GATE VALVE                          |                            |                            |
0318 616(D)  7060             21.000  EA  |      65.00000       1365.00|     130.00000       2730.00|     150.00000        3150.00
  VALVE BOX                               |                            |                            |
0319 616(D)  7078             45.000  EA  |      60.00000       2700.00|     100.00000       4500.00|     125.00000        5625.00
  VALVE BOX EXTENSION                     |                            |                            |
0320 616(G)  1192              5.000  EA  |    1275.00000       6375.00|    1400.00000       7000.00|    1700.00000        8500.00
  FIRE HYDRANTS                           |                            |                            |
0321 616(I)  0014              1.000  EA  |      95.00000         95.00|     200.00000        200.00|     225.00000         225.00
  4" SOLID SLEEVE                         |                            |                            |
0322 616(I)  0018              8.000  EA  |     125.00000       1000.00|     215.00000       1720.00|     250.00000        2000.00
  6" SOLID SLEEVE                         |                            |                            |
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     CALL ORDER   : 040                     CONTRACT ID : 060001                       COUNTIES : TULSA
     LETTING DATE : 01/04/06  2:30 P.M.     DISTRICT    : 81

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  ) -EST-              |(   1   ) 731316732         |(   2  ) 731133882
                                          |ENGINEER'S ESTIMATE         |BECCO CONTRACTORS, INC.     |SHERWOOD CONST. CO., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0323 616(I)  0020              2.000  EA  |     175.00000        350.00|     250.00000        500.00|     300.00000         600.00
  8" SOLID SLEEVE                         |                            |                            |
0324 616(I)  0024              2.000  EA  |     225.00000        450.00|     380.00000        760.00|     450.00000         900.00
  12" SOLID SLEEVE                        |                            |                            |
0325 616(J)  0026              3.000  EA  |     215.00000        645.00|     330.00000        990.00|     400.00000        1200.00
  8" X 8" X 6" TEE                        |                            |                            |
0326 616(J)  0029              1.000  EA  |     225.00000        225.00|     535.00000        535.00|     650.00000         650.00
  12" X 12" X 4" TEE                      |                            |                            |
0327 616(J)  0030              4.000  EA  |     250.00000       1000.00|     570.00000       2280.00|     700.00000        2800.00
  12" X 12" X 6" TEE                      |                            |                            |
0328 616(K)  0042             10.000  EA  |     140.00000       1400.00|     210.00000       2100.00|     250.00000        2500.00
  6" 45 DEGREE FITTING                    |                            |                            |
0329 616(K)  0044              7.000  EA  |     165.00000       1155.00|     255.00000       1785.00|     300.00000        2100.00
  8" 45 DEGREE FITTING                    |                            |                            |
0330 616(K)  0047             12.000  EA  |     185.00000       2220.00|     410.00000       4920.00|     525.00000        6300.00
  12" 45 DEGREE FITTING                   |                            |                            |
0331 616(K)  0063              4.000  EA  |     155.00000        620.00|     250.00000       1000.00|     300.00000        1200.00
  8" 11 1/4 DEGREE FITTING                |                            |                            |
0332 616(K)  0065              6.000  EA  |     185.00000       1110.00|     400.00000       2400.00|     500.00000        3000.00
  12" 11 1/4 DEGREE FITTING               |                            |                            |
0333 616(M)  0080              1.000  EA  |     325.00000        325.00|    1200.00000       1200.00|    1500.00000        1500.00
  12" X 12" X 6" X 6" CROSS               |                            |                            |
0334 616(N)  0094              6.000  EA  |     250.00000       1500.00|    5000.00000      30000.00|    6000.00000       36000.00
  SHORT WATER SERVICE & RESET METER       |                            |                            |
0335 616(N)  0096              1.000  EA  |     375.00000        375.00|    6000.00000       6000.00|    7300.00000        7300.00
  LONG WATER SERVICE & RESET METER        |                            |                            |
     SECTION TOTALS                       |             $    326,399.50|             $    494,948.00|              $    566,226.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 20,176,011.81|             $ 21,126,017.26|              $ 21,389,729.43
====================================================================================================================================
     COST PLUS TIME TOTALS                |             $ 27,526,011.81|             $ 27,626,017.26|              $ 28,439,729.43
====================================================================================================================================
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