

NOTICE TO ALL CONTRACTORS

EFFECTIVE IMMEDIATELY, CONTRACTORS WILL NEED TO UNINSTALL THE OLD VERSION OF EXPEDITE BID (5.3a) AND DOWNLOAD, AND INSTALL, THE NEWEST VERSION OF EXPEDITE BID (5.6b) AND USE THIS VERSION WHEN SUBMITTING THEIR BIDS. THIS UPDATE MAY BE ACCESSED THROUGH THE ODOT WEB SITE AT:

www.okladot.state.ok.us/contracts/index.htm

REMINDER

ODOT NOW ACCEPTS BIDS ON LINE. TO GET SIGNED UP TO BID OVER THE INTERNET CONTACT BID EXPRESS AT (352)381-4888, OR WWW.BIDX.COM

Notice

Electronic bid packages are available for the [June 14, 2007](#) AM and PM Letting. Instructions for using the electronic bidding system (EBS) are available from the Office Engineer's office. The printed bid sheets created from the EBS system must be placed in front of the bid item pages in the bidding proposal and will be turned in with the bid documents along with the proper disk. They should be placed and attached there without detaching the original proposal. (The paper copy of the bid items is the official bid document.) Please remember that you must use the electronic bidding system (EBS) when bidding projects in the highway Letting. Failure to use the EBS system could mean possible rejection of bids. Plans and proposals should be ready for sale on [May 24, 2007](#).

If ordering plans only please call the Print Services Branch at 521-2586.

A Pre-Bid Conference will be held at [10:00 a.m.](#) on [June 1, 2007](#) concerning this [June](#) Bid Opening at the Oklahoma Department of Transportation (ODOT) Commission Room. Please review plans and proposals and send your comments and questions to the Office Engineer Division (attn: Masoud Pajoh) as early as possible at Fax: (405) 522-0972 or phone: (405) 521-2625. This will help both ODOT and Contractor.

All proposals not mailed must be turned into the Print Services Branch off the main lobby of the ODOT building until 30 minutes before the Opening. From 30 minutes before the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room on the east side of the lobby.

Please write the call order number of the jobs you are bidding electronically on the disk label of the original disk. Be sure to save your work and any revisions you receive to your original disk and submit that disk with your bid.

REMINDER

Starting with the March 2007 letting, the Contractor will obtain the ODEQ Storm Water permit as the sole permittee, on all projects that disturb more than one acre. The Contract documents will contain a partially completed copy of the "Notice of Intent (NOI) for Storm Water Discharges Associated with Construction Activity", which is the official application for a Storm Water permit. The Contractor needs to complete Section I, "Facility Owner/Operator Information", "the Construction Start and Completion Date" in Section II and Section III "Certification". This signed document needs to be mailed to:

***DEQ
Environmental Complaints and Local Services
Storm Water Unit
P.O. Box 1677
Oklahoma City, OK 73101-1677***

The Contractor must submit a copy of the completed NOI and ODEQ's "Authorization to Discharge" at the preconstruction conference. The Contractor needs to allow four weeks from the time of arrival at ODEQ for the processing of the Storm Water permit. The Special Provision 220 "Management of Erosion, Sedimentation and Storm Water Pollution Prevention and Control", included in the Contract documents, provides a full explanation of requirements and basis of payment.

Long Form and Short Form Notices, Order Forms, Bid Tabs and Awards, can be accessed on ODOT's Web site

<http://www.okladot.state.ok.us/contracts/index.htm>

Questions and concerns regarding projects on any Letting should be faxed to:

Office Engineer Division at 405-522-0972

or emailed to:

mpajoh@odot.org with copy to bschmitt@odot.org

Please include words "***Pre-bid question(s)***" in the subject line.

Until further notice all projects which include a pay item for Contractors Quality Control (Item 643) will require the bidder to bid a minimum amount for that item.

This minimum will be specified at the end of the Special Provision 648-1QA(a)99, Payment for Contractor's Quality Control. You may increase this amount as necessary to cover the estimated Quality Control expenses.

Failure to include at least this amount will be considered grounds for rejection of Contractor's bid as nonresponsive.

Note:

ODOT will no longer allow DBE credit towards project DBE goals for the supplying of liquid asphalt cement or other bituminous materials.

Reminder

The low bidder must submit to the Office Engineer Division written confirmation from the DBE that it is participating in the contract as provided in the prime contractor's commitment. This may be submitted with the bid or not later than the Department's close of business on the Wednesday following the bid opening. Otherwise the bid shall be considered nonresponsive and shall be rejected by the Department.

Only DBE firms listed for the Letting month on the following web site are eligible for DBE credit:

<http://www.okladot.state.ok.us/regserv/dbeinfo/DCF2005.htm>

Reminder

*Please be sure that bid bonds are stapled to the **back** of the proposal as instructed on the cover sheet of all proposals.*

Do not disassemble the bidding proposal in any way.

Note:

Only written, Email, Fax and in-person orders will be accepted.

The **Order Form** included in this Notice may be used to order plans and proposals for this letting.

Please check off the proposal(s) in which you are interested and fax to:

405-522-0972 attention Order Desk

Or email your requests to:

aruschenberg@odot.org

DATE : May 22, 2007

LNTCNCA

OKLAHOMA DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS -- June 14, 2007

LETTING

LNTCNCA-D

SEALED PROPOSALS SENT BY REGISTERED MAIL WILL BE RECEIVED THROUGH THE ODOT REPRODUCTION BRANCH UNTIL 30 MINUTES PRIOR TO THE SCHEDULED BID OPENING. FROM 30 MINUTES PRIOR TO THE BID OPENING UNTIL THE TIME OF THE BID OPENING, BID PROPOSALS MUST BE TURNED IN DIRECTLY TO THE ODOT COMMISSION ROOM LOCATED ON THE EAST SIDE OF THE LOBBY. THE SCHEDULED BID OPENING OF 10:30 A.M. June 14, 2007, FOR THE WORK LISTED BELOW.

NO PROPOSAL FOR CONSTRUCTION OR MAINTENANCE WORK OF THE DEPARTMENT WILL BE ISSUED TO ANY CONTRACTOR AFTER 10:30 A.M. ON THE WORKING DAY PRECEDING OPENING OF BIDS FOR ANY CONTRACT.

EACH SEPARATE PROPOSAL SHALL BE ACCOMPANIED BY A CERTIFIED OR CASHIER'S CHECK OR BID BOND EQUAL TO 5% OF THE BID MADE PAYABLE TO THE STATE OF OKLAHOMA, DEPARTMENT OF TRANSPORTATION, AS A PROPOSAL GUARANTY. PROPOSAL CHECKS WILL BE HELD OR RETURNED BY THE DEPARTMENT AS PER SECTION 103.04 OF THE STATE STANDARD SPECIFICATIONS.

THIS WORK WILL BE DONE UNDER THE OKLAHOMA DEPARTMENT OF TRANSPORTATION COMMISSION'S APPLICABLE SPECIFICATIONS FOR HIGHWAY CONSTRUCTION.

THE MINIMUM WAGE TO BE PAID LABORERS AND MECHANICS EMPLOYED ON THIS PROJECT WILL BE INCLUDED IN THE PROPOSAL.

PROPOSALS MUST BE PREPARED AS DIRECTED BY THE STATE STANDARD SPECIFICATIONS.

THIS WORK WILL BE DONE UNDER THE OKLAHOMA DEPARTMENT OF TRANSPORTATION COMMISSION'S APPLICABLE SPECIFICATIONS FOR HIGHWAY CONSTRUCTION AS DEPICTED ON THE LOWER LEFT CORNER OF THE PLAN'S TITLE SHEET.

PLANS, FORMS OF PROPOSALS, CONTRACTS AND SPECIFICATIONS MAY BE EXAMINED AT THE DIVISION HEADQUARTERS IN THE DIVISION THE WORK IS TO BE PERFORMED OR AT THE OKLAHOMA DEPARTMENT OF TRANSPORTATION OFFICE ENGINEER'S DIVISION IN OKLAHOMA CITY, OKLAHOMA.

PLANS AND PROPOSAL FORMS MAY BE ORDERED FROM THE OFFICE ENGINEER DIVISION, OKLAHOMA DEPARTMENT OF TRANSPORTATION BUILDING, 200 N.E. 21ST STREET, OKLAHOMA CITY, OKLAHOMA 73105. COST OF BIDDING DOCUMENTS ARE \$25.00 + tax FOR EACH BIDDING PROPOSAL. STATE STANDARD SPECIFICATION 1988 EDITION (RED BOOK) AND 1991 SUPPLEMENT MAY BE PURCHASED FOR \$8.00 + tax, OR 1996 METRIC STANDARD SPECIFICATION \$27.00 + TAX, OR 1999 METRIC AND ENGLISH STANDARD SPECIFICATION \$55.00 + TAX. (OKLAHOMA TAX IS 8.375%). MAKE CHECKS PAYABLE TO OKLAHOMA DEPARTMENT OF TRANSPORTATION.

NO REFUNDS WILL BE MADE FOR BIDDING DOCUMENTS OR SPECIFICATION BOOKS PURCHASED BY PROSPECTIVE BIDDERS.

UPON AWARD OF CONTRACT TO A SUCCESSFUL BIDDER, THE CONTRACT WILL BE COMPLETELY AND CORRECTLY EXECUTED BY THE CONTRACTOR AND RETURNED TO THE DEPARTMENT WITHIN TEN (10) WORKING DAYS FROM THE DATE OF AWARD. THE DEPARTMENT WILL HAVE FOURTEEN (14) WORKING DAYS FROM THE DATE OF AWARD TO COMPLETE ITS EXECUTION OF THE CONTRACT.

THE OKLAHOMA DEPARTMENT OF TRANSPORTATION HEREBY NOTIFIES ALL BIDDERS THAT IT WILL AFFIRMATIVELY INSURE THAT IN ANY CONTRACT ENTERED INTO PURSUANT TO THIS ADVERTISEMENT, DISADVANTAGED BUSINESS ENTERPRISES WILL BE AFFORDED FULL OPPORTUNITY TO SUBMIT BIDS IN RESPONSE TO THIS INVITATION AND WILL NOT BE DISCRIMINATED AGAINST ON THE GROUNDS OF RACE, COLOR, SEX, RELIGION, NATIONAL ORIGIN, OR DISABILITY IN CONSIDERATION FOR AN AWARD.

BIDDERS ARE HEREBY NOTIFIED THAT ALL BIDS ARE LIKELY TO BE REJECTED IF THE LOWEST RESPONSIVE BID RECEIVED EXCEEDS THE ENGINEER'S ESTIMATE BY MORE THAN SEVEN (7) PERCENT. IN THE EVENT ALL BIDS ARE REJECTED FOR THIS REASON, THIS PROJECT MAY BE DEFERRED FOR READVERTISING FOR BIDS UNTIL A MORE COMPETITIVE SITUATION EXISTS.

DESCRIPTION OF WORK AND LOCATION OF PROJECT:

CALL ORDER : 030
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : ATOKA

CONTRACT ID : 070225
 PCN : 2409804
 PROJECTS : NHY-13N(116)TR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 9.75
 CALENDAR DAYS : 30
 RES. ENG.:

CONTRACT DESCRIPTION:
 TRAFFIC SIGNALS (SCHOOL ZONE FLASHERS) US-69/US-75; BETWEEN
 WEST BOGGY DEPOT ROAD AND NORTHEAST 2ND STREET, NEAR
 TUSHKA SCHOOL.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 WARNING FLASHER SIGNAL			
802(B) 8342	2" PVC SCH.40 PLASTIC CONDUIT TRENCHED	20.000	LF
802(B) 8344	3" PVC SCH.40 PLASTIC CONDUIT BORED	80.000	LF
802(B) 8346	3" PVC SCH.40 PLASTIC CONDUIT TRENCHED	400.000	LF
803 8067	PULL BOX(SIZE III)	2.000	EA
804(A) 2915	STRUCTURAL CONCRETE	5.400	CY
804(B) 2916	REINFORCING STEEL	832.600	LB
806(A) 8730	POLE & 35' TS MST.ARM(G.STL.)	2.000	EA
810(A) 3118	SERVICE POLE	2.000	EA
811 8040	1/C NO.6 ELECT.COND.	120.000	LF
811 8044	1/C NO.10 ELECT.COND.	400.000	LF
827 8623	SOLID STATE FLASHER CONTROLLER(TYPE II)	2.000	EA
831 8301	1WAY1SEC.ADJ.SIG.HD.S-22	4.000	EA
833 3030	BACKPLATE	4.000	EA
850(A) 8110	SHEET ALUMINUM SIGNS	18.700	SF
850(C) 8118	MAST ARM MOUNTED SIGNS(ALUM.)	40.500	SF
851(C) 8327	2 1/4" SQUARE TUBE POST	42.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0002 CONSTRUCTION			
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 040
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : BECKHAM

CONTRACT ID : 060401
 PCN : 2203304
 PROJECTS : BRO-NBIL(105)CO
 DBE GOALS : 5.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 10.84
 CALENDAR DAYS : 120
 RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE AND APPROACHES COUNTY ROAD: OVER FLAT CREEK, 2.0
 MILES WEST AND 0.8 MILES SOUTH OF CARTER ON NS-193.
 PROJECT LENGTH = 0.189 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
202(G) 0185	EARTHWORK	1.000	LSUM
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223 2801	TEMPORARY SILT FENCE	935.000	LF
230(A) 2806	SOLID SLAB SODDING	6,500.000	SY
233(A) 2817	VEGETATIVE MULCHING	1.700	AC
509(D) 0325	CLASS C CONCRETE	103.000	CY
613(CC) 7187	TYPE B4 CULVERT END TREATMENT	2.000	EA
613(D) 0690	24" CORR. GALV. STEEL PIPE	70.000	LF
SECTION NO. 0002 BRIDGE 'A'			
501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	84.000	CY
501(D) 6353	UNCLASSIFIED BACKFILL	82.000	CY
503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	396.670	LF
504(E) 1380	CONCRETE RAIL (TR1)	265.000	LF
506(A) 1322	STRUCTURAL STEEL	1,810.000	LB
509(A) 1326	CLASS AA CONCRETE	77.000	CY
509(B) 1328	CLASS A CONCRETE	58.060	CY
511(A) 1332	REINFORCING STEEL	25,357.000	LB
514(A) 6010	PILES, FURNISHED (HP 10X42)	126.000	LF
514(B) 6292	PILES, DRIVEN (HP 10X42)	126.000	LF
516(A) 6092	DRILLED SHAFTS 36" DIAMETER	195.000	LF
601(A-1)1353	TYPE I-A PLAIN RIPRAP	400.000	TON
601(A-2)1355	TYPE I-A FILTER BLANKET	100.000	TON
623(F) 6033	GUARD RAIL ANCHOR UNIT (TYPE II)	4.000	EA
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0003 STAKING			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0004 CONSTRUCTION			
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 050
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CARTER LOVE

CONTRACT ID : 070226
 PCN : 1947904
 1948804
 PROJECTS : BRFY-NBIP(260)
 BRFY-NBIP(269)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 8.67
 CALENDAR DAYS : 60
 RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE PAINTING US-177: OVER KEMP CR., APPROX. 5.7 M N OF
 JCT US-177/SH-199. US-77: OVER CLOUDS BRANCH CR., 3.5 M. S.
 OF JCT US-77/SH-32.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE 'A' BRFY-NBIP(260)		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0002	TRAFFIC CONTROL BRFY-NBIP(260)		
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0003	CONSTRUCTION BRFY-NBIP(260)		
641 1399	MOBILIZATION	1.000	LSUM
SECTION NO. 0004	BRIDGE 'A' BRFY-NBIP(269)		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0005	TRAFFIC CONTROL BRFY-NBIP(269)		
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 051
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CARTER LOVE

CONTRACT ID : 070227
 PCN : 1947905
 1948805
 PROJECTS : BRFY-110B(086)
 BRFY-143C(028)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 11.92
 CALENDAR DAYS : 55
 RES. ENG.:

CONTRACT DESCRIPTION:
 JOINT SEAL/REPAIR US-177: OVER KEMP CR, APPROX. 5.7 M N OF
 JCT US-177/SH-199. US-77: OVER CLOUDS BRANCH CR., 3.5 M S.
 OF JCT. WEST SH-32.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 BRIDGE 'A' BRFY-110B(086)			
502	6116 (PL)FALSEWORK JACKING	1.000	LSUM
504(H)	6390 RAPID CURE JOINT SEALANT	118.000	LF
504(I)	6389 ELASTOMERIC MORTAR	30.000	CF
540	4515 (PL)REPAIR BRIDGE ITEM (TYPE A)	2.000	EA
540	4525 (PL)REPAIR BRIDGE ITEM (TYPE B)	4.000	EA
540	4535 (PL)REPAIR BRIDGE ITEM (TYPE C)	11.000	EA
SECTION NO. 0002 TRAFFIC CONTROL BRFY-110B(086)			
880(J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0003 CONSTRUCTION BRFY-110B(086)			
641	1399 MOBILIZATION	1.000	LSUM
SECTION NO. 0004 BRIDGE 'A' BRFY-143C(028)			
504(H)	6390 RAPID CURE JOINT SEALANT	40.000	LF
504(I)	6389 ELASTOMERIC MORTAR	6.600	CF
SECTION NO. 0005 TRAFFIC CONTROL BRFY-143C(028)			
880(J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 052
 LETTING DATE : June 14, 2007

CONTRACT ID : 070228
 PCN : 1947904C
 1947905C
 1948804C
 1948805C

LETTING TIME : 10:30 A.M.

PROJECTS : BRFY-NBIP(260)
 BRFY-110B(086)
 BRFY-NBIP(269)
 BRFY-143C(028)

COUNTIES : CARTER LOVE

GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 20.59
 CALENDAR DAYS : 100
 RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE PAINTING US-177: OVER KEMP CR., 5.7 MILE N. OF JCT
 US-177/SH-199. US-77: OVER CLOUDS CR., 3.5 M. S. OF JCT.
 WEST OF SH-32.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 BRIDGE 'A' BRFY-NBIP(260)			
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0002 TRAFFIC CONTROL BRFY-NBIP(260)			
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0003 CONSTRUCTION BRFY-NBIP(260)			
641 1399	MOBILIZATION	1.000	LSUM
SECTION NO. 0004 BRIDGE 'A' BRFY-110B(086)			
502 6116	(PL)FALSEWORK JACKING	1.000	LSUM
504(H) 6390	RAPID CURE JOINT SEALANT	118.000	LF
504(I) 6389	ELASTOMERIC MORTAR	30.000	CF
540 4515	(PL)REPAIR BRIDGE ITEM (TYPE A)	2.000	EA
540 4525	(PL)REPAIR BRIDGE ITEM (TYPE B)	4.000	EA
540 4535	(PL)REPAIR BRIDGE ITEM (TYPE C)	11.000	EA
SECTION NO. 0005 TRAFFIC CONTROL BRFY-110B(086)			
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0006 CONSTRUCTION BRFY-110B(086)			
641 1399	MOBILIZATION	1.000	LSUM
SECTION NO. 0007 BRIDGE 'A' BRFY-NBIP(269)			
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM

FEDERAL PROJECT

CALL ORDER : 052
LETTING DATE : June 14, 2007

CONTRACT ID : 070228
PCN : 1947904C
1947905C
1948804C
1948805C

LETTING TIME : 10:30 A.M.

PROJECTS : BRFY-NBIP(260)
BRFY-110B(086)
BRFY-NBIP(269)
BRFY-143C(028)

COUNTIES : CARTER LOVE

GUARANTY : 5% OF BID TOTAL
PLAN PRICE : 20.59
CALENDAR DAYS : 100
RES. ENG.:

SECTION NO. 0008	TRAFFIC CONTROL	BRFY-NBIP(269)		
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL		1.000	LSUM
SECTION NO. 0009	BRIDGE 'A'	BRFY-143C(028)		
504(H) 6390	RAPID CURE JOINT SEALANT		40.000	LF
504(I) 6389	ELASTOMERIC MORTAR		6.600	CF
SECTION NO. 0010	TRAFFIC CONTROL	BRFY-143C(028)		
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL		1.000	LSUM

CALL ORDER : 060
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CARTER

CONTRACT ID : 070229
 PCN : 2407504
 PROJECTS : BHFY-110A(184)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 15.17
 CALENDAR DAYS : 60
 RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE REPAIR I-35: BEGIN AT US-70, EXTEND NORTH.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 BRIDGE A			
504	6179 (PL)BRIDGE TRAFFIC RAIL	16.000	LF
504(C)	6250 SEALED EXPANSION JOINT	136.500	LF
504(H)	6390 RAPID CURE JOINT SEALANT	127.500	LF
505(C)	6020 CLASS C BRIDGE DECK REPAIR	60.700	SY
505(E)	6210 LATEX MODIFIED BRIDGE DECK OVERLAY	168.000	CY
505(G)	1000 HYDRODEMOLITION	1,220.000	SY
523(A)	6550 (SP) SEALER CRACK PREPARATION	350.000	LF
523(B)	6560 (SP) SEALER RESIN	2.400	GAL
619(B)	4727 REMOVAL OF CONCRETE PAVEMENT	1,220.000	SY
SECTION NO. 0002 BRIDGE B			
523(A)	6550 (SP) SEALER CRACK PREPARATION	2,000.000	LF
523(B)	6560 (SP) SEALER RESIN	14.000	GAL
SECTION NO. 0003 BRIDGE C			
504(H)	6390 RAPID CURE JOINT SEALANT	40.000	LF
505(E)	6210 LATEX MODIFIED BRIDGE DECK OVERLAY	30.000	CY
505(G)	1000 HYDRODEMOLITION	312.000	SY
523(A)	6550 (SP) SEALER CRACK PREPARATION	437.000	LF
523(B)	6560 (SP) SEALER RESIN	2.900	GAL
619(B)	4727 REMOVAL OF CONCRETE PAVEMENT	312.000	SY
SECTION NO. 0004 BRIDGE D			
523(A)	6550 (SP) SEALER CRACK PREPARATION	1,100.000	LF
523(B)	6560 (SP) SEALER RESIN	8.000	GAL
SECTION NO. 0005 BRIDGE E			
504(H)	6390 RAPID CURE JOINT SEALANT	40.000	LF
505(E)	6210 LATEX MODIFIED BRIDGE DECK OVERLAY	24.000	CY
505(G)	1000 HYDRODEMOLITION	211.000	SY
523(A)	6550 (SP) SEALER CRACK PREPARATION	750.000	LF
523(B)	6560 (SP) SEALER RESIN	5.000	GAL
619(B)	4727 REMOVAL OF CONCRETE PAVEMENT	211.000	SY
SECTION NO. 0006 BRIDGE F			
504(H)	6390 RAPID CURE JOINT SEALANT	40.000	LF

CALL ORDER : 060
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CARTER

CONTRACT ID : 070229
 PCN : 2407504
 PROJECTS : BHFY-110A(184)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 15.17
 CALENDAR DAYS : 60
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0006 BRIDGE F			
505(E) 6210	LATEX MODIFIED BRIDGE DECK OVERLAY	22.000	CY
505(G) 1000	HYDRODEMOLITION	211.000	SY
523(A) 6550	(SP) SEALER CRACK PREPARATION	291.000	LF
523(B) 6560	(SP) SEALER RESIN	1.900	GAL
619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	211.000	SY
SECTION NO. 0007 TRAFFIC			
627(G) 4316	RELOC.PORT.TYPE PRECAST CONC.MEDIAN BARR	690.000	LF
627(H) 5856	DEL.PORT.TYPE PREC. CONCRETE MEDIAN BARR	2,180.000	LF
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	1,655.000	LF
870(A) 8485	SAND FILLED IMPACT ATTEN.MODULE	1,140.000	SD
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	60.000	SD
880(A) 8812	ARROW DISPLAY(TYPE C)	60.000	SD
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	60.000	SD
SECTION NO. 0008 CONSTRUCTION			
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 065
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CHOCTAW

CONTRACT ID : 070281
 PCN : 2394904
 PROJECTS : HSIPY-112A(072)TR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 9.75
 CALENDAR DAYS : 30
 RES. ENG.: DISTRICT 2 (ANTLERS)

CONTRACT DESCRIPTION:
 SCHOOL ZONE WARNING SIGNS WITH FLASHING BEACONS US-70:
 CITY STREETS IN BOSWELL.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 TRAFFIC			
802(B) 8334	1" PVC SCH.40 PLASTIC CONDUIT TRENCHED	25.000	LF
803 8067	PULL BOX(SIZE III)	2.000	EA
804(A) 2915	STRUCTURAL CONCRETE	0.800	CY
804(B) 2916	REINFORCING STEEL	52.600	LB
810(A) 3118	SERVICE POLE	2.000	EA
811 8044	1/C NO.10 ELECT.COND.	600.000	LF
827 8623	SOLID STATE FLASHER CONTROLLER(TYPE II)	2.000	EA
831 8301	1WAY1SEC.ADJ.SIG.HD.S-22	6.000	EA
850(A) 8110	SHEET ALUMINUM SIGNS	16.000	SF
851(B) 3220	4"@10.79 GALV.STL.PIPE POST	24.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0002 CONSTRUCTION			
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 071
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.

CONTRACT ID : 070180
 PCN : 2172104
 2094804
 PROJECTS : BRFY-113C(029)BF
 BRFY-170C(096)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 61.77
 CALENDAR DAYS : 220
 RES. ENG.:

COUNTIES : CIMARRON TEXAS

CONTRACT DESCRIPTION:
 GRADE, DRAIN, SURFACE & BRIDGE SH-171: OVER BEAVER RIVER,
 APPROX. 4.5 MI. N. OF US-287. SH-95: OVER THREE SEEDS DRAW,
 APPROX 4.2 MI N OF JCT US-54. PROJECT LENGTH = 0.642 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY BRFY-170C(096)			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	642.000	CY
202(C)	0184 UNCLASSIFIED BORROW	2,856.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	2,300.000	LF
227	0100 TEMPORARY SILT DIKE	15.000	LF
230(A)	2806 SOLID SLAB SODDING	17,200.000	SY
233(A)	2817 VEGETATIVE MULCHING	3.550	AC
310(B)	0149 SUBGRADE, METHOD B	3,830.000	SY
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	18.000	TON
407	0250 TACK COAT	352.000	GAL
408	5774 PRIME COAT	576.000	GAL
411(S3)	5940 (SP)ASPH.CONC.,TYPE S3(PG 70-28 OK)	434.000	TON
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	1,075.000	TON
411(S4)	5955 (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	248.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	217.000	TON
413(A)	4861 RUMBLE STRIP-METHOD AC-CON	1,650.000	LF
509(D)	0325 CLASS C CONCRETE	15.000	CY
619(B)	4728 REMOVAL OF ASPHALT PAVEMENT	2,211.000	SY
619(B)	4778 REMOVAL OF EXISTING STRUCTURES	4.000	EA
623(A)	1418 BEAM GUARD RAIL-W-BEAM-SINGLE	625.000	LF
623(E)	7114 THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H)	8571 (SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
SECTION NO. 0002 BRIDGE 'A' BRFY-170C(096)			
501(B)	1307 SUBSTRUCTURE EXCAVATION COMMON	80.000	CY
501(F)	6352 GRANULAR BACKFILL	98.000	CY
503(A)	1311 PRESTRESSED CONCRETE BEAMS (TYPE II)	516.000	LF
504(A)	1304 APPROACH SLAB	188.000	SY
504(E)	6245 CONCRETE RAIL (TR4)	341.000	LF
506(A)	1322 STRUCTURAL STEEL	1,050.000	LB
509(A)	1326 CLASS AA CONCRETE	178.500	CY
509(B)	1328 CLASS A CONCRETE	97.200	CY
511(B)	6010 EPOXY COATED REINFORCING STEEL	49,882.000	LB
514(A)	6010 PILES, FURNISHED (HP 10X42)	1,014.000	LF

CALL ORDER : 071
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.

COUNTIES : CIMARRON TEXAS

CONTRACT ID : 070180
 PCN : 2172104
 2094804
 PROJECTS : BRFY-113C(029)BF
 BRFY-170C(096)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 61.77
 CALENDAR DAYS : 220
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0002 BRIDGE 'A' BRFY-170C(096)			
514(A) 6018	PILES, FURNISHED (HP 14X117)	720.000	LF
514(B) 6292	PILES, DRIVEN (HP 10X42)	1,014.000	LF
514(B) 6299	PILES, DRIVEN (HP 14X117)	720.000	LF
514(F) 6354	PILE LOAD TEST (DYNAMIC)	20.000	EA
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	562.000	SY
523(A) 6550	(SP) SEALER CRACK PREPARATION	168.800	LF
523(B) 6560	(SP) SEALER RESIN	2.000	GAL
535 6164	(PL)FIXED BEARING ASSEMBLY	8.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	16.000	EA
535 6282	(PL)ELASTOMERIC BEARING PADS	16.000	EA
601(A-1)1353	TYPE I-A PLAIN RIPRAP	1,390.000	TON
601(A-2)1355	TYPE I-A FILTER BLANKET	388.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	84.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	46.000	LF
619(B) 2500	(PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM
SECTION NO. 0003 TRAFFIC BRFY-170C(096)			
855(A) 8820	(PL)4" RECESSED THERMOPLASTIC STRIPING	4,000.000	LF
859(A) 8006	PAVEMENT MRKNG.REMOVAL (TRAF.STRP)	500.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	28.000	SD
890(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM
SECTION NO. 0004 STAKING BRFY-170C(096)			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0005 CONSTRUCTION BRFY-170C(096)			
641 1552	MOBILIZATION	1.000	LSUM
643 0087	(SP)CONTRACTORS QUALITY CONTROL	1.000	LSUM
SECTION NO. 0006 ROADWAY BRFY-113C(029)BF			
201 0102	CLEARING AND GRUBBING	1.000	LSUM
202(A) 0183	UNCLASSIFIED EXCAVATION	5,929.000	CY
202(C) 0184	UNCLASSIFIED BORROW	5,073.000	CY
205 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223 2801	TEMPORARY SILT FENCE	4,000.000	LF
227 0100	TEMPORARY SILT DIKE	45.000	LF
230(A) 2806	SOLID SLAB SODDING	26,618.000	SY

CALL ORDER : 071
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.

COUNTIES : CIMARRON TEXAS

CONTRACT ID : 070180
 PCN : 2172104
 2094804
 PROJECTS : BRFY-113C(029)BF
 BRFY-170C(096)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 61.77
 CALENDAR DAYS : 220
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0006 ROADWAY BRFY-113C(029)BF			
233(A) 2817	VEGETATIVE MULCHING	11.000	AC
310(B) 0149	SUBGRADE, METHOD B	9,798.000	SY
403(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	112.000	TON
407 0250	TACK COAT	938.000	GAL
408 5774	PRIME COAT	1,519.000	GAL
411(S3) 5945	(SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	3,270.000	TON
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	1,117.000	TON
413(A) 4861	RUMBLE STRIP-METHOD AC-CON	3,560.000	LF
509(D) 0325	CLASS C CONCRETE	15.000	CY
619(B) 4725	REMOVAL OF FENCE	2,960.000	LF
619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	5,430.000	SY
623(A) 0932	BEAM GUARD RAIL-W-BEAM-SINGLE	625.000	LF
623(E) 7114	THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
624(C) 4459	(SP)FENCE-STYLE SWF (5 BARBED WIRE)	3,050.000	LF
SECTION NO. 0007 TRAFFIC BRFY-113C(029)BF			
855(A) 8820	(PL)4" RECESSED THERMOPLASTIC STRIPING	9,540.000	LF
859(A) 8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	500.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	28.000	SD
890(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM
SECTION NO. 0008 STAKING BRFY-113C(029)BF			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0009 ALTERNATE 1 BRFY-113C(029)BF			
501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	190.000	CY
501(G) 6309	CLSM BACKFILL	154.000	CY
503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	1,196.000	LF
504(A) 1304	APPROACH SLAB	281.200	SY
504(C) 6250	SEALED EXPANSION JOINT	43.170	LF
504(E) 6245	CONCRETE RAIL (TR4)	723.400	LF
506(A) 1322	STRUCTURAL STEEL	1,350.000	LB
509(A) 1326	CLASS AA CONCRETE	358.600	CY
509(B) 1328	CLASS A CONCRETE	179.200	CY
511(B) 6010	EPOXY COATED REINFORCING STEEL	106,420.000	LB
514(A) 6010	PILES, FURNISHED (HP 10X42)	346.000	LF
514(A) 6011	PILES, FURNISHED (HP 12X53)	1,141.000	LF
514(B) 6292	PILES, DRIVEN (HP 10X42)	346.000	LF

CALL ORDER : 071
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.

CONTRACT ID : 070180
 PCN : 2172104
 2094804
 PROJECTS : BRFY-113C(029)BF
 BRFY-170C(096)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 61.77
 CALENDAR DAYS : 220
 RES. ENG.:

COUNTIES : CIMARRON TEXAS

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0009 ALTERNATE 1 BRFY-113C(029)BF			
514(B) 6294	PILES, DRIVEN (HP 12X53)	1,141.000	LF
514(F) 6354	PILE LOAD TEST (DYNAMIC)	14.000	EA
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	1,295.000	SY
516(A) 6098	DRILLED SHAFTS 72" DIAMETER	370.000	LF
523(A) 6550	(SP) SEALER CRACK PREPARATION	42.200	LF
523(B) 6560	(SP) SEALER RESIN	1.000	GAL
535 6164	(PL)FIXED BEARING ASSEMBLY	8.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	16.000	EA
601(A-1)1353	TYPE I-A PLAIN RIPRAP	1,910.000	TON
601(A-2)1355	TYPE I-A FILTER BLANKET	420.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	84.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	72.000	LF
619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
SECTION NO. 0010 ALTERNATE 2 BRFY-113C(029)BF			
501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	2,990.000	CY
501(G) 6309	CLSM BACKFILL	154.000	CY
503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	1,196.000	LF
504(A) 1304	APPROACH SLAB	281.200	SY
504(C) 6250	SEALED EXPANSION JOINT	43.170	LF
504(E) 6245	CONCRETE RAIL (TR4)	723.400	LF
506(A) 1322	STRUCTURAL STEEL	1,350.000	LB
509(A) 1326	CLASS AA CONCRETE	358.600	CY
509(B) 1328	CLASS A CONCRETE	221.800	CY
511(B) 6010	EPOXY COATED REINFORCING STEEL	116,320.000	LB
514(A) 6010	PILES, FURNISHED (HP 10X42)	346.000	LF
514(A) 6011	PILES, FURNISHED (HP 12X53)	1,141.000	LF
514(A) 6018	PILES, FURNISHED (HP 14X117)	1,562.000	LF
514(B) 6292	PILES, DRIVEN (HP 10X42)	346.000	LF
514(B) 6294	PILES, DRIVEN (HP 12X53)	1,141.000	LF
514(B) 6299	PILES, DRIVEN (HP 14X117)	1,562.000	LF
514(F) 6354	PILE LOAD TEST (DYNAMIC)	38.000	EA
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	1,295.000	SY
523(A) 6550	(SP) SEALER CRACK PREPARATION	42.200	LF
523(B) 6560	(SP) SEALER RESIN	1.000	GAL
535 6164	(PL)FIXED BEARING ASSEMBLY	8.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	16.000	EA
601(A-1)1353	TYPE I-A PLAIN RIPRAP	1,910.000	TON
601(A-2)1355	TYPE I-A FILTER BLANKET	420.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	84.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	72.000	LF
619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM

CALL ORDER : 072
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : TEXAS

CONTRACT ID : 070313
 PCN : 2172504
 2172508
 PROJECTS : SAB-170A(102)BF
 SAB-170A(122)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 68.28
 CALENDAR DAYS : 200
 RES. ENG.: DISTRICT 6 (BUFFALO)

CONTRACT DESCRIPTION:

GRADE, DRAIN, SURFACE & BRIDGE SH-95: OVER SAND CREEK, 7.2
 MILES NORTH OF US-54. SH-95: OVER TEEPEE CREEK, APPROX. 15
 MILES NORTH OF US-54. PROJECT LENGTH = 0.430 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY - SAB-170A(102)BF			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	2,124.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	1,500.000	LF
227	0100 TEMPORARY SILT DIKE	50.000	LF
230(A)	2806 SOLID SLAB SODDING	15,617.000	SY
233(A)	2817 VEGETATIVE MULCHING	9.000	AC
310(B)	0149 SUBGRADE, METHOD B	3,918.000	SY
407	0250 TACK COAT	388.000	GAL
408	5774 PRIME COAT	532.000	GAL
411(S3)	5940 (SP)ASPH.CONC.,TYPE S3(PG 70-28 OK)	443.000	TON
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	1,058.000	TON
411(S4)	5955 (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	253.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	214.000	TON
413(A)	4861 RUMBLE STRIP-METHOD AC-CON	1,280.000	LF
509(D)	0325 CLASS C CONCRETE	15.000	CY
619(B)	4728 REMOVAL OF ASPHALT PAVEMENT	2,261.000	SY
619(B)	4778 REMOVAL OF EXISTING STRUCTURES	4.000	EA
623(A)	1418 BEAM GUARD RAIL-W-BEAM-SINGLE	625.000	LF
623(E)	7114 THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H)	8571 (SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
SECTION NO. 0002 BRIDGE 'A' - SAB170A(102)BF			
501(B)	1307 SUBSTRUCTURE EXCAVATION COMMON	205.400	CY
501(G)	6309 CLSM BACKFILL	175.200	CY
503(A)	1313 PRESTRESSED CONCRETE BEAMS (TYPE IV)	756.000	LF
504(A)	1304 APPROACH SLAB	308.000	SY
504(C)	6276 (PL)SEALED EXPANSION JOINTS	48.700	LF
504(E)	6245 CONCRETE RAIL (TR4)	518.100	LF
506(A)	1322 STRUCTURAL STEEL	840.000	LB
509(A)	1326 CLASS AA CONCRETE	224.300	CY
509(B)	1328 CLASS A CONCRETE	194.400	CY
511(B)	6010 EPOXY COATED REINFORCING STEEL	89,950.000	LB
514(A)	6010 PILES, FURNISHED (HP 10X42)	246.000	LF
514(A)	6011 PILES, FURNISHED (HP 12X53)	794.000	LF

CALL ORDER : 072
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : TEXAS

CONTRACT ID : 070313
 PCN : 2172504
 2172508
 PROJECTS : SAB-170A(102)BF
 SAB-170A(122)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 68.28
 CALENDAR DAYS : 200
 RES. ENG.: DISTRICT 6 (BUFFALO)

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0002 BRIDGE 'A' - SAB170A(102)BF			
514(B) 6292	PILES, DRIVEN (HP 10X42)	246.000	LF
514(B) 6294	PILES, DRIVEN (HP 12X53)	794.000	LF
514(F) 6354	PILE LOAD TEST (DYNAMIC)	14.000	EA
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	989.000	SY
516(A) 6096	DRILLED SHAFTS 60" DIAMETER	310.000	LF
523(A) 6550	(SP) SEALER CRACK PREPARATION	47.700	LF
523(B) 6560	(SP) SEALER RESIN	1.000	GAL
535 6164	(PL)FIXED BEARING ASSEMBLY	8.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	16.000	EA
601(A-1)1353	TYPE I-A PLAIN RIPRAP	920.000	TON
601(A-2)1355	TYPE I-A FILTER BLANKET	260.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	96.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	72.000	LF
619(B) 2500	(PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM
SECTION NO. 0003 TRAFFIC - SAB-170A(102)BF			
855(A) 8820	(PL)4" RECESSED THERMOPLASTIC STRIPING	4,400.000	LF
859(A) 8006	PAVEMENT MRKNG.REMOVAL (TRAF.STRP)	500.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	28.000	SD
890(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM
SECTION NO. 0004 STAKING - SAB-170A(102)BF			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0005 CONSTRUCTION			
641 1552	MOBILIZATION	1.000	LSUM
643 0087	(SP)CONTRACTORS QUALITY CONTROL	1.000	LSUM
SECTION NO. 0006 ROADWAY - SAB-170A(122)BF			
201 0102	CLEARING AND GRUBBING	1.000	LSUM
202(A) 0183	UNCLASSIFIED EXCAVATION	1,729.000	CY
202(C) 0184	UNCLASSIFIED BORROW	1,557.000	CY
205 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223 2801	TEMPORARY SILT FENCE	1,745.000	LF
227 0100	TEMPORARY SILT DIKE	50.000	LF
230(A) 2806	SOLID SLAB SODDING	11,503.000	SY
233(A) 2817	VEGETATIVE MULCHING	4.800	AC

CALL ORDER : 072
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : TEXAS

CONTRACT ID : 070313
 PCN : 2172504
 2172508
 PROJECTS : SAB-170A(102)BF
 SAB-170A(122)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 68.28
 CALENDAR DAYS : 200
 RES. ENG.: DISTRICT 6 (BUFFALO)

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0006 ROADWAY - SAB-170A(122)BF			
310(B) 0149	SUBGRADE, METHOD B	4,398.000	SY
407 0250	TACK COAT	400.000	GAL
408 5774	PRIME COAT	631.000	GAL
411(S3) 5940	(SP)ASPH.CONC.,TYPE S3(PG 70-28 OK)	495.000	TON
411(S3) 5945	(SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	1,172.000	TON
411(S4) 5955	(SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	283.000	TON
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	234.000	TON
413(A) 4861	RUMBLE STRIP-METHOD AC-CON	1,500.000	LF
509(D) 0325	CLASS C CONCRETE	15.000	CY
619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	2,524.000	SY
623(A) 0932	BEAM GUARD RAIL-W-BEAM-SINGLE	625.000	LF
623(E) 7114	THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
SECTION NO. 0007 BRIDGE 'A' - SAB-170A(122)BF			
501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	90.000	CY
501(F) 6352	GRANULAR BACKFILL	136.000	CY
503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	717.000	LF
504(A) 1304	APPROACH SLAB	225.000	SY
504(E) 6245	CONCRETE RAIL (TR4)	576.000	LF
506(A) 1322	STRUCTURAL STEEL	1,050.000	LB
509(A) 1326	CLASS AA CONCRETE	245.200	CY
509(B) 1328	CLASS A CONCRETE	111.100	CY
511(B) 6010	EPOXY COATED REINFORCING STEEL	76,470.000	LB
514(A) 6010	PILES, FURNISHED (HP 10X42)	338.800	LF
514(B) 6292	PILES, DRIVEN (HP 10X42)	338.800	LF
514(F) 6354	PILE LOAD TEST (DYNAMIC)	14.000	EA
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	186.000	SY
516(A) 6094	DRILLED SHAFTS 48" DIAMETER	98.000	LF
523(A) 6550	(SP) SEALER CRACK PREPARATION	163.000	LF
523(B) 6560	(SP) SEALER RESIN	1.800	GAL
535 6164	(PL)FIXED BEARING ASSEMBLY	8.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	16.000	EA
535 6282	(PL)ELASTOMERIC BEARING PADS	16.000	EA
601(A-1)1353	TYPE I-A PLAIN RIPRAP	1,180.000	TON
601(A-2)1355	TYPE I-A FILTER BLANKET	265.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	84.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	60.000	LF
619(B) 2500	(PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM

CALL ORDER : 072
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : TEXAS

CONTRACT ID : 070313
 PCN : 2172504
 2172508
 PROJECTS : SAB-170A(102)BF
 SAB-170A(122)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 68.28
 CALENDAR DAYS : 200
 RES. ENG.: DISTRICT 6 (BUFFALO)

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0008	TRAFFIC - SAB-170A(122)BF		
855(A) 8820	(PL)4" RECESSED THERMOPLASTIC STRIPING	4,700.000	LF
859(A) 8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	500.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	28.000	SD
890(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM
SECTION NO. 0009	STAKING - SAB-170A(122)BF		
642 0098	STAKING	1.000	LSUM

CALL ORDER : 073
 LETTING DATE : June 14, 2007

CONTRACT ID : 070314
 PCN : 2172104C
 2094804C
 2172504C
 2172508C

LETTING TIME : 10:30 A.M.

PROJECTS : BRFY-113C(029)BF
 BRFY-170C(096)
 SAB-170A(102)BF
 SAB-170A(122)BF

COUNTIES : CIMARRON TEXAS

GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 130.05
 CALENDAR DAYS : 400
 RES. ENG.:

CONTRACT DESCRIPTION:
 GRADE, DRAIN, SURFACE & BRIDGE SH-171: OVER BEAVER RIVER,
 NORTH OF US-287. SH-95: OVER SAND, THREE SEEDS DRAW AND
 TEEPEE CREEK. PROJECT LENGTH = 1.072 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY BRFY-170C(096)			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	642.000	CY
202(C)	0184 UNCLASSIFIED BORROW	2,856.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	2,300.000	LF
227	0100 TEMPORARY SILT DIKE	15.000	LF
230(A)	2806 SOLID SLAB SODDING	17,200.000	SY
233(A)	2817 VEGETATIVE MULCHING	3.550	AC
310(B)	0149 SUBGRADE, METHOD B	3,830.000	SY
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	18.000	TON
407	0250 TACK COAT	352.000	GAL
408	5774 PRIME COAT	576.000	GAL
411(S3)	5940 (SP)ASPH.CONC.,TYPE S3(PG 70-28 OK)	434.000	TON
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	1,075.000	TON
411(S4)	5955 (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	248.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	217.000	TON
413(A)	4861 RUMBLE STRIP-METHOD AC-CON	1,650.000	LF
509(D)	0325 CLASS C CONCRETE	15.000	CY
619(B)	4728 REMOVAL OF ASPHALT PAVEMENT	2,211.000	SY
619(B)	4778 REMOVAL OF EXISTING STRUCTURES	4.000	EA
623(A)	1418 BEAM GUARD RAIL-W-BEAM-SINGLE	625.000	LF
623(E)	7114 THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H)	8571 (SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
SECTION NO. 0002 BRIDGE 'A' BRFY-170C(096)			
501(B)	1307 SUBSTRUCTURE EXCAVATION COMMON	80.000	CY
501(F)	6352 GRANULAR BACKFILL	98.000	CY
503(A)	1311 PRESTRESSED CONCRETE BEAMS (TYPE II)	516.000	LF
504(A)	1304 APPROACH SLAB	188.000	SY
504(E)	6245 CONCRETE RAIL (TR4)	341.000	LF
506(A)	1322 STRUCTURAL STEEL	1,050.000	LB

CALL ORDER : 073
 LETTING DATE : June 14, 2007

CONTRACT ID : 070314
 PCN : 2172104C
 2094804C
 2172504C
 2172508C

LETTING TIME : 10:30 A.M.

PROJECTS : BRFY-113C(029)BF
 BRFY-170C(096)
 SAB-170A(102)BF
 SAB-170A(122)BF

COUNTIES : CIMARRON TEXAS

GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 130.05
 CALENDAR DAYS : 400
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0002 BRIDGE 'A' BRFY-170C(096)			
509(A) 1326	CLASS AA CONCRETE	178.500	CY
509(B) 1328	CLASS A CONCRETE	97.200	CY
511(B) 6010	EPOXY COATED REINFORCING STEEL	49,882.000	LB
514(A) 6010	PILES, FURNISHED (HP 10X42)	1,014.000	LF
514(A) 6018	PILES, FURNISHED (HP 14X117)	720.000	LF
514(B) 6292	PILES, DRIVEN (HP 10X42)	1,014.000	LF
514(B) 6299	PILES, DRIVEN (HP 14X117)	720.000	LF
514(F) 6354	PILE LOAD TEST (DYNAMIC)	20.000	EA
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	562.000	SY
523(A) 6550	(SP) SEALER CRACK PREPARATION	168.800	LF
523(B) 6560	(SP) SEALER RESIN	2.000	GAL
535 6164	(PL)FIXED BEARING ASSEMBLY	8.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	16.000	EA
535 6282	(PL)ELASTOMERIC BEARING PADS	16.000	EA
601(A-1)1353	TYPE I-A PLAIN RIPRAP	1,390.000	TON
601(A-2)1355	TYPE I-A FILTER BLANKET	388.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	84.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	46.000	LF
619(B) 2500	(PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM
SECTION NO. 0003 TRAFFIC BRFY-170C(096)			
855(A) 8820	(PL)4" RECESSED THERMOPLASTIC STRIPING	4,000.000	LF
859(A) 8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	500.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	28.000	SD
890(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM
SECTION NO. 0004 STAKING BRFY-170C(096)			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0005 CONSTRUCTION BRFY-170C(096)			
641 1552	MOBILIZATION	1.000	LSUM
643 0087	(SP)CONTRACTORS QUALITY CONTROL	1.000	LSUM

CALL ORDER : 073
 LETTING DATE : June 14, 2007

CONTRACT ID : 070314
 PCN : 2172104C
 2094804C
 2172504C
 2172508C

LETTING TIME : 10:30 A.M.

PROJECTS : BRFY-113C(029)BF
 BRFY-170C(096)
 SAB-170A(102)BF
 SAB-170A(122)BF

COUNTIES : CIMARRON TEXAS

GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 130.05
 CALENDAR DAYS : 400
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0006 ROADWAY BRFY-113C(029)BF			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	5,929.000	CY
202(C)	0184 UNCLASSIFIED BORROW	5,073.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	4,000.000	LF
227	0100 TEMPORARY SILT DIKE	45.000	LF
230(A)	2806 SOLID SLAB SODDING	26,618.000	SY
233(A)	2817 VEGETATIVE MULCHING	11.000	AC
310(B)	0149 SUBGRADE, METHOD B	9,798.000	SY
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	112.000	TON
407	0250 TACK COAT	938.000	GAL
408	5774 PRIME COAT	1,519.000	GAL
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	3,270.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	1,117.000	TON
413(A)	4861 RUMBLE STRIP-METHOD AC-CON	3,560.000	LF
509(D)	0325 CLASS C CONCRETE	15.000	CY
619(B)	4725 REMOVAL OF FENCE	2,960.000	LF
619(B)	4728 REMOVAL OF ASPHALT PAVEMENT	5,430.000	SY
623(A)	0932 BEAM GUARD RAIL-W-BEAM-SINGLE	625.000	LF
623(E)	7114 THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H)	8571 (SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
624(C)	4459 (SP)FENCE-STYLE SWF (5 BARBED WIRE)	3,050.000	LF
SECTION NO. 0007 TRAFFIC BRFY-113C(029)BF			
855(A)	8820 (PL)4" RECESSED THERMOPLASTIC STRIPING	9,540.000	LF
859(A)	8006 PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	500.000	LF
880(J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B)	8306 PORT.CHANGEABLE MESSAGE SIGN	28.000	SD
890(A)	8722 (PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM
SECTION NO. 0008 STAKING BRFY-113C(029)BF			
642	0098 STAKING	1.000	LSUM
SECTION NO. 0009 ROADWAY - SAB-170A(102)BF			
201	0102 CLEARING AND GRUBBING	1.000	LSUM

CALL ORDER : 073
 LETTING DATE : June 14, 2007

CONTRACT ID : 070314
 PCN : 2172104C
 2094804C
 2172504C
 2172508C

LETTING TIME : 10:30 A.M.

PROJECTS : BRFY-113C(029)BF
 BRFY-170C(096)
 SAB-170A(102)BF
 SAB-170A(122)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 130.05
 CALENDAR DAYS : 400
 RES. ENG.:

COUNTIES : CIMARRON TEXAS

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0009 ROADWAY - SAB-170A(102)BF			
202(A) 0183	UNCLASSIFIED EXCAVATION	2,124.000	CY
205 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223 2801	TEMPORARY SILT FENCE	1,500.000	LF
227 0100	TEMPORARY SILT DIKE	50.000	LF
230(A) 2806	SOLID SLAB SODDING	15,617.000	SY
233(A) 2817	VEGETATIVE MULCHING	9.000	AC
310(B) 0149	SUBGRADE, METHOD B	3,918.000	SY
407 0250	TACK COAT	388.000	GAL
408 5774	PRIME COAT	532.000	GAL
411(S3) 5940	(SP)ASPH.CONC.,TYPE S3(PG 70-28 OK)	443.000	TON
411(S3) 5945	(SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	1,058.000	TON
411(S4) 5955	(SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	253.000	TON
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	214.000	TON
413(A) 4861	RUMBLE STRIP-METHOD AC-CON	1,280.000	LF
509(D) 0325	CLASS C CONCRETE	15.000	CY
619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	2,261.000	SY
619(B) 4778	REMOVAL OF EXISTING STRUCTURES	4.000	EA
623(A) 1418	BEAM GUARD RAIL-W-BEAM-SINGLE	625.000	LF
623(E) 7114	THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
SECTION NO. 0010 BRIDGE 'A' - SAB170A(102)BF			
501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	205.400	CY
501(G) 6309	CLSM BACKFILL	175.200	CY
503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	756.000	LF
504(A) 1304	APPROACH SLAB	308.000	SY
504(C) 6276	(PL)SEALED EXPANSION JOINTS	48.700	LF
504(E) 6245	CONCRETE RAIL (TR4)	518.100	LF
506(A) 1322	STRUCTURAL STEEL	840.000	LB
509(A) 1326	CLASS AA CONCRETE	224.300	CY
509(B) 1328	CLASS A CONCRETE	194.400	CY
511(B) 6010	EPOXY COATED REINFORCING STEEL	89,950.000	LB
514(A) 6010	PILES, FURNISHED (HP 10X42)	246.000	LF
514(A) 6011	PILES, FURNISHED (HP 12X53)	794.000	LF
514(B) 6292	PILES, DRIVEN (HP 10X42)	246.000	LF
514(B) 6294	PILES, DRIVEN (HP 12X53)	794.000	LF
514(F) 6354	PILE LOAD TEST (DYNAMIC)	14.000	EA

CALL ORDER : 073
 LETTING DATE : June 14, 2007

CONTRACT ID : 070314
 PCN : 2172104C
 2094804C
 2172504C
 2172508C

LETTING TIME : 10:30 A.M.

PROJECTS : BRFY-113C(029)BF
 BRFY-170C(096)
 SAB-170A(102)BF
 SAB-170A(122)BF

COUNTIES : CIMARRON TEXAS

GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 130.05
 CALENDAR DAYS : 400
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0010 BRIDGE 'A' - SAB170A(102)BF			
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	989.000	SY
516(A) 6096	DRILLED SHAFTS 60" DIAMETER	310.000	LF
523(A) 6550	(SP) SEALER CRACK PREPARATION	47.700	LF
523(B) 6560	(SP) SEALER RESIN	1.000	GAL
535 6164	(PL)FIXED BEARING ASSEMBLY	8.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	16.000	EA
601(A-1)1353	TYPE I-A PLAIN RIPRAP	920.000	TON
601(A-2)1355	TYPE I-A FILTER BLANKET	260.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	96.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	72.000	LF
619(B) 2500	(PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM
SECTION NO. 0011 TRAFFIC - SAB-170A(102)BF			
855(A) 8820	(PL)4" RECESSED THERMOPLASTIC STRIPING	4,400.000	LF
859(A) 8006	PAVEMENT MRKNG.REMOVAL (TRAF.STRP)	500.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	28.000	SD
890(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM
SECTION NO. 0012 STAKING - SAB-170A(102)BF			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0013 CONSTRUCTION			
641 1552	MOBILIZATION	1.000	LSUM
643 0087	(SP)CONTRACTORS QUALITY CONTROL	1.000	LSUM
SECTION NO. 0014 ROADWAY - SAB-170A(122)BF			
201 0102	CLEARING AND GRUBBING	1.000	LSUM
202(A) 0183	UNCLASSIFIED EXCAVATION	1,729.000	CY
202(C) 0184	UNCLASSIFIED BORROW	1,557.000	CY
205 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223 2801	TEMPORARY SILT FENCE	1,745.000	LF
227 0100	TEMPORARY SILT DIKE	50.000	LF
230(A) 2806	SOLID SLAB SODDING	11,503.000	SY

CALL ORDER : 073
 LETTING DATE : June 14, 2007

CONTRACT ID : 070314
 PCN : 2172104C
 2094804C
 2172504C
 2172508C

LETTING TIME : 10:30 A.M.

PROJECTS : BRFY-113C(029)BF
 BRFY-170C(096)
 SAB-170A(102)BF
 SAB-170A(122)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 130.05
 CALENDAR DAYS : 400
 RES. ENG.:

COUNTIES : CIMARRON TEXAS

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0014 ROADWAY - SAB-170A(122)BF			
233(A) 2817	VEGETATIVE MULCHING	4.800	AC
310(B) 0149	SUBGRADE, METHOD B	4,398.000	SY
407 0250	TACK COAT	400.000	GAL
408 5774	PRIME COAT	631.000	GAL
411(S3) 5940	(SP)ASPH.CONC.,TYPE S3(PG 70-28 OK)	495.000	TON
411(S3) 5945	(SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	1,172.000	TON
411(S4) 5955	(SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	283.000	TON
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	234.000	TON
413(A) 4861	RUMBLE STRIP-METHOD AC-CON	1,500.000	LF
509(D) 0325	CLASS C CONCRETE	15.000	CY
619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	2,524.000	SY
623(A) 0932	BEAM GUARD RAIL-W-BEAM-SINGLE	625.000	LF
623(E) 7114	THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
SECTION NO. 0015 BRIDGE 'A' - SAB-170A(122)BF			
501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	90.000	CY
501(F) 6352	GRANULAR BACKFILL	136.000	CY
503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	717.000	LF
504(A) 1304	APPROACH SLAB	225.000	SY
504(E) 6245	CONCRETE RAIL (TR4)	576.000	LF
506(A) 1322	STRUCTURAL STEEL	1,050.000	LB
509(A) 1326	CLASS AA CONCRETE	245.200	CY
509(B) 1328	CLASS A CONCRETE	111.100	CY
511(B) 6010	EPOXY COATED REINFORCING STEEL	76,470.000	LB
514(A) 6010	PILES, FURNISHED (HP 10X42)	338.800	LF
514(B) 6292	PILES, DRIVEN (HP 10X42)	338.800	LF
514(F) 6354	PILE LOAD TEST (DYNAMIC)	14.000	EA
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	186.000	SY
516(A) 6094	DRILLED SHAFTS 48" DIAMETER	98.000	LF
523(A) 6550	(SP) SEALER CRACK PREPARATION	163.000	LF
523(B) 6560	(SP) SEALER RESIN	1.800	GAL
535 6164	(PL)FIXED BEARING ASSEMBLY	8.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	16.000	EA
535 6282	(PL)ELASTOMERIC BEARING PADS	16.000	EA
601(A-1) 1353	TYPE I-A PLAIN RIPRAP	1,180.000	TON
601(A-2) 1355	TYPE I-A FILTER BLANKET	265.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	84.000	LF

CALL ORDER : 073
 LETTING DATE : June 14, 2007

CONTRACT ID : 070314
 PCN : 2172104C
 2094804C
 2172504C
 2172508C

LETTING TIME : 10:30 A.M.

PROJECTS : BRFY-113C(029)BF
 BRFY-170C(096)
 SAB-170A(102)BF
 SAB-170A(122)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 130.05
 CALENDAR DAYS : 400
 RES. ENG.:

COUNTIES : CIMARRON TEXAS

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0015 BRIDGE 'A' - SAB-170A(122)BF			
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	60.000	LF
619(B) 2500	(PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM
SECTION NO. 0016 TRAFFIC - SAB-170A(122)BF			
855(A) 8820	(PL)4" RECESSED THERMOPLASTIC STRIPING	4,700.000	LF
859(A) 8006	PAVEMENT MRKNG.REMOVAL (TRAF.STRP)	500.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	28.000	SD
890(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM
SECTION NO. 0017 STAKING - SAB-170A(122)BF			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0018 ALTERNATE 1 BRFY-113C(029)BF			
501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	190.000	CY
501(G) 6309	CLSM BACKFILL	154.000	CY
503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	1,196.000	LF
504(A) 1304	APPROACH SLAB	281.200	SY
504(C) 6250	SEALED EXPANSION JOINT	43.170	LF
504(E) 6245	CONCRETE RAIL (TR4)	723.400	LF
506(A) 1322	STRUCTURAL STEEL	1,350.000	LB
509(A) 1326	CLASS AA CONCRETE	358.600	CY
509(B) 1328	CLASS A CONCRETE	179.200	CY
511(B) 6010	EPOXY COATED REINFORCING STEEL	106,420.000	LB
514(A) 6010	PILES, FURNISHED (HP 10X42)	346.000	LF
514(A) 6011	PILES, FURNISHED (HP 12X53)	1,141.000	LF
514(B) 6292	PILES, DRIVEN (HP 10X42)	346.000	LF
514(B) 6294	PILES, DRIVEN (HP 12X53)	1,141.000	LF
514(F) 6354	PILE LOAD TEST (DYNAMIC)	14.000	EA
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	1,295.000	SY
516(A) 6098	DRILLED SHAFTS 72" DIAMETER	370.000	LF
523(A) 6550	(SP) SEALER CRACK PREPARATION	42.200	LF
523(B) 6560	(SP) SEALER RESIN	1.000	GAL
535 6164	(PL)FIXED BEARING ASSEMBLY	8.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	16.000	EA
601(A-1)1353	TYPE I-A PLAIN RIPRAP	1,910.000	TON

CALL ORDER : 073
 LETTING DATE : June 14, 2007

CONTRACT ID : 070314
 PCN : 2172104C
 2094804C
 2172504C
 2172508C

LETTING TIME : 10:30 A.M.

PROJECTS : BRFY-113C(029)BF
 BRFY-170C(096)
 SAB-170A(102)BF
 SAB-170A(122)BF

COUNTIES : CIMARRON TEXAS

GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 130.05
 CALENDAR DAYS : 400
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0018 ALTERNATE 1 BRFY-113C(029)BF			
601(A-2)1355	TYPE I-A FILTER BLANKET	420.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	84.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	72.000	LF
619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
SECTION NO. 0019 ALTERNATE 2 BRFY-113C(029)BF			
501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	2,990.000	CY
501(G) 6309	CLSM BACKFILL	154.000	CY
503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	1,196.000	LF
504(A) 1304	APPROACH SLAB	281.200	SY
504(C) 6250	SEALED EXPANSION JOINT	43.170	LF
504(E) 6245	CONCRETE RAIL (TR4)	723.400	LF
506(A) 1322	STRUCTURAL STEEL	1,350.000	LB
509(A) 1326	CLASS AA CONCRETE	358.600	CY
509(B) 1328	CLASS A CONCRETE	221.800	CY
511(B) 6010	EPOXY COATED REINFORCING STEEL	116,320.000	LB
514(A) 6010	PILES, FURNISHED (HP 10X42)	346.000	LF
514(A) 6011	PILES, FURNISHED (HP 12X53)	1,141.000	LF
514(A) 6018	PILES, FURNISHED (HP 14X117)	1,562.000	LF
514(B) 6292	PILES, DRIVEN (HP 10X42)	346.000	LF
514(B) 6294	PILES, DRIVEN (HP 12X53)	1,141.000	LF
514(B) 6299	PILES, DRIVEN (HP 14X117)	1,562.000	LF
514(F) 6354	PILE LOAD TEST (DYNAMIC)	38.000	EA
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	1,295.000	SY
523(A) 6550	(SP) SEALER CRACK PREPARATION	42.200	LF
523(B) 6560	(SP) SEALER RESIN	1.000	GAL
535 6164	(PL)FIXED BEARING ASSEMBLY	8.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	16.000	EA
601(A-1)1353	TYPE I-A PLAIN RIPRAP	1,910.000	TON
601(A-2)1355	TYPE I-A FILTER BLANKET	420.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	84.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	72.000	LF
619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM

CALL ORDER : 075
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CLEVELAND

CONTRACT ID : 070280
 PCN : 2202204
 2202205
 PROJECTS : STP-114B (137) AG
 BMY-114B (144) 3B
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 24.93
 CALENDAR DAYS : 90
 TIME 'B' BID : 3000

/DAY

RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE REDECKING & REHABILITATION 12TH ST: OVER I-35, IN
 MOORE.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 BRIDGE 'A' STP-114B(137)AG			
504(A)	1304 APPROACH SLAB	250.000	SY
504(C)	6276 (PL)SEALED EXPANSION JOINTS	123.600	LF
504(E)	6245 CONCRETE RAIL (TR4)	596.000	LF
504(G)	6006 HANDRAILING	634.000	LF
504(H)	6390 RAPID CURE JOINT SEALANT	278.500	LF
509(A)	1326 CLASS AA CONCRETE	496.000	CY
511	6306 (PL)MECHANICAL SPLICES	1,386.000	EA
511(B)	6010 EPOXY COATED REINFORCING STEEL	155,700.000	LB
515(A)	6013 WATER REPELLENT (VISUALLY INSPECTED)	618.000	SY
523(A)	6550 (SP) SEALER CRACK PREPARATION	250.000	LF
523(B)	6560 (SP) SEALER RESIN	1.700	GAL
619(B)	2500 (PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM
623(F)	4447 GUARD RAIL ANCHOR UNIT (TYPE B)	4.000	EA
623(F)	5686 GUARD RAIL ANCHOR UNIT (TYPE D-BF)	4.000	EA
SECTION NO. 0002 TRAFFIC STP-114B(137)AG			
627(G)	4316 RELOC.PORT.TYPE PRECAST CONC.MEDIAN BARR	700.000	LF
627(H)	5856 DEL.PORT.TYPE PREC. CONCRETE MEDIAN BARR	1,400.000	LF
855(A)	8812 TRAFFIC STRIPE(PLASTIC)(4" WIDE)	3,700.000	LF
856(A)	8839 CONSTRUCTION TRAFF.STR.(PAINT)(4" WIDE)	1,000.000	LF
856(G)	8887 (PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-1	1,000.000	EA
859(A)	8006 PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	3,700.000	LF
870(A)	8485 SAND FILLED IMPACT ATTEN.MODULE	2,700.000	SD
880(J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
880(L)	8911 TRAFFIC SURVEILLANCE, POLICE	20.000	HOUR
882(B)	8306 PORT.CHANGEABLE MESSAGE SIGN	90.000	SD
890A/B	8742 (PL)REMOVE & RESET TRAF.SIG.EQUIPMENT	1.000	LSUM
890A/B	8744 (PL)REMOVE & RESET LIGHT POLE	1.000	EA
890A/B	8758 (PL)REMOVE & RESET OVERHEAD SIGN STR.	2.000	EA
SECTION NO. 0003 CONSTRUCTION STP-114B(137)AG			
640	1398 FIELD OFFICE	1.000	EA
641	1399 MOBILIZATION	1.000	LSUM

CALL ORDER : 075
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CLEVELAND

CONTRACT ID : 070280
 PCN : 2202204
 2202205
 PROJECTS : STP-114B (137) AG
 BPMY-114B (144) 3B
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 24.93
 CALENDAR DAYS : 90
 TIME 'B' BID : 3000
 RES. ENG.:

/DAY

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0004	BRIDGE "A" BPMY-114B(144)3B		
520 (A) 6058	PREPARATION OF CRACKS ABOVE WATER	50.000	LF
520 (C) 6060	EPOXY RESIN ABOVE WATER	5.000	GAL
521 (A) 6210	PNEUMATICALLY PLACED MORTAR	200.000	SY
535 6164	(PL)FIXED BEARING ASSEMBLY	7.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	28.000	EA
545 4805	(PL)REPLACE BRIDGE ITEMS	21.000	EA

CALL ORDER : 090
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : COMANCHE

CONTRACT ID : 070233
 PCN : 2096604
 PROJECTS : BRFY-NBIP(380)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 14.09
 CALENDAR DAYS : 160
 RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE PAINTING I-44: AT VARIOUS LOCATIONS ON I-44 IN
 DIVISION VII.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE 'A' BRFY-NBIP(380)		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0002	BRIDGE 'B' BRFY-NBIP(380)		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0003	BRIDGE 'C' BRFY-NBIP(380)		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0004	BRIDGE 'D' BRFY-NBIP(380)		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0005	BRIDGE 'E' BRFY-NBIP(380)		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0006	TRAFFIC BRFY-NBIP(380)		
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	160.000	SD
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	160.000	SD
SECTION NO. 0007	CONSTRUCTION BRFY-NBIP(380)		
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 091
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : COMANCHE

CONTRACT ID : 070234
 PCN : 2096605
 PROJECTS : BRFY-116N(086)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 10.84
 CALENDAR DAYS : 120
 RES. ENG.:

CONTRACT DESCRIPTION:
 JOINT SEAL/REPAIR I-44: AT VARIOUS LOCATIONS ON I-44 IN
 DIVISION VII.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 BRIDGE 'A' BRFY-116N(086)			
504(C) 6276	(PL)SEALED EXPANSION JOINTS	99.200	LF
505(B) 6019	CLASS B BRIDGE DECK REPAIR	15.000	SY
523(C) 6570	(SP) DECK AREA SEALED (FLOODCOATS)	616.000	SY
855(A) 8812	TRAFFIC STRIPE(PLASTIC) (4" WIDE)	1,350.000	LF
SECTION NO. 0002 BRIDGE 'B' BRFY-116N(086)			
504(C) 6276	(PL)SEALED EXPANSION JOINTS	99.200	LF
505(B) 6019	CLASS B BRIDGE DECK REPAIR	25.000	SY
520(A) 6058	PREPARATION OF CRACKS ABOVE WATER	60.000	LF
520(C) 6060	EPOXY RESIN ABOVE WATER	2.000	GAL
521(A) 6210	PNEUMATICALLY PLACED MORTAR	5.000	SY
523(C) 6570	(SP) DECK AREA SEALED (FLOODCOATS)	616.000	SY
855(A) 8812	TRAFFIC STRIPE(PLASTIC) (4" WIDE)	1,350.000	LF
SECTION NO. 0003 BRIDGE 'C' BRFY-116N(086)			
504(C) 6276	(PL)SEALED EXPANSION JOINTS	55.000	LF
504(H) 6390	RAPID CURE JOINT SEALANT	55.000	LF
504(I) 6389	ELASTOMERIC MORTAR	2.500	CF
505(B) 6019	CLASS B BRIDGE DECK REPAIR	15.000	SY
520(A) 6058	PREPARATION OF CRACKS ABOVE WATER	90.000	LF
520(C) 6060	EPOXY RESIN ABOVE WATER	3.000	GAL
521(A) 6210	PNEUMATICALLY PLACED MORTAR	12.000	SY
SECTION NO. 0004 BRIDGE 'D' BRFY-116N(086)			
504(C) 6276	(PL)SEALED EXPANSION JOINTS	93.000	LF
504(H) 6390	RAPID CURE JOINT SEALANT	97.000	LF
505(B) 6019	CLASS B BRIDGE DECK REPAIR	35.000	SY
521(A) 6210	PNEUMATICALLY PLACED MORTAR	15.000	SY
523(C) 6570	(SP) DECK AREA SEALED (FLOODCOATS)	590.000	SY
855(A) 8812	TRAFFIC STRIPE(PLASTIC) (4" WIDE)	1,355.000	LF
SECTION NO. 0005 BRIDGE 'E' BRFY-116N(086)			
504(C) 6276	(PL)SEALED EXPANSION JOINTS	93.000	LF
504(H) 6390	RAPID CURE JOINT SEALANT	97.000	LF
505(B) 6019	CLASS B BRIDGE DECK REPAIR	100.000	SY
521(A) 6210	PNEUMATICALLY PLACED MORTAR	10.000	SY

CALL ORDER : 091
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : COMANCHE

CONTRACT ID : 070234
 PCN : 2096605
 PROJECTS : BRFY-116N(086)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 10.84
 CALENDAR DAYS : 120
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0005	BRIDGE 'E' BRFY-116N(086)		
523(C) 6570	(SP) DECK AREA SEALED (FLOODCOATS)	590.000	SY
855(A) 8812	TRAFFIC STRIPE (PLASTIC) (4" WIDE)	1,355.000	LF
SECTION NO. 0006	TRAFFIC BRFY-116N(086)		
876(C) 8482	(PL) TRUCK MOUNTED ATTENUATOR	240.000	SD
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	120.000	SD
SECTION NO. 0007	CONSTRUCTION BRFY-116N(086)		
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 092
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : COMANCHE

CONTRACT ID : 070235
 PCN : 2096604C
 2096605C
 PROJECTS : BRFY-NBIP(380)
 BRFY-116N(086)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 24.93
 CALENDAR DAYS : 250
 RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE PAINTING I-44: AT VARIOUS LOCATIONS ON I-44 IN
 DIVISION VII.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE 'A' BRFY-NBIP(380)		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0002	BRIDGE 'B' BRFY-NBIP(380)		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0003	BRIDGE 'C' BRFY-NBIP(380)		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0004	BRIDGE 'D' BRFY-NBIP(380)		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0005	BRIDGE 'E' BRFY-NBIP(380)		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0006	TRAFFIC BRFY-NBIP(380)		
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	160.000	SD
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	160.000	SD
SECTION NO. 0007	CONSTRUCTION BRFY-NBIP(380)		
641 1399	MOBILIZATION	1.000	LSUM
SECTION NO. 0008	BRIDGE 'A' BRFY-116N(086)		
504(C) 6276	(PL)SEALED EXPANSION JOINTS	99.200	LF
505(B) 6019	CLASS B BRIDGE DECK REPAIR	15.000	SY
523(C) 6570	(SP) DECK AREA SEALED (FLOODCOATS)	616.000	SY

CALL ORDER : 092
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : COMANCHE

CONTRACT ID : 070235
 PCN : 2096604C
 2096605C
 PROJECTS : BRFY-NBIP(380)
 BRFY-116N(086)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 24.93
 CALENDAR DAYS : 250
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0008 BRIDGE 'A' BRFY-116N(086)			
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	1,350.000	LF
SECTION NO. 0009 BRIDGE 'B' BRFY-116N(086)			
504(C) 6276	(PL)SEALED EXPANSION JOINTS	99.200	LF
505(B) 6019	CLASS B BRIDGE DECK REPAIR	25.000	SY
520(A) 6058	PREPARATION OF CRACKS ABOVE WATER	60.000	LF
520(C) 6060	EPOXY RESIN ABOVE WATER	2.000	GAL
521(A) 6210	PNEUMATICALLY PLACED MORTAR	5.000	SY
523(C) 6570	(SP) DECK AREA SEALED (FLOODCOATS)	616.000	SY
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	1,350.000	LF
SECTION NO. 0010 BRIDGE 'C' BRFY-116N(086)			
504(C) 6276	(PL)SEALED EXPANSION JOINTS	55.000	LF
504(H) 6390	RAPID CURE JOINT SEALANT	55.000	LF
504(I) 6389	ELASTOMERIC MORTAR	2.500	CF
505(B) 6019	CLASS B BRIDGE DECK REPAIR	15.000	SY
520(A) 6058	PREPARATION OF CRACKS ABOVE WATER	90.000	LF
520(C) 6060	EPOXY RESIN ABOVE WATER	3.000	GAL
521(A) 6210	PNEUMATICALLY PLACED MORTAR	12.000	SY
SECTION NO. 0011 BRIDGE 'D' BRFY-116N(086)			
504(C) 6276	(PL)SEALED EXPANSION JOINTS	93.000	LF
504(H) 6390	RAPID CURE JOINT SEALANT	97.000	LF
505(B) 6019	CLASS B BRIDGE DECK REPAIR	35.000	SY
521(A) 6210	PNEUMATICALLY PLACED MORTAR	15.000	SY
523(C) 6570	(SP) DECK AREA SEALED (FLOODCOATS)	590.000	SY
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	1,355.000	LF
SECTION NO. 0012 BRIDGE 'E' BRFY-116N(086)			
504(C) 6276	(PL)SEALED EXPANSION JOINTS	93.000	LF
504(H) 6390	RAPID CURE JOINT SEALANT	97.000	LF
505(B) 6019	CLASS B BRIDGE DECK REPAIR	100.000	SY
521(A) 6210	PNEUMATICALLY PLACED MORTAR	10.000	SY
523(C) 6570	(SP) DECK AREA SEALED (FLOODCOATS)	590.000	SY
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	1,355.000	LF
SECTION NO. 0013 TRAFFIC BRFY-116N(086)			
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	240.000	SD

CALL ORDER : 092
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : COMANCHE

CONTRACT ID : 070235
 PCN : 2096604C
 2096605C
 PROJECTS : BRFY-NBIP(380)
 BRFY-116N(086)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 24.93
 CALENDAR DAYS : 250
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0013	TRAFFIC BRFY-116N(086)		
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	120.000	SD
SECTION NO. 0014	CONSTRUCTION BRFY-116N(086)		
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 100
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CREEK

CONTRACT ID : 070236
 PCN : 1037004
 PROJECTS : BRO-019D(205) CO
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 8.67
 CALENDAR DAYS : 120
 RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE & APPROACHES COUNTY ROAD (NS-386): BRIDGE OVER
 KENYON CREEK, APPROX. 4.5 MILES WEST AND 0.9 MILES NORTH OF
 MOUNDS. PROJECT LENGTH = 0.264 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(G)	0185 EARTHWORK	1.000	LSUM
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
210	0121 OBLITERATING ABANDONED ROAD	3.000	STA
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	2,535.000	LF
227	0100 TEMPORARY SILT DIKE	260.000	LF
230(A)	2806 SOLID SLAB SODDING	9,871.000	SY
230(B)	2807 MULCH SODDING	5,430.000	SY
233(A)	2817 VEGETATIVE MULCHING	3.900	AC
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	1,105.000	TON
509(D)	0325 CLASS C CONCRETE	25.000	CY
613(D)	4528 28" X 20" CORR. GALV. STEEL PIPE ARCH	60.000	LF
613(D)	4532 57" X 38" CORR. GALV. STEEL PIPE ARCH	70.000	LF
613(M)	4516 28" X 20" PREFAB. CULVERT END SEC., ARCH	4.000	EA
613(M)	4544 57" X 38" PREFAB. CULVERT END SEC., ARCH	2.000	EA
SECTION NO. 0002 BRIDGE 'A'			
501(B)	1307 SUBSTRUCTURE EXCAVATION COMMON	86.000	CY
501(D)	6353 UNCLASSIFIED BACKFILL	68.000	CY
503(A)	1311 PRESTRESSED CONCRETE BEAMS (TYPE II)	508.510	LF
504(E)	1380 CONCRETE RAIL (TR1)	325.000	LF
506(A)	1322 STRUCTURAL STEEL	4,220.000	LB
509(A)	1326 CLASS AA CONCRETE	99.000	CY
509(B)	1328 CLASS A CONCRETE	86.700	CY
511(A)	1332 REINFORCING STEEL	34,330.000	LB
514	6260 (PL)PILOT HOLES	155.000	LF
514(A)	6010 PILES, FURNISHED (HP 10X42)	195.000	LF
514(B)	6292 PILES, DRIVEN (HP 10X42)	195.000	LF
516(A)	6093 DRILLED SHAFTS 42" DIAMETER	62.000	LF
601(A-1)	1353 TYPE I-A PLAIN RIPRAP	1,240.000	TON
601(A-2)	1355 TYPE I-A FILTER BLANKET	340.000	TON
619(D)	1397 REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
623(A)	1418 BEAM GUARD RAIL-W-BEAM-SINGLE	112.500	LF
623(F)	6033 GUARD RAIL ANCHOR UNIT (TYPE II)	4.000	EA
880(J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 100
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CREEK

CONTRACT ID : 070236
 PCN : 1037004
 PROJECTS : BRO-019D(205) CO
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 8.67
 CALENDAR DAYS : 120
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0003	STAKING		
642 0098	STAKING	1.000	LSUM
SECTION NO. 0004	CONSTRUCTION		
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 110
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CUSTER

CONTRACT ID : 070237
 PCN : 2080204
 PROJECTS : IMY-0040-2(135)064
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 6.50
 CALENDAR DAYS : 90
 RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE PAINTING I-40: TWIN STRUCTURES AT NEPTUNE AVE., IN
 CLINTON.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE 'A' IMY-0040-2(135)064		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0002	BRIDGE 'B' IMY-0040-2(135)064		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0003	TRAFFIC CONTROL IMY-0040-2(135)		
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	90.000	SD
880(A) 8812	ARROW DISPLAY(TYPE C)	90.000	SD
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	90.000	SD
SECTION NO. 0004	CONSTRUCTION IMY-0040-2(135)064		
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 111
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CUSTER

CONTRACT ID : 070238
 PCN : 2080205
 PROJECTS : BHFY-120A(118)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 7.59
 CALENDAR DAYS : 45
 RES. ENG.:

CONTRACT DESCRIPTION:
 JOINT SEAL/REPAIR I-40B: OVER WASHITA RIVER, APPROX. 0.5
 MILE EAST OF JCT I-40B/US-183.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 BRIDGE 'A' BHFY-120A(118)			
504(C) 6276	(PL)SEALED EXPANSION JOINTS	84.000	LF
504(H) 6390	RAPID CURE JOINT SEALANT	2,730.000	LF
504(I) 6389	ELASTOMERIC MORTAR	5.400	CF
505(B) 6019	CLASS B BRIDGE DECK REPAIR	250.000	SY
505(C) 6020	CLASS C BRIDGE DECK REPAIR	21.800	SY
521(A) 6210	PNEUMATICALLY PLACED MORTAR	25.000	SY
SECTION NO. 0002 TRAFFIC CONTROL BHFY-120A(118)			
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	90.000	SD
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	45.000	SD
SECTION NO. 0003 CONSTRUCTION BHFY-120A(118)			
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 112
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CUSTER

CONTRACT ID : 070239
 PCN : 2329804
 PROJECTS : BRFY-NBIP(381)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 6.50
 CALENDAR DAYS : 120
 RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE PAINTING I-40B: OVER THE WASHITA RIVER APPROX. 0.5
 MILE EAST OF JCT I-40B/US-183.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 BRIDGE 'A' BRFY-NBIP(381)			
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0002 TRAFFIC CONTROL BRFY-NBIP(381)			
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	240.000	SD
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	120.000	SD
SECTION NO. 0003 CONSTRUCTION BRFY-NBIP(381)			
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 113
 LETTING DATE : June 14, 2007

CONTRACT ID : 070240
 PCN : 2080204C
 2080205C
 2329804C

LETTING TIME : 10:30 A.M.

PROJECTS : IMY-0040-2(135)064
 BHFY-120A(118)
 BRFY-NBIP(381)

COUNTIES : CUSTER

GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 20.59
 CALENDAR DAYS : 225
 RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE PAINTING I-40: TWIN STRUCTURES AT NEPTUNE AVE., IN
 CLINTON. I-40B: OVER WASHITA RIVER 0.5 MI. EAST OF JCT
 I-40B/US-183.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE 'A' IMY-0040-2(135)064		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0002	BRIDGE 'B' IMY-0040-2(135)064		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0003	TRAFFIC CONTROL IMY-0040-2(135)		
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	90.000	SD
880(A) 8812	ARROW DISPLAY(TYPE C)	90.000	SD
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	90.000	SD
SECTION NO. 0004	CONSTRUCTION IMY-0040-2(135)064		
641 1399	MOBILIZATION	1.000	LSUM
SECTION NO. 0005	BRIDGE 'A' BHFY-120A(118)		
504(C) 6276	(PL)SEALED EXPANSION JOINTS	84.000	LF
504(H) 6390	RAPID CURE JOINT SEALANT	2,730.000	LF
504(I) 6389	ELASTOMERIC MORTAR	5.400	CF
505(B) 6019	CLASS B BRIDGE DECK REPAIR	250.000	SY
505(C) 6020	CLASS C BRIDGE DECK REPAIR	21.800	SY
521(A) 6210	PNEUMATICALLY PLACED MORTAR	25.000	SY
SECTION NO. 0006	TRAFFIC CONTROL BHFY-120A(118)		
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	90.000	SD
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	45.000	SD

CALL ORDER : 113
 LETTING DATE : June 14, 2007

CONTRACT ID : 070240
 PCN : 2080204C
 2080205C
 2329804C

LETTING TIME : 10:30 A.M.

PROJECTS : IMY-0040-2(135)064
 BHFY-120A(118)
 BRFY-NBIP(381)

COUNTIES : CUSTER

GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 20.59
 CALENDAR DAYS : 225
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0007	CONSTRUCTION BHFY-120A(118)		
641 1399	MOBILIZATION	1.000	LSUM
SECTION NO. 0008	BRIDGE 'A' BRFY-NBIP(381)		
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
SECTION NO. 0009	TRAFFIC CONTROL BRFY-NBIP(381)		
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	240.000	SD
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	120.000	SD
SECTION NO. 0010	CONSTRUCTION BRFY-NBIP(381)		
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 120
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : DEWEY

CONTRACT ID : 070173
 PCN : 1767104
 PROJECTS : NHY-017N(068)
 DBE GOALS : 7.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 195.08
 CALENDAR DAYS : 375
 RES. ENG.:

CONTRACT DESCRIPTION:
 GRADE, DRAIN, SURFACE & BRIDGE US-270: BEGIN AT
 DEWEY/MAJOR C/L, EXTEND SOUTHEAST. PROJECT LENGTH = 3.398
 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	59,806.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	7,390.000	LF
224	2803 TEMPORARY SEDIMENT FILTER	35.000	EA
227	0100 TEMPORARY SILT DIKE	3,488.000	LF
230(A)	2806 SOLID SLAB SODDING	39,459.000	SY
230(B)	2807 MULCH SODDING	146,714.000	SY
233(A)	2817 VEGETATIVE MULCHING	111.100	AC
241	2832 MOWING	55.530	AC
326(A)	4200 (SP)FLY ASH	7,579.000	TON
326(B)	4210 (SP)LIME	408.000	TON
326(E)	4240 (SP)CEMENTITIOUS STABILIZED SUBGRADE	121,747.000	SY
326(G)	4260 (SP)LIME PRETREATMENT	30,437.000	SY
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	2,550.000	TON
407	0250 TACK COAT	17,331.000	GAL
408	5774 PRIME COAT	19,393.000	GAL
411(S3)	5940 (SP)ASPH.CONC.,TYPE S3(PG 70-28 OK)	17,938.000	TON
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	55,720.000	TON
411(S4)	5955 (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	13,400.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	6,000.000	TON
414(B)	0288 6" H.E.S. CONCRETE PAVEMENT	9,585.000	SY
417	5267 COLD MILLING PAVEMENT	4,142.000	SY
509(B)	0321 CLASS A CONCRETE	110.000	CY
509(D)	0325 CLASS C CONCRETE	20.000	CY
510(A)	6333 RETAINING WALL	379.000	SY
511(A)	0332 REINFORCING STEEL	12,335.000	LB
514(A)	6011 PILES, FURNISHED (HP 12X53)	4,960.000	LF
514(B)	6294 PILES, DRIVEN (HP 12X53)	4,960.000	LF
601(A-1)	0536 TYPE I-A PLAIN RIPRAP	72.000	TON
601A-2	0538 TYPE I-A FILTER BLANKET	24.000	TON
609(B)	1526 2'-8" COMB.CRB.& GUT.(8" BARRIER)	14,861.000	LF
610(A)	0602 4" CONCRETE SIDEWALK	11,315.000	SY
610(I)	4610 (PL)TACTILE WARNING DEVICE-NEW	370.000	SF
611(A)	2657 MANHOLE (4' DIA.)	8.000	EA
611(A)	2658 MANHOLE (5' DIA.)	3.000	EA
611(A)	2659 MANHOLE (6' DIA.)	8.000	EA

CALL ORDER : 120
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : DEWEY

CONTRACT ID : 070173
 PCN : 1767104
 PROJECTS : NHY-017N(068)
 DBE GOALS : 7.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 195.08
 CALENDAR DAYS : 375
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY		
611(D) 4215	MANHOLE FRAME & COVER	19.000	EA
611(E) 5100	INLET CICI DES. 1 (STD)	1.000	EA
611(E) 5102	INLET CICI DES. 1 (B)	1.000	EA
611(E) 5104	INLET CICI DES. 1 (D)	1.000	EA
611(E) 5107	INLET CICI DES. 1 (A-B)	1.000	EA
611(E) 5110	INLET CICI DES. 1 (B-C)	2.000	EA
611(E) 5113	INLET CICI DES. 2 (B)	1.000	EA
611(E) 5114	INLET CICI DES. 2 (C)	2.000	EA
611(E) 5118	INLET CICI DES. 2 (B-D)	3.000	EA
611(E) 5119	INLET CICI DES. 2 (2D)	5.000	EA
611(E) 5124	INLET CICI DES. 3 (B-D)	8.000	EA
611(E) 5125	INLET CICI DES. 3 (2D)	1.000	EA
611(E) 6000	INLET (SMD-TYPE 1)	2.000	EA
611(E) 6006	INLET (SMD-TYPE 2B)	6.000	EA
611(G) 4488	INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F)	56.000	EA
611(J) 0487	JUNCTION BOXES	69.600	CF
613(B) 0491	18" R.C.PIPE CLASS III	1,114.000	LF
613(B) 0492	24" R.C.PIPE CLASS III	1,271.000	LF
613(B) 0493	30" R.C.PIPE CLASS III	827.000	LF
613(B) 0494	36" R.C.PIPE CLASS III	680.000	LF
613(B) 0495	42" R.C.PIPE CLASS III	1,716.000	LF
613(B) 0496	48" R.C.PIPE CLASS III	642.000	LF
613(B) 4496	28" X 18" R.C.PIPE ARCH CLASS A-III	224.000	LF
613(B) 4498	43" X 26" R.C.PIPE ARCH CLASS A-III	326.000	LF
613(CC) 7186	TYPE A4 CULVERT END TREATMENT	20.000	EA
613(CC) 7187	TYPE B4 CULVERT END TREATMENT	12.000	EA
613(CC) 7192	TYPE BB4 CULVERT END TREATMENT	4.000	EA
613(CC) 7197	TYPE B6 CULVERT END TREATMENT	1.000	EA
613(CC) 7198	TYPE C6 CULVERT END TREATMENT	3.000	EA
613(CC) 7199	TYPE D6 CULVERT END TREATMENT	2.000	EA
613(CC) 7203	TYPE CC6 CULVERT END TREATMENT	2.000	EA
613(D) 0689	18" CORR. GALV. STEEL PIPE	528.000	LF
613(D) 0690	24" CORR. GALV. STEEL PIPE	354.000	LF
613(D) 0694	48" CORR. GALV. STEEL PIPE	36.000	LF
613(D) 4527	21" X 15" CORR. GALV. STEEL PIPE ARCH	438.000	LF
613(D) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	320.000	LF
613(M) 4516	28" X 20" PREFAB. CULVERT END SEC., ARCH	2.000	EA
613(M) 5726	18" PREFAB. CULVERT END SEC., ROUND	10.000	EA
613(M) 5730	24" PREFAB. CULVERT END SEC., ROUND	11.000	EA
613(P) 1091	6" PERFORATED PIPE UNDERDRAIN ROUND	1,000.000	LF
613(Q) 1097	8" NON-PERF.PIPE UNDERDRAIN RND.	500.000	LF
619(B) 4725	REMOVAL OF FENCE	3,034.000	LF
619(B) 4726	REMOVAL OF CURB AND GUTTER	5,222.000	LF
619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	85,955.000	SY

CALL ORDER : 120
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : DEWEY

CONTRACT ID : 070173
 PCN : 1767104
 PROJECTS : NHY-017N(068)
 DBE GOALS : 7.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 195.08
 CALENDAR DAYS : 375
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	4,003.000	SY
619(B) 4778	REMOVAL OF EXISTING STRUCTURES	15.000	EA
619(B) 4792	REMOVAL OF SIDEWALK	2,447.000	SY
622(A) 4743	1 1/2" PIPE RAILING	972.000	LF
624(C) 4459	(SP)FENCE-STYLE SWF (5 BARBED WIRE)	360.000	LF
627(H) 5856	DEL.PORT.TYPE PREC. CONCRETE MEDIAN BARR	850.000	LF
SECTION NO. 0002 BRIDGE 'A'			
501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	66.000	CY
501(F) 6352	GRANULAR BACKFILL	118.000	CY
503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	152.000	LF
504(A) 1304	APPROACH SLAB	278.000	SY
504(F) 1381	CONCRETE PARAPET	250.000	LF
506(A) 1322	STRUCTURAL STEEL	82.000	LB
509(A) 1326	CLASS AA CONCRETE	80.000	CY
509(B) 1328	CLASS A CONCRETE	67.000	CY
511(B) 6010	EPOXY COATED REINFORCING STEEL	29,722.000	LB
514(A) 6010	PILES, FURNISHED (HP 10X42)	336.000	LF
514(B) 6292	PILES, DRIVEN (HP 10X42)	336.000	LF
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	220.000	SY
523(A) 6550	(SP) SEALER CRACK PREPARATION	154.000	LF
523(B) 6560	(SP) SEALER RESIN	1.000	GAL
535 6164	(PL)FIXED BEARING ASSEMBLY	4.000	EA
601(A-1)1353	TYPE I-A PLAIN RIPRAP	1,064.000	TON
601(A-2)1355	TYPE I-A FILTER BLANKET	244.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	60.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	51.000	LF
619(B) 2500	(PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM
SECTION NO. 0003 BRIDGE 'B'			
501(A) 0313	STRUCTURAL EXCAVATION UNCLASSIFIED	100.000	CY
509(A) 0319	CLASS AA CONCRETE	140.000	CY
511(A) 1332	REINFORCING STEEL	20,065.000	LB
619(B) 0291	REMOVAL OF HEADWALL	2.000	EA
SECTION NO. 0004 TRAFFIC			
802(B) 8340	2" PVC SCH.40 PLASTIC CONDUIT BORED	745.000	LF
802(B) 8342	2" PVC SCH.40 PLASTIC CONDUIT TRENCHED	14,878.000	LF
803 8065	PULL BOX(SIZE I)	64.000	EA
804(A) 2915	STRUCTURAL CONCRETE	36.000	CY
804(B) 2916	REINFORCING STEEL	2,071.000	LB

CALL ORDER : 120
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : DEWEY

CONTRACT ID : 070173
 PCN : 1767104
 PROJECTS : NHY-017N(068)
 DBE GOALS : 7.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 195.08
 CALENDAR DAYS : 375
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0004 TRAFFIC			
806(C) 8926	40' MTG & 12' HLMA(G.STL.)	62.000	EA
807 8092	BREAKAWAY BASE (DES. B)	62.000	EA
809(A) 8090	(PL)ROADWAY LUMINAIRE	62.000	EA
810(A) 3118	SERVICE POLE	3.000	EA
811 8038	1/C NO.4 ELECT.COND.	46,872.000	LF
811 8046	1/C NO.12 ELECT.COND.	6,696.000	LF
850(A) 8110	SHEET ALUMINUM SIGNS	1,124.000	SF
851(C) 8321	1 3/4" SQUARE TUBE POST	126.000	LF
851(C) 8324	2" SQUARE TUBE POST	62.000	LF
851(C) 8327	2 1/4" SQUARE TUBE POST	1,673.000	LF
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	110,167.000	LF
855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	13.000	EA
855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	7.000	EA
855(B) 8824	TRAFFIC STRIPE(PLASTIC)(SYMBOLS)	4.000	EA
856(A) 8839	CONSTRUCTION TRAFF.STR.(PAINT)(4" WIDE)	118,800.000	LF
856(C) 8851	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	12,000.000	LF
856(G) 8887	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-1	2,400.000	EA
859(A) 8006	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	20,000.000	LF
880(A) 8812	ARROW DISPLAY(TYPE C)	600.000	SD
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	8,400.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	15,750.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	2,500.000	SD
880(C) 8842	BARRICADES(TYPE III)	10,050.000	SD
880(C) 8848	WING BARRICADES	3,000.000	SD
880(D) 8854	VERTICAL PANELS	79,200.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	18,000.000	SD
880(E) 8872	WARNING LIGHTS(TYPE C)	90,600.000	SD
880(F) 8878	DRUMS	79,200.000	SD
890(A) 8700	(PL)REMOVAL OF SIGN FOOTING	10.000	EA
890(A) 8712	(PL)REMOVAL OF LIGHT POLE	42.000	EA
890(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM
890A/B 8756	(PL)REMOVE & RESET EXISTING SIGNS	2.000	EA
SECTION NO. 0005 STAKING			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0006 CONSTRUCTION			
640 1426	FIELD OFFICE	1.000	EA
641 1552	MOBILIZATION	1.000	LSUM
643 0087	(SP)CONTRACTORS QUALITY CONTROL	1.000	LSUM

CALL ORDER : 120
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : DEWEY

CONTRACT ID : 070173
 PCN : 1767104
 PROJECTS : NHY-017N(068)
 DBE GOALS : 7.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 195.08
 CALENDAR DAYS : 375
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0007	NON-PARTICIPATING - WATER		
509(D) 1331	CLASS C CONCRETE	59.000	CY
616(D) 1070	6" GATE VALVE	11.000	EA
616(D) 7024	10" X 6" TAPPING SLEEVE & VALVE	7.000	EA
616(F) 5202	(PL)METER INSTALLATION 1/2"	42.000	EA
616(F) 5210	METER INSTALLATION 1 1/2"	1.000	EA
616(F) 5211	METER INSTALLATION 2"	4.000	EA
616(G) 1192	FIRE HYDRANTS	10.000	EA
616(O) 1000	6" POLYETHYLENE PIPE	4,305.000	LF

CALL ORDER : 130
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : LEFLORE

CONTRACT ID : 070230
 PCN : 1968404
 PROJECTS : BRO-140D(091)CO
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 20.59
 CALENDAR DAYS : 120
 RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE & APPROACHES COUNTY ROAD: OVER SUGAR LOAF CREEK,
 APPROX. 0.2 MILES NORTH AND 3.7 MILES EAST OF MONROE.
 PROJECT LENGTH = 0.245

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	4,527.000	CY
202(C)	0184 UNCLASSIFIED BORROW	1,435.000	CY
205	4230 TYPE A-SALVAGED TOPSOIL	638.000	CY
210	0121 OBLITERATING ABANDONED ROAD	5.500	STA
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	2,600.000	LF
227	0100 TEMPORARY SILT DIKE	336.000	LF
230(A)	2806 SOLID SLAB SODDING	7,321.000	SY
233(A)	2817 VEGETATIVE MULCHING	3.200	AC
303	0192 AGGREGATE BASE	713.000	CY
325	5271 SEPARATOR FABRIC	3,587.000	SY
408	5774 PRIME COAT	1,463.000	GAL
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	549.000	TON
509(D)	0325 CLASS C CONCRETE	75.000	CY
613(D)	4528 28" X 20" CORR. GALV. STEEL PIPE ARCH	52.000	LF
613(G)	4571 28" X 20" GALV. STEEL CULV. END SEC.ARCH	4.000	EA
850(A)	8110 SHEET ALUMINUM SIGNS	12.500	SF
851(D)	8597 FLANGE CHANNEL POSTS(4 LB/FT)	32.000	LF
SECTION NO. 0002 BRIDGE			
501(B)	1307 SUBSTRUCTURE EXCAVATION COMMON	80.000	CY
501(D)	6353 UNCLASSIFIED BACKFILL	75.000	CY
503(A)	1312 PRESTRESSED CONCRETE BEAMS (TYPE III)	650.000	LF
504(C)	6250 SEALED EXPANSION JOINT	29.500	LF
504(E)	1380 CONCRETE RAIL (TR1)	387.000	LF
506(A)	1322 STRUCTURAL STEEL	4,420.000	LB
509(A)	1326 CLASS AA CONCRETE	92.800	CY
509(B)	1328 CLASS A CONCRETE	93.700	CY
511(A)	1332 REINFORCING STEEL	40,160.000	LB
514	6260 (PL)PILOT HOLES	130.000	LF
514(A)	6010 PILES, FURNISHED (HP 10X42)	214.000	LF
514(B)	6292 PILES, DRIVEN (HP 10X42)	214.000	LF
516(A)	6093 DRILLED SHAFTS 42" DIAMETER	44.000	LF
601(A-1)	1353 TYPE I-A PLAIN RIPRAP	840.000	TON
601(A-2)	1355 TYPE I-A FILTER BLANKET	205.000	TON
619(D)	1397 REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
623(F)	6033 GUARD RAIL ANCHOR UNIT (TYPE II)	4.000	EA

CALL ORDER : 130
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : LEFLORE

CONTRACT ID : 070230
 PCN : 1968404
 PROJECTS : BRO-140D(091)CO
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 20.59
 CALENDAR DAYS : 120
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0002	BRIDGE		
880 (J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0003	STAKING		
642 0098	STAKING	1.000	LSUM
656 (A) 2630	(SP)TRAP-AND-RELOCATE ABB PROCEDURE	1.000	LSUM
656 (B) 2640	(SP)ADD'L. DAYS TO TRAP-AND-RELOCATE ABB	5.000	DAY
SECTION NO. 0004	CONSTRUCTION		
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 140
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : LOGAN

CONTRACT ID : 070214
 PCN : 2408504
 PROJECTS : SSP-142A(129)SS
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 13.01
 CALENDAR DAYS : 60
 RES. ENG.:

CONTRACT DESCRIPTION:

SAFETY IMPROVEMENT(CABLE BARRIER) PROJECT I-35: BEGIN AT
 MILE MARKER 152 AND EXTEND NORTH.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 TRAFFIC ITEMS			
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	60.000	SD
880(A) 8812	ARROW DISPLAY(TYPE C)	60.000	SD
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,620.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	120.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	420.000	SD
880(C) 8842	BARRICADES(TYPE III)	120.000	SD
880(C) 8848	WING BARRICADES	120.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	660.000	SD
880(E) 8872	WARNING LIGHTS(TYPE C)	2,520.000	SD
880(F) 8878	DRUMS	2,520.000	SD
880(H) 8896	CONES(36" LARGE)	48,600.000	SD
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	540.000	SD
SECTION NO. 0002 CABLE BARRIER			
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
224 2803	TEMPORARY SEDIMENT FILTER	13.000	EA
230(A) 2806	SOLID SLAB SODDING	3,000.000	SY
411 4520	(PL)ASPHALT CONCRETE (4")	11,549.000	SY
628 5110	(PL)CABLE END ANCHOR UNIT	8.000	EA
628 5125	HIGH-TENSION CABLE BARRIER(TL-4)	25,984.000	LF
SECTION NO. 0003 CONSTRUCTION			
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 150
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : MCCURTAIN

CONTRACT ID : 070241
 PCN : 1884204
 PROJECTS : ACNHY-022N(145)GB
 DBE GOALS : 8.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 44.43
 CALENDAR DAYS : 300
 RES. ENG.:

CONTRACT DESCRIPTION:
 GRADE, DRAIN & SURFACE US-70: BEGIN EAST OF MILLERTON,
 EXTEND EAST TO GARVIN. PROJECT LENGTH = 2.292 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	1301 UNCLASSIFIED EXCAVATION	71,547.000	CY
202(C)	0184 UNCLASSIFIED BORROW	5,889.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	5,238.000	LF
224	2803 TEMPORARY SEDIMENT FILTER	5.000	EA
227	0100 TEMPORARY SILT DIKE	600.000	LF
229	4318 DITCH LINER PROTECTION	3,498.000	LF
230(A)	2806 SOLID SLAB SODDING	117,168.000	SY
230(F)	2812 WATERING	4,617.000	MGAL
232(B)	2814 SEEDING METHOD B	25.000	AC
233(A)	2817 VEGETATIVE MULCHING	25.000	AC
234(A)	2824 FERTILIZING (10-20-10)	12.000	TON
241	2832 MOWING	23.800	AC
303	0192 AGGREGATE BASE	16,194.000	CY
325	5271 SEPARATOR FABRIC	101,634.000	SY
327(D)	4230 (SP)LIME	1,161.000	TON
327(H)	4270 (SP)LIME STABILIZED SUBGRADE	73,134.000	SY
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	6,749.000	TON
407	0250 TACK COAT	6,903.000	GAL
408	5774 PRIME COAT	42,277.000	GAL
411(S2)	5930 (SP)ASPH.CONC.,TYPE S2(PG 64-22 OK)	15,253.000	TON
411(S3)	5935 (SP)ASPH.CONC.,TYPE S3(PG 76-28 OK)	7,760.000	TON
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	5,856.000	TON
411(S4)	5950 (SP)ASPH.CONC.,TYPE S4(PG 76-28 OK)	4,408.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	3,249.000	TON
501(A)	0313 STRUCTURAL EXCAVATION UNCLASSIFIED	178.000	CY
509(B)	0321 CLASS A CONCRETE	455.900	CY
509(C)	0322 CLASS A CONCRETE FOR SMALL STRUCTURES	1.300	CY
509(D)	0325 CLASS C CONCRETE	631.500	CY
511(A)	0332 REINFORCING STEEL	85,014.000	LB
601(A)	0297 TYPE I PLAIN RIPRAP	451.000	TON
611(E)	6000 INLET (SMD-TYPE 1)	4.000	EA
611(E)	6002 INLET (SMD-TYPE 2)	1.000	EA
613(B)	0491 18" R.C.PIPE CLASS III	76.000	LF
613(B)	0492 24" R.C.PIPE CLASS III	88.000	LF
613(B)	0493 30" R.C.PIPE CLASS III	70.000	LF
613(B)	0494 36" R.C.PIPE CLASS III	38.000	LF

CALL ORDER : 150
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : MCCURTAIN

CONTRACT ID : 070241
 PCN : 1884204
 PROJECTS : ACNHY-022N(145)GB
 DBE GOALS : 8.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 44.43
 CALENDAR DAYS : 300
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
613(CC) 7186	TYPE A4 CULVERT END TREATMENT	3.000	EA
613(CC) 7187	TYPE B4 CULVERT END TREATMENT	2.000	EA
613(CC) 7188	TYPE C4 CULVERT END TREATMENT	1.000	EA
613(CC) 7192	TYPE BB4 CULVERT END TREATMENT	1.000	EA
613(CC) 7196	TYPE A6 CULVERT END TREATMENT	3.000	EA
613(CC) 7197	TYPE B6 CULVERT END TREATMENT	2.000	EA
613(CC) 7202	TYPE BB6 CULVERT END TREATMENT	1.000	EA
613(D) 0689	18" CORR. GALV. STEEL PIPE	286.000	LF
613(D) 0690	24" CORR. GALV. STEEL PIPE	248.000	LF
613(M) 5732	30" PREFAB. CULVERT END SEC., ROUND	1.000	EA
613(M) 5734	36" PREFAB. CULVERT END SEC., ROUND	2.000	EA
613(MM) 7520	TYPE A6 SLOPED CONCRETE END SECTION	1.000	EA
613(MM) 7521	TYPE B6 SLOPED CONCRETE END SECTION	1.000	EA
613(P) 1091	6" PERFORATED PIPE UNDERDRAIN ROUND	1,010.000	LF
613(Q) 1096	6" NON-PERF. PIPE UNDERDRAIN RND.	755.000	LF
613(R) 1100	PIPE UNDERDRAIN COVER MAT'L.	230.000	CY
619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	5,334.000	SY
619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	6,685.000	SY
619(C) 0924	SAWING PAVEMENT	4,431.000	LF
624(A) 4281	FENCE-STYLE WWF	11,875.000	LF
624(B) 4464	GATES-STYLE WWF (4.5' HIGH X 14' LONG)	5.000	EA
629(A) 4958	MAILBOX INSTALLATION-SINGLE	2.000	EA
629(C) 4960	MAILBOX	2.000	EA
629(D) 4961	REMOVAL OF MAILBOX INSTALLATION	2.000	EA
SECTION NO. 0002 TRAFFIC			
850(A) 8110	SHEET ALUMINUM SIGNS	285.000	SF
851(C) 8324	2" SQUARE TUBE POST	154.000	LF
851(C) 8327	2 1/4" SQUARE TUBE POST	440.000	LF
853 9027	DELINEATORS (TYPE 1, CODE 2)	20.000	EA
853 9030	DELINEATORS (TYPE 1, CODE 3)	6.000	EA
853 9036	DELINEATORS (TYPE 2, CODE 2)	18.000	EA
853 9039	DELINEATORS (TYPE 2, CODE 3)	8.000	EA
855(A) 8812	TRAFFIC STRIPE (PLASTIC) (4" WIDE)	59,218.000	LF
855(B) 8818	TRAFFIC STRIPE (PLASTIC) (ARROWS)	7.000	EA
855(B) 8821	TRAFFIC STRIPE (PLASTIC) (WORDS)	7.000	EA
856(A) 8839	CONSTRUCTION TRAFF. STR. (PAINT) (4" WIDE)	59,848.000	LF
856(G) 8887	(PL) CONST. ZONE PAV. MKRS (FLEX TAB) TYP. 2-1	600.000	EA
859(A) 8006	PAVEMENT MRKNG. REMOVAL (TRAF. STRP)	25,724.000	LF
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	600.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	2,560.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	3,090.000	SD

CALL ORDER : 150
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : MCCURTAIN

CONTRACT ID : 070241
 PCN : 1884204
 PROJECTS : ACNHY-022N(145)GB
 DBE GOALS : 8.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 44.43
 CALENDAR DAYS : 300
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0002 TRAFFIC			
880 (C) 8842	BARRICADES (TYPE III)	4,270.000	SD
880 (C) 8848	WING BARRICADES	600.000	SD
880 (D) 8854	VERTICAL PANELS	9,290.000	SD
880 (E) 8860	WARNING LIGHTS (TYPE A)	12,380.000	SD
880 (E) 8872	WARNING LIGHTS (TYPE C)	18,580.000	SD
880 (F) 8878	DRUMS	9,570.000	SD
SECTION NO. 0003 STAKING			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0004 CONSTRUCTION			
640 1398	FIELD OFFICE	1.000	EA
641 1399	MOBILIZATION	1.000	LSUM
643 0087	(SP) CONTRACTORS QUALITY CONTROL	1.000	LSUM

CALL ORDER : 190
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : OKLAHOMA

CONTRACT ID : 070245
 PCN : 2351704
 PROJECTS : STPG-155C(563)AG
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 13.01
 CALENDAR DAYS : 75
 RES. ENG.:

CONTRACT DESCRIPTION:
 SAFETY IMPROVEMENT (SIDEWALK PROJECT) SE 44TH: NORTH SIDE,
 FROM BRYANT TO SUNNYLANE AND BRYANT AVENUE, EAST SIDE FROM
 SE 44TH TO SE 29TH. PROJECT LENGTH = 2.131 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 SIDEWALK			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
222	2801 TEMPORARY BALE BARRIER	147.000	LF
230(A)	2806 SOLID SLAB SODDING	4,065.000	SY
308	1423 SAND CUSHION	585.000	CY
504(G)	6006 HANDRAILING	14.000	LF
509(B)	0295 H.E.S. CONCRETE CLASS A	2.000	CY
601(A)	0533 TYPE I PLAIN RIPRAP	2.000	CY
610(A)	0602 4" CONCRETE SIDEWALK	5,830.000	SY
610(A)	0605 6" CONCRETE SIDEWALK	122.000	SY
610(B)	0399 6" CONCRETE DRIVEWAY (H.E.S.)	73.000	SY
610(I)	4610 (PL)TACTILE WARNING DEVICE-NEW	31.000	SF
619(B)	4725 REMOVAL OF FENCE	26.000	LF
619(B)	4726 REMOVAL OF CURB AND GUTTER	20.000	LF
619(B)	4728 REMOVAL OF ASPHALT PAVEMENT	39.000	SY
619(B)	4766 REMOVAL OF CONCRETE DRIVEWAY	34.000	SY
619(B)	4775 REMOVAL OF CONCRETE CURB OPENING	10.000	SY
619(B)	4792 REMOVAL OF SIDEWALK	125.000	SY
SECTION NO. 0002 PEDESTRIAN BRIDGE			
501(B)	1307 SUBSTRUCTURE EXCAVATION COMMON	25.000	CY
501(D)	6353 UNCLASSIFIED BACKFILL	17.000	CY
509(B)	1328 CLASS A CONCRETE	17.500	CY
511(A)	1332 REINFORCING STEEL	1,665.000	LB
514(A)	6010 PILES, FURNISHED (HP 10X42)	72.000	LF
514(B)	6292 PILES, DRIVEN (HP 10X42)	72.000	LF
535	6785 PREFABRICATED PEDESTRIAN BRIDGE	1.000	EA
SECTION NO. 0003 CONSTRUCTION TRAFFIC CONTROL			
880(J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0004 STAKING			
642	0098 STAKING	1.000	LSUM
SECTION NO. 0005 CONSTRUCTION			
641	1399 MOBILIZATION	1.000	LSUM

CALL ORDER : 190
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : OKLAHOMA

CONTRACT ID : 070245
 PCN : 2351704
 PROJECTS : STPG-155C(563)AG
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 13.01
 CALENDAR DAYS : 75
 RES. ENG.:

SECTION NO. 0006 NON-PARTICIPATING

201	0102	CLEARING AND GRUBBING	1.000	LSUM
231(G)	4500	(PL)LANDSCAPING	1.000	LSUM
508(A)	6335	REMOVAL OF CULVERT END	1.000	EA
509(B)	0295	H.E.S. CONCRETE CLASS A	8.000	CY
511(B)	4269	EPOXY COATED REINFORCING STEEL	232.750	LB
612(G)	0647	VALVE BOXES ADJUST TO GRADE	1.000	EA
612(H)	0648	METER BOXES ADJUST TO GRADE	1.000	EA
619(B)	5881	REMOVAL OF CONCRETE DITCH LINER	7.000	LF
890(B)	8728	(PL)RESET OF PULL BOX	2.000	EA
890A/B	8756	(PL)REMOVE & RESET EXISTING SIGNS	4.000	EA

CALL ORDER : 200
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : OKLAHOMA

CONTRACT ID : 070213
 PCN : 2408104
 PROJECTS : SSP-155N(604)SS
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 CALENDAR DAYS : 90
 RES. ENG.:

CONTRACT DESCRIPTION:

SAFETY IMPROVEMENT (CABLE BARRIER PROJECT) I-40: BEGIN AT
 AVE. A IN MIDWEST CITY, EXTEND EAST TO POTTAWATOMIE C/L.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 TRAFFIC CONTROL ITEMS			
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	90.000	SD
880(A) 8812	ARROW DISPLAY(TYPE C)	90.000	SD
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,430.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	180.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	630.000	SD
880(C) 8842	BARRICADES(TYPE III)	180.000	SD
880(C) 8848	WING BARRICADES	180.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	990.000	SD
880(E) 8872	WARNING LIGHTS(TYPE C)	3,780.000	SD
880(F) 8878	DRUMS	3,780.000	SD
880(H) 8896	CONES(36" LARGE)	72,900.000	SD
880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	750.000	HOURL
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	540.000	SD
SECTION NO. 0002 CABLE BARRIER ITEMS			
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
224 2803	TEMPORARY SEDIMENT FILTER	25.000	EA
230(A) 2806	SOLID SLAB SODDING	4,000.000	SY
303 5912	AGGREGATE BASE	5,358.300	TON
612(E) 0645	INLETS ADJUST TO GRADE	25.000	EA
628 5110	(PL)CABLE END ANCHOR UNIT	14.000	EA
628 5125	HIGH-TENSION CABLE BARRIER(TL-4)	66,698.000	LF
870(A) 8011	SAND FILLED IMPACT ATTEN.MODULE	60.000	EA
890(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM
SECTION NO. 0003 STAKING			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0004 MOBILIZATION			
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 210
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : OKLAHOMA

CONTRACT ID : 070215
 PCN : 2408204
 PROJECTS : IMG-0044-1(105)125 TR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 18.42
 CALENDAR DAYS : 90
 RES. ENG.:

CONTRACT DESCRIPTION:
 SAFETY IMPROVEMENT (CABLE BARRIER) I-44; FROM MILE POST 125
 EAST TO MILE POST 130 IN OKLAHOMA CITY.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 TRAFFIC CONTROL			
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	90.000	SD
880(A) 8812	ARROW DISPLAY(TYPE C)	180.000	SD
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,430.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	180.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,710.000	SD
880(C) 8842	BARRICADES(TYPE III)	180.000	SD
880(C) 8848	WING BARRICADES	180.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	1,260.000	SD
880(F) 8878	DRUMS	3,060.000	SD
880(H) 8896	CONES(36" LARGE)	40,680.000	SD
880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	450.000	HOURL
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	360.000	SD
SECTION NO. 0002 CONSTRUCTION			
641 1552	MOBILIZATION	1.000	LSUM
SECTION NO. 0003 TRAFFIC-CABLE BARRIER-ALTERNATE 1			
230(A) 2806	SOLID SLAB SODDING	7,500.000	SY
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	2,064.000	TON
509(A) 0319	CLASS AA CONCRETE	121.000	CY
628 5110	(PL)CABLE END ANCHOR UNIT	10.000	EA
628 5125	HIGH-TENSION CABLE BARRIER(TL-4)	13,569.000	LF
SECTION NO. 0004 TRAFFIC-CABLE BARRIER-ALTERNATE 2			
230(A) 2806	SOLID SLAB SODDING	7,500.000	SY
509(A) 0319	CLASS AA CONCRETE	121.000	CY
509(D) 0325	CLASS C CONCRETE	955.000	CY
628 5110	(PL)CABLE END ANCHOR UNIT	10.000	EA
628 5125	HIGH-TENSION CABLE BARRIER(TL-4)	13,569.000	LF

CALL ORDER : 220
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : PAWNEE

CONTRACT ID : 070246
 PCN : 2155604
 PROJECTS : BRO-159D(048)CO
 DBE GOALS : 4.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 14.09
 CALENDAR DAYS : 120
 RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE & APPROACHES COUNTY ROAD: OVER BLACK BEAR CREEK ,
 APPROX. 0.5 MILES SOUTH AND 4.1 MILES EAST OF PAWNEE.
 PROJECT LENGTH = 0.207 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS

SECTION NO. 0001	ROADWAY		
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(G)	0185 EARTHWORK	1.000	LSUM
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	650.000	LF
227	0100 TEMPORARY SILT DIKE	200.000	LF
230(A)	2806 SOLID SLAB SODDING	7,357.000	SY
233(A)	2817 VEGETATIVE MULCHING	1.520	AC
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	489.000	TON
509(D)	0325 CLASS C CONCRETE	10.000	CY
601(A)	0297 TYPE I PLAIN RIPRAP	493.000	TON
613(CC)	7187 TYPE B4 CULVERT END TREATMENT	2.000	EA
613(D)	0690 24" CORR. GALV. STEEL PIPE	44.000	LF
SECTION NO. 0002	BRIDGE		
501(B)	1307 SUBSTRUCTURE EXCAVATION COMMON	78.000	CY
501(D)	6353 UNCLASSIFIED BACKFILL	64.000	CY
503(A)	1312 PRESTRESSED CONCRETE BEAMS (TYPE III)	730.000	LF
504(C)	6250 SEALED EXPANSION JOINT	58.880	LF
504(E)	1380 CONCRETE RAIL (TR1)	427.000	LF
506(A)	1322 STRUCTURAL STEEL	4,420.000	LB
509(A)	1326 CLASS AA CONCRETE	140.700	CY
509(B)	1328 CLASS A CONCRETE	112.900	CY
511(A)	1332 REINFORCING STEEL	46,740.000	LB
514(A)	6010 PILES, FURNISHED (HP 10X42)	796.000	LF
514(B)	6292 PILES, DRIVEN (HP 10X42)	796.000	LF
516(A)	6094 DRILLED SHAFTS 48" DIAMETER	182.000	LF
601(A-1)	1353 TYPE I-A PLAIN RIPRAP	1,766.000	TON
601(A-2)	1355 TYPE I-A FILTER BLANKET	548.000	TON
619(D)	1397 REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
623(F)	6033 GUARD RAIL ANCHOR UNIT (TYPE II)	4.000	EA
880(J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 220
LETTING DATE : June 14, 2007
LETTING TIME : 10:30 A.M.
COUNTIES : PAWNEE

CONTRACT ID : 070246
PCN : 2155604
PROJECTS : BRO-159D(048)CO
DBE GOALS : 4.00
GUARANTY : 5% OF BID TOTAL
PLAN PRICE : 14.09
CALENDAR DAYS : 120
RES. ENG.:

SECTION NO. 0003	STAKING		
642	0098	STAKING	1.000 LSUM
SECTION NO. 0004	CONSTRUCTION		
641	1399	MOBILIZATION	1.000 LSUM

CALL ORDER : 230
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : PITTSBURG

CONTRACT ID : 070216
 PCN : 2408904
 PROJECTS : SSP-161N(202)SS
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 14.09
 CALENDAR DAYS : 120
 RES. ENG.:

CONTRACT DESCRIPTION:
 SAFETY IMPROVEMENT (CABLE BARRIER PROJECT) US-69: BEGIN
 AT NORTH SIDE US-270 AND EXTEND NORTH.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 TRAFFIC			
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	120.000	SD
880(A) 8812	ARROW DISPLAY(TYPE C)	240.000	SD
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	3,240.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	240.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	840.000	SD
880(C) 8842	BARRICADES(TYPE III)	240.000	SD
880(C) 8848	WING BARRICADES	240.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	1,320.000	SD
880(E) 8872	WARNING LIGHTS(TYPE C)	5,040.000	SD
880(F) 8878	DRUMS	5,040.000	SD
880(H) 8896	CONES(36" LARGE)	97,200.000	SD
880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	100.000	HOURL
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	720.000	SD
SECTION NO. 0002 CABLE BARRIER ITEMS			
202(A) 0183	UNCLASSIFIED EXCAVATION	2,420.280	CY
202(C) 0184	UNCLASSIFIED BORROW	9,785.500	CY
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
224 2803	TEMPORARY SEDIMENT FILTER	23.000	EA
230(A) 2806	SOLID SLAB SODDING	85,681.780	SY
303 5912	AGGREGATE BASE	2,370.000	TON
509(D) 0325	CLASS C CONCRETE	447.585	CY
611(E) 6004	INLET (SMD-TYPE 2A)	8.000	EA
611(E) 6006	INLET (SMD-TYPE 2B)	1.000	EA
611(F) 5196	ADDITIONAL DEPTH IN INLET	18.000	VF
612(E) 0645	INLETS ADJUST TO GRADE	12.000	EA
619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	880.190	SY
619(B) 4741	REMOVAL OF DRAINAGE INLETS	9.000	EA
619(B) 5881	REMOVAL OF CONCRETE DITCH LINER	3,450.000	LF
619(C) 0924	SAWING PAVEMENT	8,180.000	LF
628 5110	(PL)CABLE END ANCHOR UNIT	8.000	EA
628 5125	HIGH-TENSION CABLE BARRIER(TL-4)	29,600.000	LF
870(A) 8011	SAND FILLED IMPACT ATTEN.MODULE	38.000	EA
890(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM

CALL ORDER : 230
LETTING DATE : June 14, 2007
LETTING TIME : 10:30 A.M.
COUNTIES : PITTSBURG

CONTRACT ID : 070216
PCN : 2408904
PROJECTS : SSP-161N(202)SS
GUARANTY : 5% OF BID TOTAL
PLAN PRICE : 14.09
CALENDAR DAYS : 120
RES. ENG.:

SECTION NO. 0003	STAKING		
642	0098	STAKING	1.000 LSUM
SECTION NO. 0004	CONSTRUCTION		
641	1552	MOBILIZATION	1.000 LSUM

CALL ORDER : 240
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : POTTAWATOMIE

CONTRACT ID : 070247
 PCN : 2409104
 PROJECTS : IMG-0040-5(397)173
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 14.09
 CALENDAR DAYS : 90
 RES. ENG.:

CONTRACT DESCRIPTION:
 SAFETY IMPROVEMENT (CABLE BARRIER PROJECT) I-40: BEGIN AT
 THE OKLAHOMA/POTTAWATOMIE C/L, EXTEND EAST TO SH-18 JCT.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 TRAFFIC CONTROL ITEMS			
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	90.000	SD
880(A) 8812	ARROW DISPLAY(TYPE C)	90.000	SD
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,430.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	180.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	630.000	SD
880(C) 8842	BARRICADES(TYPE III)	180.000	SD
880(C) 8848	WING BARRICADES	180.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	990.000	SD
880(E) 8872	WARNING LIGHTS(TYPE C)	3,780.000	SD
880(F) 8878	DRUMS	3,780.000	SD
880(H) 8896	CONES(36" LARGE)	72,900.000	SD
880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	750.000	HOURL
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	540.000	SD
SECTION NO. 0002 CABLE BARRIER ITEMS			
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
224 2803	TEMPORARY SEDIMENT FILTER	9.000	EA
230(A) 2806	SOLID SLAB SODDING	4,000.000	SY
303 5912	AGGREGATE BASE	3,828.400	TON
612(E) 0645	INLETS ADJUST TO GRADE	9.000	EA
628 5110	(PL)CABLE END ANCHOR UNIT	18.000	EA
628 5125	HIGH-TENSION CABLE BARRIER(TL-4)	47,855.000	LF
870(A) 8011	SAND FILLED IMPACT ATTEN.MODULE	28.000	EA
890(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM
SECTION NO. 0003 STAKING			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0004 MOBILIZATION			
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 255
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : ROGER MILLS

CONTRACT ID : 070223
 PCN : 2081004
 PROJECTS : BRFY-165C(038)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 69.36
 CALENDAR DAYS : 150
 RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE & APPROACHES SH-33: OVER THE WASHITA RIVER APPROX.
 3.2 MILES WEST OF SH-34. PROJECT LENGTH = 0.388 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	383.000	CY
202(C)	0184 UNCLASSIFIED BORROW	10,069.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	200.000	LF
226	2805 TEMPORARY SEDIMENT REMOVAL	10.000	CY
227	0100 TEMPORARY SILT DIKE	182.000	LF
230(A)	2806 SOLID SLAB SODDING	18,150.000	SY
232(B)	2814 SEEDING METHOD B	3.750	AC
233(A)	2817 VEGETATIVE MULCHING	3.750	AC
241	2832 MOWING	3.750	AC
327(A)	4200 (SP)FLY ASH	347.000	TON
327(D)	4230 (SP)LIME	37.000	TON
327(E)	4240 (SP)CEMENTITIOUS STABILIZED SUBGRADE	8,039.000	SY
327(G)	4260 (SP)LIME PRETREATMENT	2,010.000	SY
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	2,725.000	TON
407	0250 TACK COAT	437.000	GAL
408	5774 PRIME COAT	1,170.000	GAL
411(S3)	5940 (SP)ASPH.CONC.,TYPE S3(PG 70-28 OK)	1,178.000	TON
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	1,296.000	TON
411(S4)	5955 (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	970.000	TON
417	4659 (PL)FOG SEAL	111.000	GAL
417	5267 COLD MILLING PAVEMENT	1,104.000	SY
509(D)	0325 CLASS C CONCRETE	100.000	CY
613(CC)	7186 TYPE A4 CULVERT END TREATMENT	4.000	EA
613(D)	0689 18" CORR. GALV. STEEL PIPE	196.000	LF
613(D)	0690 24" CORR. GALV. STEEL PIPE	80.000	LF
619(A)	0920 REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
619(B)	4728 REMOVAL OF ASPHALT PAVEMENT	2,450.000	SY
619(B)	4780 REMOVAL OF GUARD RAIL	2,163.000	LF
623(A)	0932 BEAM GUARD RAIL-W-BEAM-SINGLE	1,099.000	LF
623(E)	7114 THRIE BEAM BRIDGE CONNECTION-TYPE A	8.000	EA
623(H)	8571 (SP)G.E.T. GUARD RAIL END SECTION	3.000	EA
624(C)	4459 (SP)FENCE-STYLE SWF (5 BARBED WIRE)	1,020.000	LF
SECTION NO. 0002 BRIDGE 'A'			
501(B)	1307 SUBSTRUCTURE EXCAVATION COMMON	90.000	CY
501(F)	6352 GRANULAR BACKFILL	136.000	CY

CALL ORDER : 255
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : ROGER MILLS

CONTRACT ID : 070223
 PCN : 2081004
 PROJECTS : BRFY-165C(038)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 69.36
 CALENDAR DAYS : 150
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0002 BRIDGE 'A'			
503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	1,432.000	LF
504(A) 1304	APPROACH SLAB	224.800	SY
504(E) 6245	CONCRETE RAIL (TR4)	817.000	LF
506(A) 1322	STRUCTURAL STEEL	2,400.000	LB
509(A) 1326	CLASS AA CONCRETE	457.000	CY
509(B) 1328	CLASS A CONCRETE	190.400	CY
509(D) 1331	CLASS C CONCRETE	25.000	CY
511(B) 6010	EPOXY COATED REINFORCING STEEL	142,630.000	LB
514(A) 6010	PILES, FURNISHED (HP 10X42)	980.000	LF
514(B) 6292	PILES, DRIVEN (HP 10X42)	980.000	LF
514(F) 6354	PILE LOAD TEST (DYNAMIC)	14.000	EA
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	1,594.000	SY
516(A) 6094	DRILLED SHAFTS 48" DIAMETER	689.000	LF
523(A) 6550	(SP) SEALER CRACK PREPARATION	407.500	LF
523(B) 6560	(SP) SEALER RESIN	4.500	GAL
535 6164	(PL)FIXED BEARING ASSEMBLY	8.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	40.000	EA
535 6282	(PL)ELASTOMERIC BEARING PADS	40.000	EA
601(A-1)1353	TYPE I-A PLAIN RIPRAP	480.000	TON
601(A-2)1355	TYPE I-A FILTER BLANKET	120.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	84.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	84.000	LF
619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
SECTION NO. 0003 BRIDGE 'B'			
501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	180.000	CY
501(G) 6309	CLSM BACKFILL	196.000	CY
503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	956.000	LF
504(A) 1304	APPROACH SLAB	372.400	SY
504(C) 6250	SEALED EXPANSION JOINT	51.050	LF
504(E) 6245	CONCRETE RAIL (TR4)	645.900	LF
506(A) 1322	STRUCTURAL STEEL	1,670.000	LB
509(A) 1326	CLASS AA CONCRETE	292.500	CY
509(B) 1328	CLASS A CONCRETE	214.900	CY
509(D) 1331	CLASS C CONCRETE	25.000	CY
511(B) 6010	EPOXY COATED REINFORCING STEEL	101,260.000	LB
514(A) 6010	PILES, FURNISHED (HP 10X42)	228.000	LF
514(A) 6011	PILES, FURNISHED (HP 12X53)	946.000	LF
514(B) 6292	PILES, DRIVEN (HP 10X42)	228.000	LF
514(B) 6294	PILES, DRIVEN (HP 12X53)	946.000	LF
514(F) 6354	PILE LOAD TEST (DYNAMIC)	18.000	EA
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	1,249.000	SY
516(A) 6096	DRILLED SHAFTS 60" DIAMETER	208.000	LF
523(A) 6550	(SP) SEALER CRACK PREPARATION	48.600	LF

CALL ORDER : 255
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : ROGER MILLS

CONTRACT ID : 070223
 PCN : 2081004
 PROJECTS : BRFY-165C(038)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 69.36
 CALENDAR DAYS : 150
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0003 BRIDGE 'B'			
523(B) 6560	(SP) SEALER RESIN	0.600	GAL
535 6164	(PL)FIXED BEARING ASSEMBLY	8.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	16.000	EA
601(A-1)1353	TYPE I-A PLAIN RIPRAP	620.000	TON
601(A-2)1355	TYPE I-A FILTER BLANKET	150.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	104.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	84.000	LF
619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
SECTION NO. 0004 TRAFFIC			
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0005 STAKING			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0006 CONSTRUCTION			
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 280
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : SEQUOYAH

CONTRACT ID : 070217
 PCN : 2410604
 PROJECTS : SSP-168N(174)SS
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 17.34
 CALENDAR DAYS : 90
 RES. ENG.:

CONTRACT DESCRIPTION:

SAFETY IMPROVEMENT (CABLE BARRIER) I-40: BEGIN FROM MILE
 POST 311 AND EXTEND NORTH TO MILE POST 318.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 TRAFFIC CONTROL			
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	90.000	SD
880(A) 8812	ARROW DISPLAY(TYPE C)	180.000	SD
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,250.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	720.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,980.000	SD
880(C) 8842	BARRICADES(TYPE III)	180.000	SD
880(C) 8848	WING BARRICADES	180.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	2,340.000	SD
880(E) 8872	WARNING LIGHTS(TYPE C)	3,780.000	SD
880(F) 8878	DRUMS	3,780.000	SD
880(H) 8896	CONES(36" LARGE)	72,900.000	SD
880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	360.000	HOURL
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	360.000	SD
SECTION NO. 0002 TRAFFIC ITEMS			
209 0120	MACHINE GRADING	48.000	STA
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
224 2803	TEMPORARY SEDIMENT FILTER	15.000	EA
230(A) 2806	SOLID SLAB SODDING	17,067.000	SY
303 5912	AGGREGATE BASE	2,020.000	TON
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	854.000	TON
509(A) 0319	CLASS AA CONCRETE	262.000	CY
612(E) 0645	INLETS ADJUST TO GRADE	2.000	EA
628 5110	(PL)CABLE END ANCHOR UNIT	10.000	EA
628 5125	HIGH-TENSION CABLE BARRIER(TL-4)	25,253.000	LF
SECTION NO. 0003 STAKING			
642 0098	STAKING	1.000	LSUM
SECTION NO. 0004 MOBILIZATION			
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 290
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : SEQUOYAH

CONTRACT ID : 070250
 PCN : 2410605
 PROJECTS : IMG-0040-6(352)318 TR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 11.92
 CALENDAR DAYS : 45
 RES. ENG.:

CONTRACT DESCRIPTION:
 SAFTY IMPROVEMENT (CABLE BARRIER PROJECT) I-40; FROM MILE
 POST 318.5 TO MILE POST 322.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 TRAFFIC CONTROL ITEMS			
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	45.000	SD
880(A) 8812	ARROW DISPLAY(TYPE C)	90.000	SD
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,125.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	360.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	990.000	SD
880(C) 8842	BARRICADES(TYPE III)	90.000	SD
880(C) 8848	WING BARRICADES	90.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	1,430.000	SD
880(E) 8872	WARNING LIGHTS(TYPE C)	1,890.000	SD
880(F) 8878	DRUMS	1,890.000	SD
880(H) 8896	CONES(36" LARGE)	36,450.000	SD
880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	200.000	HOURL
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	180.000	SD
SECTION NO. 0002 CABLE BARRIER ITEMS			
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
224 2803	TEMPORARY SEDIMENT FILTER	6.000	EA
230(A) 2806	SOLID SLAB SODDING	2,500.000	SY
303 5912	AGGREGATE BASE	1,440.000	TON
509(A) 0319	CLASS AA CONCRETE	183.000	CY
628 5110	(PL)CABLE END ANCHOR UNIT	6.000	EA
628 5125	HIGH-TENSION CABLE BARRIER(TL-4)	18,004.000	LF
SECTION NO. 0003 CONSTRUCTION			
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 295
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : STEPHENS

CONTRACT ID : 070283
 PCN : 2448704
 PROJECTS : STPY-169C(141)3R
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 CALENDAR DAYS : 45
 RES. ENG.:

CONTRACT DESCRIPTION:
 RESURFACE (OVERLAY) SH-29: BEGIN 1.18 MILES EAST OF US-81,
 EXTEND EAST. PROJECT LENGTH = 1.50 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY		
223 2801	TEMPORARY SILT FENCE	1,200.000	LF
227 0100	TEMPORARY SILT DIKE	100.000	LF
411(S4) 5955	(SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	4,243.000	TON
417 4267	COLD MILLING BITUMINOUS PAVEMENT	21,653.000	SY
855(A) 8815	TRAFFIC STR.(PLAST.)(THIN-LINE)(4" WIDE)	31,343.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 305
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : TULSA

CONTRACT ID : 070211
 PCN : 2410904
 PROJECTS : IMG-0044-2(459)226
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 14.09
 CALENDAR DAYS : 30
 RES. ENG.:

CONTRACT DESCRIPTION:
 SAFETY IMPROVEMENT (CABLE BARRIER) I-44: BEGIN AT LEWIS
 AVE. EXTEND EAST TO 41ST STREET SOUTH IN TULSA COUNTY.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 TRAFFIC CONTROL			
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	30.000	SD
880(A) 8812	ARROW DISPLAY(TYPE C)	60.000	SD
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	930.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	90.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	660.000	SD
880(C) 8842	BARRICADES(TYPE III)	60.000	SD
880(C) 8848	WING BARRICADES	60.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	420.000	SD
880(F) 8878	DRUMS	1,020.000	SD
880(H) 8896	CONES(36" LARGE)	13,620.000	SD
880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	100.000	HOUR
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	120.000	SD
SECTION NO. 0002 TRAFFIC - CABLE BARRIER			
230(A) 2806	SOLID SLAB SODDING	500.000	SY
619(B) 4780	REMOVAL OF GUARD RAIL	650.000	LF
623(A) 0932	BEAM GUARD RAIL-W-BEAM-SINGLE	50.000	LF
623(F) 5686	GUARD RAIL ANCHOR UNIT (TYPE D-BF)	2.000	EA
623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	2.000	EA
627(H) 5856	DEL.PORT.TYPE PREC. CONCRETE MEDIAN BARR	2,550.000	LF
628 5110	(PL)CABLE END ANCHOR UNIT	4.000	EA
628 5125	HIGH-TENSION CABLE BARRIER(TL-4)	6,552.000	LF
853 9066	GUARDRAIL DELINEATORS(TYPE 1, CODE 1)	4.000	EA
870(A) 8011	SAND FILLED IMPACT ATTEN.MODULE	60.000	EA
SECTION NO. 0003 CONSTRUCTION			
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 310
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : WASHINGTON

CONTRACT ID : 070252
 PCN : 2371604
 PROJECTS : HSIPY-174A(048)TR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 7.59
 CALENDAR DAYS : 30
 RES. ENG.:

CONTRACT DESCRIPTION:
 TRAFFIC SIGNAL INSTALLATION US-75: AT THE INTERSECTION OF
 (WASHINGTON BLVD) AND SOUTHPORT/CAMELOT DRIVE.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 TRAFFIC SIGNALS			
802(B) 8340	2" PVC SCH.40 PLASTIC CONDUIT BORED	600.000	LF
802(B) 8342	2" PVC SCH.40 PLASTIC CONDUIT TRENCHED	1,400.000	LF
802(B) 8344	3" PVC SCH.40 PLASTIC CONDUIT BORED	260.000	LF
802(B) 8346	3" PVC SCH.40 PLASTIC CONDUIT TRENCHED	30.000	LF
803 8065	PULL BOX(SIZE I)	13.000	EA
803 8066	PULL BOX(SIZE II)	1.000	EA
804(A) 2915	STRUCTURAL CONCRETE	11.600	CY
804(B) 2916	REINFORCING STEEL	1,766.600	LB
806(A) 8311	32'MH POLE 35'TS & 10'LMA(G.STL.)	1.000	EA
806(A) 8312	32'MH POLE 40'TS & 10'LMA(G.STL.)	2.000	EA
806(A) 8314	32'MH POLE 50'TS & 10'LMA(G.STL.)	1.000	EA
809(A) 8090	(PL)ROADWAY LUMINAIRE	4.000	EA
810(A) 3118	SERVICE POLE	1.000	EA
811 8040	1/C NO.6 ELECT.COND.	200.000	LF
811 8044	1/C NO.10 ELECT.COND.	1,140.000	LF
824 8340	(PL)MASTER CONTROLLER	1.000	EA
825 8550	VEH.ACT.SOL.ST.TRAF.SIG.CON.ASM	1.000	EA
825 8559	SIGNAL SYSTEM CONTROLLER UPGRADE	1.000	EA
828 8132	(PL)DETECTION SYSTEM (VIDEO)	1.000	LSUM
830 8000	PEDESTRIAN PUSH BUTTON	8.000	EA
831 8231	1WAY3SEC.ADJ.SIG.HD.S-6	6.000	EA
831 8286	1WAY5SEC.ADJ.SIG.HD.S-19	5.000	EA
831 8295	1WAY2SEC.ADJ.PED.SIG.HD.S-20	8.000	EA
833 3030	BACKPLATE	11.000	EA
834 8358	(PL)UNDERGROUND COMMUNICATION CABLE	2,050.000	LF
834(A) 8207	5/C TRAF.SIG.EL.CABLE	900.000	LF
834(A) 8208	7/C TRAF.SIG.EL.CABLE	305.000	LF
834(A) 8210	12/C TRAF.SIG.EL.CABLE	255.000	LF
834(A) 8211	15/C TRAF.SIG.EL.CABLE	30.000	LF
834(A) 8213	21/C TRAF.SIG.EL.CABLE	210.000	LF
834(B) 8220	2/C SHIELDED LOOP DETECTOR LEAD-IN CABLE	45.000	LF
840(A) 8592	(PL)E.P.S. OPTICAL EMITTER	5.000	EA
840(B) 8593	(PL)E.P.S. OPTICAL DETECTOR	4.000	EA
840(C) 8594	(PL)E.P.S. OPTICAL DETECTOR CABLE	690.000	LF
840(D) 8595	(PL)E.P.S. 2 CHANNEL PHASE SELECTOR	2.000	EA
850(C) 8118	MAST ARM MOUNTED SIGNS(ALUM.)	83.500	SF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
890(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	2.000	EA

CALL ORDER : 310
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : WASHINGTON

CONTRACT ID : 070252
 PCN : 2371604
 PROJECTS : HSIPY-174A(048)TR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 7.59
 CALENDAR DAYS : 30
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0002	STAKING		
642 0098	STAKING	1.000	LSUM
SECTION NO. 0003	CONSTRUCTION		
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 320
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : BECKHAM

CONTRACT ID : 070253
 PCN : 2431404
 PROJECTS : SSR-105C(144)SR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 COMPLETION DATE : 10/31/07

RES. ENG.:

CONTRACT DESCRIPTION:
 ASPHALT OVERLAY SH-6: BEGIN 250' (0.05 MI) EAST OF THE
 SH-6/SH-152 JCT., EXTEND EAST. PROJECT LENGTH = 8.00 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY SSR-105C(144)SR		
411(S4) 5955	(SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	17,090.000	TON
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	343.000	TON
417 4267	COLD MILLING BITUMINOUS PAVEMENT	5,000.000	SY
855(A) 8815	TRAFFIC STR.(PLAST.)(THIN-LINE)(4" WIDE)	146,000.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 321
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : BECKHAM

CONTRACT ID : 070254
 PCN : 2431504
 PROJECTS : SSR-105C(145)SR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 COMPLETION DATE : 10/31/07

RES. ENG.:

CONTRACT DESCRIPTION:
 ASPHALT OVERLAY SH-6: BEGIN 8.05 MI. EAST OF THE
 SH-6/SH-152 JCT. EXTEND EAST. PROJECT LENGTH = 8.00 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	CONSTRUCTION SSR-105(145)SR		
411(S4) 5955	(SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	15,712.000	TON
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	6,141.000	TON
417 4267	COLD MILLING BITUMINOUS PAVEMENT	11,717.000	SY
855(A) 8815	TRAFFIC STR.(PLAST.)(THIN-LINE)(4" WIDE)	136,900.000	LF
855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	1.000	EA
855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	1.000	EA
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 322
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : BECKHAM

CONTRACT ID : 070255
 PCN : 2431604
 PROJECTS : SSR-105C(146)SR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 COMPLETION DATE : 10/31/07

RES. ENG.:

CONTRACT DESCRIPTION:
 ASPHALT OVERLAY SH-6: BEGIN 16.05 MI. EAST OF THE
 SH-6/SH-152 JCT., EXTEND EAST. PROJECT LENGTH = 4.85 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY SSR-105C(146)SR		
411(S4) 5955	(SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	8,950.000	TON
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	5,953.000	TON
417 4267	COLD MILLING BITUMINOUS PAVEMENT	5,661.000	SY
855(A) 8815	TRAFFIC STR.(PLAST.)(THIN-LINE)(4" WIDE)	86,220.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 323
 LETTING DATE : June 14, 2007

CONTRACT ID : 070256
 PCN : 2431404C
 2431504C
 2431604C

LETTING TIME : 10:30 A.M.

PROJECTS : SSR-105C(144)SR
 SSR-105C(145)SR
 SSR-105C(146)SR

COUNTIES : BECKHAM

GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 COMPLETION DATE : 10/31/07

RES. ENG.:

CONTRACT DESCRIPTION:

ASPHALT OVERLAY SH-6: BEGIN 250' (0.05 MI) EAST OF THE
 SH-6/SH-152 JCT., EXTEND EAST. PROJECT LENGTH = 20.85 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY SSR-105C(144)SR		
411(S4) 5955	(SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	17,090.000	TON
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	343.000	TON
417 4267	COLD MILLING BITUMINOUS PAVEMENT	5,000.000	SY
855(A) 8815	TRAFFIC STR.(PLAST.)(THIN-LINE)(4" WIDE)	146,000.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0002	ROADWAY SSR-105C(145)SR		
411(S4) 5955	(SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	15,712.000	TON
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	6,141.000	TON
417 4267	COLD MILLING BITUMINOUS PAVEMENT	11,717.000	SY
855(A) 8815	TRAFFIC STR.(PLAST.)(THIN-LINE)(4" WIDE)	136,900.000	LF
855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	1.000	EA
855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	1.000	EA
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0003	ROADWAY SSR-105C(146)SR		
411(S4) 5955	(SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	8,950.000	TON
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	5,953.000	TON
417 4267	COLD MILLING BITUMINOUS PAVEMENT	5,661.000	SY
855(A) 8815	TRAFFIC STR.(PLAST.)(THIN-LINE)(4" WIDE)	86,220.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 327
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : CADDO

CONTRACT ID : 070018
 PCN : 2442104
 PROJECTS : MC-108C(173)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 COMPLETION DATE : 10/31/07

RES. ENG.:

CONTRACT DESCRIPTION:
 RESURFACE (OVERLAY) SH-58: BEGIN AT COMANCHE C/L, EXTEND N.
 TO JCT. SH-19. PROJECT LENGTH = 3.00 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	RESURFACE		
202(G) 0185	EARTHWORK	1.000	LSUM
411(S4) 5955	(SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	7,130.000	TON
417 4267	COLD MILLING BITUMINOUS PAVEMENT	43,200.000	SY
855(A) 8815	TRAFFIC STR.(PLAST.)(THIN-LINE)(4" WIDE)	60,984.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 330
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : GRADY

CONTRACT ID : 070257
 PCN : 2431104
 PROJECTS : SSR-126C(116)SR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 COMPLETION DATE : 10/31/07

RES. ENG.:

CONTRACT DESCRIPTION:
 RESURFACE LOCATION: SH-4: BEGIN 5.26 MI. SOUTH OF JCT.
 SH-4/SH-37, EXTEND NORTH PROJECT LENGTH = 3.71 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY		
202(G) 0185	EARTHWORK	1.000	LSUM
310(B) 0149	SUBGRADE, METHOD B	3,000.000	SY
411(S3) 5940	(SP)ASPH.CONC.,TYPE S3(PG 70-28 OK)	600.000	TON
411(S4) 5955	(SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	9,850.000	TON
411(S4) 6310	(SP)ASPH.CONC.,TYPE S4(PATCH)(PG64-22OK)	150.000	TON
417 4267	COLD MILLING BITUMINOUS PAVEMENT	4,000.000	SY
420(A) 4242	FABRIC REINFORCEMENT	60,600.000	SY
420(B) 4268	BITUMINOUS BINDER	15,150.000	GAL
855(A) 8815	TRAFFIC STR.(PLAST.)(THIN-LINE)(4" WIDE)	84,000.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 335
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : GRADY

CONTRACT ID : 070045
 PCN : 2442004
 PROJECTS : MC-126A(118)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 COMPLETION DATE : 10/31/07

RES. ENG.:

CONTRACT DESCRIPTION:
 RESURFACE (OVERLAY) US-81: BEGIN 0.85 MI. N. OF JCT. SH-37
 (MAIN ST. IN MINCO), EXTEND NORTH. PROJECT LENGTH = 2.12
 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	RESURFACE		
411(S4) 5955	(SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	5,480.000	TON
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	2,550.000	TON
417 4267	COLD MILLING BITUMINOUS PAVEMENT	9,613.000	SY
855(A) 8815	TRAFFIC STR.(PLAST.)(THIN-LINE)(4" WIDE)	32,400.000	LF
855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	4.000	EA
855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	2.000	EA
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 345
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : KAY

CONTRACT ID : 070096
 PCN : 2256710
 PROJECTS : SBR-136A(149)SB
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 10.84
 CALENDAR DAYS : 75
 RES. ENG.:

CONTRACT DESCRIPTION:

BRIDGE REPAIR US-60; OVER BOIS D' ARC CREEK, APPROX. 12.9
 MILES EAST OF I-35. PROJECT LENGTH = 0.100 MILE

ITEM NO.	DESCRIPTION	QUANTITY	UNITS

SECTION NO. 0001	ROADWAY		
202 (A) 0183	UNCLASSIFIED EXCAVATION	50.000	CY
202 (C) 1302	UNCLASSIFIED BORROW	50.000	CY
223 2801	TEMPORARY SILT FENCE	400.000	LF
230 (A) 2806	SOLID SLAB SODDING	1,000.000	SY
403 (A) 0217	TRAFFIC BOUND SURFACE COURSE TYPE A	10.590	TON
407 0250	TACK COAT	78.770	GAL
411 (S3) 5940	(SP)ASPH.CONC.,TYPE S3(PG 70-28 OK)	101.550	TON
411 (S3) 5945	(SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	77.960	TON
417 5267	COLD MILLING PAVEMENT	1,700.000	SY
613 (CC) 7187	TYPE B4 CULVERT END TREATMENT	2.000	EA
613 (D) 0690	24" CORR. GALV. STEEL PIPE	44.000	LF
619 (A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
619 (B) 4763	REMOVAL OF CONC.PAV.W/ASPH.OVERLAY	206.000	SY
623 (A) 0932	BEAM GUARD RAIL-W-BEAM-SINGLE	475.000	LF
623 (E) 7114	THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623 (H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	3.000	EA
SECTION NO. 0002	BRIDGE 'A'		
201 0102	CLEARING AND GRUBBING	1.000	LSUM
202 (A) 1301	UNCLASSIFIED EXCAVATION	5.000	CY
501 (E) 6354	SELECT BACKFILL	30.000	CY
501 (G) 6309	CLSM BACKFILL	5.000	CY
504 (A) 1304	APPROACH SLAB	222.200	SY
504 (C) 6276	(PL)SEALED EXPANSION JOINTS	33.000	LF
504 (E) 6245	CONCRETE RAIL (TR4)	384.000	LF
506 (A) 1322	STRUCTURAL STEEL	4,110.000	LB
509 6386	(PL)SILICONE CONSTRUCTION JOINT	98.000	LF
509 (A) 1326	CLASS AA CONCRETE	178.000	CY
509 (D) 1331	CLASS C CONCRETE	7.000	CY
511 (B) 6010	EPOXY COATED REINFORCING STEEL	41,514.000	LB
512 (A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512 (B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
515 (A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	276.000	SY
521 (A) 6210	PNEUMATICALLY PLACED MORTAR	20.000	SY
535 6130	(SP)CORROSION INHIBITOR(SURFACE APPLIED)	25.000	SY
545 4805	(PL)REPLACE BRIDGE ITEMS	42.000	EA
601 (A-1) 1353	TYPE I-A PLAIN RIPRAP	255.000	TON
601 (A-2) 1355	TYPE I-A FILTER BLANKET	113.000	TON
619 (B) 2500	(PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM

CALL ORDER : 345
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : KAY

CONTRACT ID : 070096
 PCN : 2256710
 PROJECTS : SBR-136A(149)SB
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 10.84
 CALENDAR DAYS : 75
 RES. ENG.:

SECTION NO. 0003		TRAFFIC CONTROL		
880(J)	8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0004		TRAFFIC SIGNING AND STRIPING		
855(A)	8812	TRAFFIC STRIPE (PLASTIC) (4" WIDE)	1,818.000	LF
890A/B	8756	(PL)REMOVE & RESET EXISTING SIGNS	3.000	EA
SECTION NO. 0005		CONSTRUCTION		
640	1426	FIELD OFFICE	1.000	EA
641	1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 350
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : KAY

CONTRACT ID : 070258
 PCN : 2431204
 PROJECTS : SSR-136B(144)SR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 CALENDAR DAYS : 60
 RES. ENG.:

CONTRACT DESCRIPTION:
 RESURFACE US-77: BEGIN AT SOUTH AVENUE IN PONCA CITY,
 EXTEND NORTH. PROJECT LENGTH = 3.53 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
411(S4) 5955	(SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	11,300.000	TON
414(B) 5071	8" H.E.S. CONCRETE (PATCHING)	2,400.000	SY
417 5267	COLD MILLING PAVEMENT	105,900.000	SY
612(A) 0641	MANHOLES ADJUST TO GRADE	2.000	EA
612(E) 0645	INLETS ADJUST TO GRADE	18.000	EA
612(G) 0647	VALVE BOXES ADJUST TO GRADE	1.000	EA
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	67,000.000	LF
855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	80.000	EA
855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	13.000	EA
880(A) 8812	ARROW DISPLAY(TYPE C)	90.000	SD
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	200.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	2,000.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	8,000.000	SD
880(C) 8842	BARRICADES(TYPE III)	500.000	SD
880(C) 8848	WING BARRICADES	200.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	9,000.000	SD
880(G) 8884	TUBE CHANNELIZERS	5,000.000	SD
882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	90.000	SD
SECTION NO. 0002 ADD. ALT. 1			
411(S4) 5955	(SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	200.000	TON
414(B1) 5757	8" H.E.S. DOWEL JOINTED CONCRETE PAV	300.000	SY
420(A) 4242	FABRIC REINFORCEMENT	315.000	SY

CALL ORDER : 360
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : KIOWA

CONTRACT ID : 070195
 PCN : 2093304
 2170604
 PROJECTS : SAB-138B(071)BF
 SAB-138B(084)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 85.62
 CALENDAR DAYS : 180
 RES. ENG.:

CONTRACT DESCRIPTION:

BRIDGE & APPROACHES SH-9; OVER RAINY MOUNTAIN CREEK 0.5
 MILE EAST OF SH-115/ SH-9: OVER STINKING CREEK, 5.5 MILES
 EAST OF SH-115. PROJECT LENGTH = 0.5097 MILE

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY SAB-138B(071)BF			
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(C)	0184 UNCLASSIFIED BORROW	100.000	CY
202(G)	0185 EARTHWORK	1.000	LSUM
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	1,050.000	LF
227	0100 TEMPORARY SILT DIKE	266.000	LF
230(A)	2806 SOLID SLAB SODDING	3,396.000	SY
233(A)	2817 VEGETATIVE MULCHING	4.800	AC
327(K)	4300 (SP)STABILIZED SUBGRADE	3,323.000	SY
403(A)	0217 TRAFFIC BOUND SURFACE COURSE TYPE A	25.000	TON
407	0250 TACK COAT	468.000	GAL
408	5774 PRIME COAT	1,414.000	GAL
411(S3)	5940 (SP)ASPH.CONC.,TYPE S3(PG 70-28 OK)	337.000	TON
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	2,107.000	TON
411(S4)	5955 (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	236.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	415.000	TON
509(D)	0325 CLASS C CONCRETE	50.000	CY
619(B)	4728 REMOVAL OF ASPHALT PAVEMENT	2,250.000	SY
619(B)	4780 REMOVAL OF GUARD RAIL	1,479.000	LF
619(C)	0924 SAWING PAVEMENT	52.000	LF
623(A)	0932 BEAM GUARD RAIL-W-BEAM-SINGLE	452.000	LF
623(E)	7114 THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H)	8571 (SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
SECTION NO. 0002 BRIDGE 'A' SAB-138B(071)BF			
501(B)	1307 SUBSTRUCTURE EXCAVATION COMMON	90.000	CY
501(F)	6352 GRANULAR BACKFILL	180.000	CY
503(A)	1313 PRESTRESSED CONCRETE BEAMS (TYPE IV)	1,077.000	LF
504(A)	1304 APPROACH SLAB	224.800	SY
504(E)	6245 CONCRETE RAIL (TR4)	637.000	LF
506(A)	1322 STRUCTURAL STEEL	7,650.000	LB
509(A)	1326 CLASS AA CONCRETE	420.400	CY
509(B)	1328 CLASS A CONCRETE	59.600	CY
509(D)	1331 CLASS C CONCRETE	25.000	CY
511(B)	6010 EPOXY COATED REINFORCING STEEL	93,830.000	LB

CALL ORDER : 360
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : KIOWA

CONTRACT ID : 070195
 PCN : 2093304
 2170604
 PROJECTS : SAB-138B(071)BF
 SAB-138B(084)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 85.62
 CALENDAR DAYS : 180
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0002	BRIDGE 'A' SAB-138B(071)BF		
514(A) 6010	PILES, FURNISHED (HP 10X42)	1,854.000	LF
514(A) 6012	PILES, FURNISHED (HP 14X73)	1,491.000	LF
514(B) 6292	PILES, DRIVEN (HP 10X42)	1,854.000	LF
514(B) 6296	PILES, DRIVEN (HP 14X73)	1,491.000	LF
514(F) 6354	PILE LOAD TEST (DYNAMIC)	32.000	EA
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	1,177.000	SY
523(A) 6550	(SP) SEALER CRACK PREPARATION	163.000	LF
523(B) 6560	(SP) SEALER RESIN	1.800	GAL
535 6164	(PL)FIXED BEARING ASSEMBLY	8.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	16.000	EA
535 6282	(PL)ELASTOMERIC BEARING PADS	16.000	EA
601(A-1)1353	TYPE I-A PLAIN RIPRAP	1,824.410	TON
601(A-2)1355	TYPE I-A FILTER BLANKET	371.310	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	84.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	79.000	LF
619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
SECTION NO. 0003	TRAFFIC SAB-138B(071)BF		
855(A) 8812	TRAFFIC STRIPE (PLASTIC) (4" WIDE)	6,648.000	LF
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	4,000.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	3,200.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,600.000	SD
880(C) 8842	BARRICADES (TYPE III)	2,800.000	SD
880(C) 8848	WING BARRICADES	1,000.000	SD
880(E) 8860	WARNING LIGHTS (TYPE A)	5,600.000	SD
SECTION NO. 0004	STAKING SAB-138B(071)		
642 0098	STAKING	1.000	LSUM
SECTION NO. 0005	CONSTRUCTION SAB-138B(071)BF		
640 1398	FIELD OFFICE	1.000	EA
641 1552	MOBILIZATION	1.000	LSUM
SECTION NO. 0006	ROADWAY SAB-138B(084)BF		
201 0102	CLEARING AND GRUBBING	1.000	LSUM
202(G) 0185	EARTHWORK	1.000	LSUM
205 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223 2801	TEMPORARY SILT FENCE	1,050.000	LF

CALL ORDER : 360
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : KIOWA

CONTRACT ID : 070195
 PCN : 2093304
 2170604
 PROJECTS : SAB-138B(071)BF
 SAB-138B(084)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 85.62
 CALENDAR DAYS : 180
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS

SECTION NO. 0006	ROADWAY SAB-138B(084)BF		
227	0100 TEMPORARY SILT DIKE	242.000	LF
230(A)	2806 SOLID SLAB SODDING	6,512.000	SY
233(A)	2817 VEGETATIVE MULCHING	5.700	AC
327(K)	4300 (SP)STABILIZED SUBGRADE	5,149.000	SY
403(A)	0217 TRAFFIC BOUND SURFACE COURSE TYPE A	25.000	TON
407	0250 TACK COAT	781.000	GAL
408	5774 PRIME COAT	1,082.000	GAL
411(S3)	5940 (SP)ASPH.CONC.,TYPE S3(PG 70-28 OK)	557.000	TON
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	2,083.000	TON
411(S4)	5955 (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	380.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	256.000	TON
509(D)	0325 CLASS C CONCRETE	50.000	CY
619(B)	4728 REMOVAL OF ASPHALT PAVEMENT	1,055.000	SY
619(B)	4780 REMOVAL OF GUARD RAIL	932.000	LF
619(C)	0924 SAWING PAVEMENT	52.000	LF
623(A)	0932 BEAM GUARD RAIL-W-BEAM-SINGLE	452.000	LF
623(E)	7114 THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H)	8571 (SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
SECTION NO. 0007	BRIDGE 'A' SAB-138B(084)BF		
501(B)	1307 SUBSTRUCTURE EXCAVATION COMMON	270.000	CY
501(G)	6309 CLSM BACKFILL	204.000	CY
503(A)	1313 PRESTRESSED CONCRETE BEAMS (TYPE IV)	1,434.670	LF
504(A)	1304 APPROACH SLAB	379.000	SY
504(C)	6250 SEALED EXPANSION JOINT	47.720	LF
504(E)	6245 CONCRETE RAIL (TR4)	890.200	LF
506(A)	1322 STRUCTURAL STEEL	1,800.000	LB
509(A)	1326 CLASS AA CONCRETE	587.740	CY
509(B)	1328 CLASS A CONCRETE	117.200	CY
509(D)	1331 CLASS C CONCRETE	25.000	CY
511(B)	6010 EPOXY COATED REINFORCING STEEL	165,508.000	LB
514(A)	6010 PILES, FURNISHED (HP 10X42)	434.000	LF
514(A)	6011 PILES, FURNISHED (HP 12X53)	1,953.000	LF
514(B)	6292 PILES, DRIVEN (HP 10X42)	434.000	LF
514(B)	6294 PILES, DRIVEN (HP 12X53)	1,953.000	LF
514(F)	6354 PILE LOAD TEST (DYNAMIC)	18.000	EA
515(A)	6013 WATER REPELLENT (VISUALLY INSPECTED)	1,830.000	SY
516(A)	6096 DRILLED SHAFTS 60" DIAMETER	663.900	LF
523(A)	6550 (SP) SEALER CRACK PREPARATION	95.500	LF
523(B)	6560 (SP) SEALER RESIN	1.200	GAL
535	6164 (PL)FIXED BEARING ASSEMBLY	8.000	EA
535	6165 (PL)EXPANSION BEARING ASSEMBLY	24.000	EA

CALL ORDER : 360
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : KIOWA

CONTRACT ID : 070195
 PCN : 2093304
 2170604
 PROJECTS : SAB-138B(071)BF
 SAB-138B(084)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 85.62
 CALENDAR DAYS : 180
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0007	BRIDGE 'A' SAB-138B(084)BF		
601(A-1)1353	TYPE I-A PLAIN RIPRAP	1,873.000	TON
601(A-2)1355	TYPE I-A FILTER BLANKET	388.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	96.000	LF
613(Q) 6207	6" NON-PERF.PIPES UNDERDRAIN RND.	73.000	LF
619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
SECTION NO. 0008	TRAFFIC SAB-138B(084)BF		
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	6,648.000	LF
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	4,000.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	3,200.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,600.000	SD
880(C) 8842	BARRICADES(TYPE III)	2,800.000	SD
880(C) 8848	WING BARRICADES	1,000.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	5,600.000	SD
SECTION NO. 0009	STAKING SAB-138B(084)BF		
642 0098	STAKING	1.000	LSUM
SECTION NO. 0010	CONSTRUCTION SAB-138B(084)BF		
640 1398	FIELD OFFICE	1.000	EA

CALL ORDER : 370
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : LEFLORE

CONTRACT ID : 070259
 PCN : 2433804
 PROJECTS : SSR-140A(151)SR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 COMPLETION DATE : 10/31/07

RES. ENG.:

CONTRACT DESCRIPTION:
 RESURFACE US-59: BEGIN AT THE CURB & GUTTER SEC. ON THE
 SOUTH SIDE OF SHADY POINT, EXTEND NORTH. PROJECT LENGTH = 2.56 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY		
411(S4) 5950	(SP)ASPH.CONC.,TYPE S4(PG 76-28 OK)	12,000.000	TON
411(S5) 5965	(SP)ASPH.CONC.,TYPE S5(PG 76-28 OK)	4,550.000	TON
417 4267	COLD MILLING BITUMINOUS PAVEMENT	75,000.000	SY
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	93,500.000	LF
855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	15.000	EA
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 380
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : LINCOLN

CONTRACT ID : 070260
 PCN : 2320804
 PROJECTS : SBR-141C(162)SB
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 14.09
 CALENDAR DAYS : 60
 RES. ENG.:

CONTRACT DESCRIPTION:
 BRIDGE AND APPROACHES SH-66B: OVER CAPTAIN CREEK,
 APPROX. 1.5 MILES NORTHEAST OF SH-66.

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
623(A) 1418	BEAM GUARD RAIL-W-BEAM-SINGLE	200.000	LF
623(E) 7114	THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
625(D) 1254	REMOVE AND RECONSTRUCT GUARD RAIL	400.000	LF
SECTION NO. 0002 BRIDGE "A"			
417 5267	COLD MILLING PAVEMENT	260.000	SY
504(C) 6276	(PL)SEALED EXPANSION JOINTS	30.000	LF
504(F) 1381	CONCRETE PARAPET	454.700	LF
506(A) 1322	STRUCTURAL STEEL	2,900.000	LB
509(A) 1326	CLASS AA CONCRETE	120.900	CY
511(B) 6010	EPOXY COATED REINFORCING STEEL	37,410.000	LB
512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	195.000	SY
616(B) 5221	4" POLYVINYL CHLORIDE (PVC) PIPE	80.000	LF
619(B) 2500	(PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM
SECTION NO. 0003 TRAFFIC			
855(A) 8812	TRAFFIC STRIPE (PLASTIC) (4" WIDE)	1,600.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0004 CONSTRUCTION			
641 1399	MOBILIZATION	1.000	LSUM

CALL ORDER : 390
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : LOGAN

CONTRACT ID : 070219
 PCN : 1230804
 PROJECTS : SAB-042C(239)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 43.35
 CALENDAR DAYS : 180
 RES. ENG.:

CONTRACT DESCRIPTION:

BRIDGE AND APPROACHES US-77: APPROX. 13.0 MILES NORTH OF
 JCT. SH-33, OVER BEAVER CREEK. PROJECT LENGTH = 0.474 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY		
201	0102 CLEARING AND GRUBBING	1.000	LSUM
202(A)	0183 UNCLASSIFIED EXCAVATION	10,779.000	CY
202(C)	1302 UNCLASSIFIED BORROW	36,576.000	CY
205	4229 TYPE A-SALVAGED TOPSOIL	1.000	LSUM
220	2800 (SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
223	2801 TEMPORARY SILT FENCE	2,402.000	LF
224	2803 TEMPORARY SEDIMENT FILTER	1.000	EA
227	0100 TEMPORARY SILT DIKE	236.000	LF
230(A)	2806 SOLID SLAB SODDING	7,198.460	SY
230(B)	2807 MULCH SODDING	14,051.020	SY
232(B)	2814 SEEDING METHOD B	2.900	AC
233(A)	2817 VEGETATIVE MULCHING	2.900	AC
327(A)	4200 (SP)FLY ASH	423.450	TON
327(E)	4240 (SP)CEMENTITIOUS STABILIZED SUBGRADE	9,802.160	SY
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	39.570	TON
407	0250 TACK COAT	1,172.320	GAL
408	5774 PRIME COAT	1,720.890	GAL
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	3,934.670	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	1,524.690	TON
509(D)	0325 CLASS C CONCRETE	130.000	CY
601A-1	0536 TYPE I-A PLAIN RIPRAP	87.840	TON
601A-2	0538 TYPE I-A FILTER BLANKET	18.280	TON
611(E)	5329 INLET GPI TYPE 1 (DES. 3)	1.000	EA
613(B)	0494 36" R.C.PIPE CLASS III	248.000	LF
613(CC)	7186 TYPE A4 CULVERT END TREATMENT	2.000	EA
613(CC)	7188 TYPE C4 CULVERT END TREATMENT	2.000	EA
613(D)	0688 12" CORR. GALV. STEEL PIPE	27.000	LF
613(D)	0689 18" CORR. GALV. STEEL PIPE	32.000	LF
613(D)	0691 30" CORR. GALV. STEEL PIPE	32.000	LF
613(M)	5722 12" PREFAB. CULVERT END SEC., ROUND	2.000	EA
613(MM)	7503 TYPE D4 SLOPED CONCRETE END SECTION	2.000	EA
619(A)	0920 REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
619(B)	4763 REMOVAL OF CONC.PAV.W/ASPH.OVERLAY	6,747.770	SY
619(C)	0924 SAWING PAVEMENT	2,501.450	LF
623(A)	0932 BEAM GUARD RAIL-W-BEAM-SINGLE	900.000	LF
623(E)	7114 THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA
623(H)	8571 (SP)G.E.T. GUARD RAIL END SECTION	4.000	EA
624(C)	4459 (SP)FENCE-STYLE SWF (5 BARBED WIRE)	675.000	LF

CALL ORDER : 390
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : LOGAN

CONTRACT ID : 070219
 PCN : 1230804
 PROJECTS : SAB-042C(239)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 43.35
 CALENDAR DAYS : 180
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0002 BRIDGE 'A'			
501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	90.000	CY
501(F) 6352	GRANULAR BACKFILL	180.000	CY
503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	1,197.000	LF
504(A) 1304	APPROACH SLAB	224.800	SY
504(E) 6245	CONCRETE RAIL (TR4)	697.000	LF
506(A) 1322	STRUCTURAL STEEL	1,050.000	LB
509(A) 1326	CLASS AA CONCRETE	395.000	CY
509(B) 1328	CLASS A CONCRETE	166.000	CY
509(D) 0325	CLASS C CONCRETE	17.400	CY
511(A) 1332	REINFORCING STEEL	910.000	LB
511(B) 6010	EPOXY COATED REINFORCING STEEL	116,560.000	LB
514(A) 6010	PILES, FURNISHED (HP 10X42)	1,070.000	LF
514(B) 6292	PILES, DRIVEN (HP 10X42)	1,070.000	LF
514(F) 6354	PILE LOAD TEST (DYNAMIC)	20.000	EA
515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	1,315.000	SY
516(A) 6098	DRILLED SHAFTS 72" DIAMETER	236.000	LF
523(A) 6550	(SP) SEALER CRACK PREPARATION	163.000	LF
523(B) 6560	(SP) SEALER RESIN	1.800	GAL
535 6164	(PL)FIXED BEARING ASSEMBLY	8.000	EA
535 6165	(PL)EXPANSION BEARING ASSEMBLY	16.000	EA
535 6282	(PL)ELASTOMERIC BEARING PADS	16.000	EA
601(B-1) 1359	TYPE II-A SP. PLAIN RIPRAP	3,361.000	TON
601(B-2) 1361	TYPE II-A FILTER BLANKET	802.000	TON
613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	84.000	LF
613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	120.000	LF
619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
SECTION NO. 0003 TRAFFIC SIGNING AND STRIPING			
855(A) 8815	TRAFFIC STR.(PLAST.)(THIN-LINE)(4" WIDE)	10,000.000	LF
890(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM
SECTION NO. 0004 TRAFFIC OPERATIONS			
856(A) 8839	CONSTRUCTION TRAFF.STR.(PAINT)(4" WIDE)	25,600.000	LF
856(G) 8887	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-1	1,000.000	EA
859(A) 8006	PAVEMENT MRKNG.REMOVAL(TRAFF.STRP)	12,800.000	LF
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	3,600.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	5,040.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,080.000	SD
880(C) 8842	BARRICADES(TYPE III)	2,700.000	SD
880(C) 8848	WING BARRICADES	720.000	SD
880(D) 8854	VERTICAL PANELS	7,920.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	5,400.000	SD
880(E) 8872	WARNING LIGHTS(TYPE C)	19,980.000	SD

CALL ORDER : 390
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : LOGAN

CONTRACT ID : 070219
 PCN : 1230804
 PROJECTS : SAB-042C(239)BF
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 43.35
 CALENDAR DAYS : 180
 RES. ENG.:

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0004	TRAFFIC OPERATIONS		
880 (F) 8878	DRUMS	12,060.000	SD
SECTION NO. 0005	STAKING		
642 0098	STAKING	1.000	LSUM
SECTION NO. 0006	CONSTRUCTION		
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 400
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : LOGAN

CONTRACT ID : 070261
 PCN : 2431304
 PROJECTS : SSR-142C(145)SR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 CALENDAR DAYS : 25
 RES. ENG.:

CONTRACT DESCRIPTION:

ASPHALT OVERLAY SH-74: BEGIN 0.2 MI. NORTH OF WATERLOO ROAD,
 EXTEND NORTH. PROJECT LENGTH = 5.83 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY		
411(S4) 5955	(SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	9,500.000	TON
417 5267	COLD MILLING PAVEMENT	533.000	SY
880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	100.000	SD
880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	500.000	SD
880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	2,000.000	SD
880(C) 8848	WING BARRICADES	200.000	SD
880(E) 8860	WARNING LIGHTS(TYPE A)	1,200.000	SD
880(G) 8884	TUBE CHANNELIZERS	1,000.000	SD

CALL ORDER : 410
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : MCINTOSH

CONTRACT ID : 070262
 PCN : 2436104
 PROJECTS : SSR-146C(095)SR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 CALENDAR DAYS : 30
 RES. ENG.:

CONTRACT DESCRIPTION:

RESURFACE SH-72: BEGIN AT US-266 JCT. EXTEND N. TO THE
 COUNTY LINE, (INCLUDES 0.1 MILE FOR WESTBOUND US-266
 ON-RAMP). PROJECT LENGTH = 3.52 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY		
403(F) 7047	TRAFFIC BOUND SURFACE COURSE TYPE F	900.000	TON
407 0250	TACK COAT	2,700.000	GAL
411(S5) 5970	(SP)ASPH.CONC.,TYPE S5(PG 70-28 OK)	7,000.000	TON
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	69,000.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 422
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : MCINTOSH

CONTRACT ID : 070265
 PCN : 2436204
 2436304
 PROJECTS : MC-146A(096)
 SSR-146A(097)SR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 CALENDAR DAYS : 75
 RES. ENG.:

CONTRACT DESCRIPTION:

ASPHALT OVERLAY US-69: BEGIN 9.82 MILES NORTH OF THE
 PITTSBURG C/L, EXTEND NORTH (NORTH AND SOUTHBOUND LANES).
 PROJECT LENGTH = 13.74 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY MC-146A(096)			
403(F) 7047	TRAFFIC BOUND SURFACE COURSE TYPE F	4,300.000	TON
407 0250	TACK COAT	9,100.000	GAL
411(S4) 5950	(SP)ASPH.CONC.,TYPE S4(PG 76-28 OK)	11,900.000	TON
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	8,560.000	TON
413(A) 4861	RUMBLE STRIP-METHOD AC-CON	72,800.000	LF
417 5267	COLD MILLING PAVEMENT	1,270.000	SY
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	91,000.000	LF
857(A) 8947	PAVE.MARKERS CLASS C TYPE 2-C	450.000	EA
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0002 ROADWAY SSR-146A(097)SR			
403(F) 7047	TRAFFIC BOUND SURFACE COURSE TYPE F	4,300.000	TON
407 0250	TACK COAT	12,100.000	GAL
411(S4) 5950	(SP)ASPH.CONC.,TYPE S4(PG 76-28 OK)	18,600.000	TON
411(S4) 5960	(SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	8,560.000	TON
413(A) 4861	RUMBLE STRIP-METHOD AC-CON	72,800.000	LF
417 5267	COLD MILLING PAVEMENT	55,265.000	SY
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	91,000.000	LF
857(A) 8947	PAVE.MARKERS CLASS C TYPE 2-C	450.000	EA
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 430
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : MAJOR

CONTRACT ID : 070266
 PCN : 2425904
 PROJECTS : MC-147A(124)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 CALENDAR DAYS : 60
 RES. ENG.:

CONTRACT DESCRIPTION:

RESURFACE US-60: BEGIN AT END OF NEW OVERLAY 0.45 MI. WEST
 OF JCT. US-412/SH-58 WEST OF RINGWOOD, EXTEND EAST.
 PROJECT LENGTH = 4.8 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY			
407 0250	TACK COAT	7,700.000	GAL
411(S3) 6210	(SP)ASPH.CONC.,TYPE S3(PATCH)(PG64-22OK)	250.000	TON
411(S4) 5955	(SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	22,000.000	TON
417 5267	COLD MILLING PAVEMENT	33,300.000	SY
619(B) 4780	REMOVAL OF GUARD RAIL	625.000	LF
623(A) 0932	BEAM GUARD RAIL-W-BEAM-SINGLE	250.000	LF
623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	5.000	EA
623(I) 8675	(PL)BRIDGE GUARD RAIL CONNECTION-TYPE A	5.000	EA
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	115,206.000	LF
855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	55.000	EA
876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	125.000	SD
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0002 CONSTRUCTION			
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 440
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : MAYES

CONTRACT ID : 070164
 PCN : 2400904
 PROJECTS : SSR-149N(102)SR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 CALENDAR DAYS : 60
 RES. ENG.:

CONTRACT DESCRIPTION:
 SURFACE REPAIR, JOINT SEAL US-69: BEGIN AT THE JCT OF
 US-69/SH-20, IN PRYOR, & EXTEND NORTH.
 PROJECT LENGTH = 8.00 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	JOINT SEAL/REPAIR		
303 0192	AGGREGATE BASE	540.000	CY
414(B1) 5800	H.E.S. DOWEL JOINTED CONC. PAV REPAIR	800.000	SY
419 4152	CONCRETE JOINT REHABILITATION	194,310.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 445
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : MURRAY

CONTRACT ID : 070071
 PCN : 2442204
 PROJECTS : SSR-150C(068)SR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 COMPLETION DATE : 10/31/07

RES. ENG.:

CONTRACT DESCRIPTION:

RESURFACE SH-7: BEGIN 2.63 MILES EAST OF I-35, EXTEND EAST.
 PROJECT LENGTH = 2.38 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	RESURFACE		
411(S4) 5955	(SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	9,015.000	TON
411(S4) 6310	(SP)ASPH.CONC.,TYPE S4(PATCH)(PG64-22OK)	40.000	TON
414(B) 5913	H.E.S. CONCRETE (FULL DEPTH PATCHING)	100.000	SY
417 4267	COLD MILLING BITUMINOUS PAVEMENT	74,080.000	SY
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	84,000.000	LF
855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	15.000	EA
855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	5.000	EA
855(B) 8824	TRAFFIC STRIPE(PLASTIC)(SYMBOLS)	4.000	EA
857(B) 8962	REMOVE & RESET CLASS C PAVE. MARKERS	114.000	EA
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 450
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : NOBLE

CONTRACT ID : 070267
 PCN : 2420604
 PROJECTS : IMC-152A(129)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 CALENDAR DAYS : 60
 RES. ENG.:

CONTRACT DESCRIPTION:

RESURFACE I-35: FROM 0.35 MILES SOUTH OF US-77, EXTEND
 NORTH. PROJECT LENGTH = 7.22 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY - IMC-152A(129)		
411	4280 (SP)ULTRATHIN BONDED WEARING COURSE	252,000.000	SY
417	4659 (PL) FOG SEAL	1,600.000	GAL
417	5267 COLD MILLING PAVEMENT	1,100.000	SY
855(A)	8812 TRAFFIC STRIPE (PLASTIC) (4" WIDE)	206,300.000	LF
880(A)	8812 ARROW DISPLAY (TYPE C)	60.000	SD
880(B)	8818 CONSTRUCTION SIGNS 0 TO 6.25 SF	500.000	SD
880(B)	8821 CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,000.000	SD
880(B)	8824 CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	2,000.000	SD
880(C)	8848 WING BARRICADES	240.000	SD
880(E)	8860 WARNING LIGHTS (TYPE A)	2,000.000	SD
880(F)	8878 DRUMS	1,000.000	SD
880(G)	8884 TUBE CHANNELIZERS	1,000.000	SD
882(B)	8306 PORT.CHANGEABLE MESSAGE SIGN	60.000	SD

CALL ORDER : 451
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : OKLAHOMA

CONTRACT ID : 070268
 PCN : 2425704
 PROJECTS : IMC-155A(607)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 CALENDAR DAYS : 90
 RES. ENG.:

CONTRACT DESCRIPTION:

RESURFACE I-40: BEGIN JUST W. OF HUDIBURG DR., EXTEND E. TO
 JUST E. OF DOUGLAS RD. INTERCHANGE (BOTH DIRECTIONS OF
 TRAVEL). PROJECT LENGTH = 3.24 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY - IMC-155A(607)			
411	4280 (SP)ULTRATHIN BONDED WEARING COURSE	216,000.000	SY
411(S4)	6310 (SP)ASPH.CONC.,TYPE S4(PATCH)(PG64-220K)	50.000	TON
417	5267 COLD MILLING PAVEMENT	180,000.000	SY
828(B)	8138 LOOP DETECTOR WIRE	4,200.000	LF
855(A)	8812 TRAFFIC STRIPE(PLASTIC)(4" WIDE)	154,500.000	LF
855(B)	8818 TRAFFIC STRIPE(PLASTIC)(ARROWS)	12.000	EA
855(B)	8821 TRAFFIC STRIPE(PLASTIC)(WORDS)	12.000	EA
856(A)	8839 CONSTRUCTION TRAFF.STR.(PAINT)(4" WIDE)	18,000.000	LF
856(G)	8887 (PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-1	7,500.000	EA
859(A)	8006 PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	4,610.000	LF
880(A)	8812 ARROW DISPLAY(TYPE C)	180.000	SD
880(B)	8821 CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	2,000.000	SD
880(B)	8824 CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	4,000.000	SD
880(C)	8842 BARRICADES(TYPE III)	400.000	SD
880(C)	8848 WING BARRICADES	400.000	SD
880(E)	8860 WARNING LIGHTS(TYPE A)	3,000.000	SD
880(E)	8872 WARNING LIGHTS(TYPE C)	7,000.000	SD
880(F)	8878 DRUMS	7,000.000	SD
880(L)	8911 TRAFFIC SURVEILLANCE, POLICE	200.000	HOURL
882(B)	8306 PORT.CHANGEABLE MESSAGE SIGN	180.000	SD
890(A)	8702 (PL)REMOVAL OF CLASS C PAVEMENT MARKERS	800.000	EA
SECTION NO. 0002 CONSTRUCTION - IMC-155A(607)			
641	1552 MOBILIZATION	1.000	LSUM

CALL ORDER : 452
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.

COUNTIES : NOBLE OKLAHOMA

CONTRACT ID : 070269
 PCN : 2420604C
 2425704C
 PROJECTS : IMC-152A(129)
 IMC-155A(607)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 CALENDAR DAYS : 120
 RES. ENG.:

CONTRACT DESCRIPTION:

RESURFACE I-35: FROM 0.35 MILES SOUTH OF US-77, EXTEND
 NORTH/ I-40: FROM HUDIBURG DR TO DOUGLAS (BOTH DIRECTIONS).
 PROJECT LENGTH = 10.46 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY - IMC-152A(129)			
411	4280 (SP)ULTRATHIN BONDED WEARING COURSE	252,000.000	SY
417	4659 (PL)FOG SEAL	1,600.000	GAL
417	5267 COLD MILLING PAVEMENT	1,100.000	SY
855(A)	8812 TRAFFIC STRIPE(PLASTIC)(4" WIDE)	206,300.000	LF
880(A)	8812 ARROW DISPLAY(TYPE C)	60.000	SD
880(B)	8818 CONSTRUCTION SIGNS 0 TO 6.25 SF	500.000	SD
880(B)	8821 CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,000.000	SD
880(B)	8824 CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	2,000.000	SD
880(C)	8848 WING BARRICADES	240.000	SD
880(E)	8860 WARNING LIGHTS(TYPE A)	2,000.000	SD
880(F)	8878 DRUMS	1,000.000	SD
880(G)	8884 TUBE CHANNELIZERS	1,000.000	SD
882(B)	8306 PORT.CHANGEABLE MESSAGE SIGN	60.000	SD
SECTION NO. 0002 ROADWAY - IMC-155A(607)			
411	4280 (SP)ULTRATHIN BONDED WEARING COURSE	216,000.000	SY
411(S4)	6310 (SP)ASPH.CONC., TYPE S4(PATCH)(PG64-22OK)	50.000	TON
417	5267 COLD MILLING PAVEMENT	180,000.000	SY
828(B)	8138 LOOP DETECTOR WIRE	4,200.000	LF
855(A)	8812 TRAFFIC STRIPE(PLASTIC)(4" WIDE)	154,500.000	LF
855(B)	8818 TRAFFIC STRIPE(PLASTIC)(ARROWS)	12.000	EA
855(B)	8821 TRAFFIC STRIPE(PLASTIC)(WORDS)	12.000	EA
856(A)	8839 CONSTRUCTION TRAFF.STR.(PAINT)(4" WIDE)	18,000.000	LF
856(G)	8887 (PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-1	7,500.000	EA
859(A)	8006 PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	4,610.000	LF
880(A)	8812 ARROW DISPLAY(TYPE C)	180.000	SD
880(B)	8821 CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	2,000.000	SD
880(B)	8824 CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	4,000.000	SD
880(C)	8842 BARRICADES(TYPE III)	400.000	SD
880(C)	8848 WING BARRICADES	400.000	SD
880(E)	8860 WARNING LIGHTS(TYPE A)	3,000.000	SD
880(E)	8872 WARNING LIGHTS(TYPE C)	7,000.000	SD
880(F)	8878 DRUMS	7,000.000	SD
880(L)	8911 TRAFFIC SURVEILLANCE, POLICE	200.000	HOUR
882(B)	8306 PORT.CHANGEABLE MESSAGE SIGN	180.000	SD
890(A)	8702 (PL)REMOVAL OF CLASS C PAVEMENT MARKERS	800.000	EA

CALL ORDER : 452
LETTING DATE : June 14, 2007
LETTING TIME : 10:30 A.M.

COUNTIES : NOBLE OKLAHOMA

CONTRACT ID : 070269
PCN : 2420604C
2425704C
PROJECTS : IMC-152A(129)
IMC-155A(607)
GUARANTY : 5% OF BID TOTAL
PLAN PRICE : 0.00
CALENDAR DAYS : 120
RES. ENG.:

SECTION NO. 0003 CONSTRUCTION - IMC-155A(607)

641 1552 MOBILIZATION 1.000 LSUM

CALL ORDER : 460
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : OKFUSKEE

CONTRACT ID : 070270
 PCN : 2425404
 PROJECTS : IMC-154A(104)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 CALENDAR DAYS : 60
 RES. ENG.:

CONTRACT DESCRIPTION:
 RESURFACE I-40: BEGIN 4.6 MI. W. OF JCT. US-75/I-40, EXTEND
 EAST. PROJECT LENGTH = 4.6 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY - IMC-154A(104)		
403(A) 0217	TRAFFIC BOUND SURFACE COURSE TYPE A	25.000	TON
414(B) 5913	H.E.S. CONCRETE (FULL DEPTH PATCHING)	1,153.000	SY
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 461
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : SEMINOLE

CONTRACT ID : 070271
 PCN : 2425604
 PROJECTS : IMC-167A(139)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 CALENDAR DAYS : 60
 RES. ENG.:

CONTRACT DESCRIPTION:
 RESURFACE I-40: BEGIN 7.5 MI. EAST OF JCT. US-377/I-40,
 EXTEND EAST. PROJECT LENGTH = 5.5 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY - IMC-167A(139)		
403(A) 0217	TRAFFIC BOUND SURFACE COURSE TYPE A	25.000	TON
414(B) 5913	H.E.S. CONCRETE (FULL DEPTH PATCHING)	786.000	SY
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 462
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.

COUNTIES : OKFUSKEE SEMINOLE

CONTRACT ID : 070272
 PCN : 2425404C
 2425604C
 PROJECTS : IMC-154A(104)
 IMC-167A(139)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 CALENDAR DAYS : 100
 RES. ENG.:

CONTRACT DESCRIPTION:
 RESURFACE I-40: BEGIN 4.6 MI. W. OF JCT. US-75/I-40, EXTEND
 EAST. I-40: BEGIN 7.5 MI. E. OF JCT. US-377/I-40, EXTEND
 EAST. PROJECT LENGTH = 10.10 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY - IMC-154A(104)			
403(A) 0217	TRAFFIC BOUND SURFACE COURSE TYPE A	25.000	TON
414(B) 5913	H.E.S. CONCRETE (FULL DEPTH PATCHING)	1,153.000	SY
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0002 ROADWAY - IMC-167A(139)			
403(A) 0217	TRAFFIC BOUND SURFACE COURSE TYPE A	25.000	TON
414(B) 5913	H.E.S. CONCRETE (FULL DEPTH PATCHING)	786.000	SY
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 470
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : OSAGE

CONTRACT ID : 070166
 PCN : 2400604
 PROJECTS : MC-157A(095)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 COMPLETION DATE : 10/31/07

RES. ENG.:

CONTRACT DESCRIPTION:
 RESURFACE US-60: FROM APPROX. 1.0 MILE WEST OF SH-123S,
 EXTEND EAST TO SH-123 SOUTH. PROJECT LENGTH = 1.02 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY MC-157A(095)		
209	0120 MACHINE GRADING	80.000	STA
303	0192 AGGREGATE BASE	970.000	CY
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	140.000	TON
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	1,460.000	TON
411(S4)	5955 (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	2,816.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	960.000	TON
417	5267 COLD MILLING PAVEMENT	4,770.000	SY
508(B)	1010 (SP)PRECAST RCB 5' X 3'	15.000	LF
619(B)	0291 REMOVAL OF HEADWALL	1.000	EA
619(B)	4780 REMOVAL OF GUARD RAIL	150.000	LF
653(C)	5946 OUTLET LATERAL HEADWALL	1.000	EA
855(A)	8812 TRAFFIC STRIPE(PLASTIC)(4" WIDE)	57,940.000	LF
880(J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 471
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : WASHINGTON

CONTRACT ID : 070169
 PCN : 2400704
 PROJECTS : CMC-174A(052)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 COMPLETION DATE : 10/31/07

RES. ENG.:

CONTRACT DESCRIPTION:
 SURFACE REPAIR US-60: BEGIN AT JCT OF US-60 EAST/SH-123
 SOUTH, IN BARTLESVILLE, EXTEND EAST.
 PROJECT LENGTH = 1.41 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY CMC-174A(052)		
303	5912 AGGREGATE BASE	20.000	TON
414(B1)	5800 H.E.S. DOWEL JOINTED CONC. PAV REPAIR	2,000.000	SY
417	5267 COLD MILLING PAVEMENT	42,430.000	SY
419	4152 CONCRETE JOINT REHABILITATION	64,680.000	LF
425	5195 DIAMOND GRINDING CONCRETE PAVEMENT	42,430.000	SY
436	0100 DOWEL BAR RETROFIT	12,700.000	EA
609(A)	0300 CONC.CURB(6" BARRIER-INTEGRAL)	100.000	LF
855(A)	8812 TRAFFIC STRIPE(PLASTIC)(4" WIDE)	29,810.000	LF
880(J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 472
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : OSAGE

CONTRACT ID : 070279
 PCN : 2400604C
 2400704C
 PROJECTS : MC-157A(095)
 CMC-174A(052)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 COMPLETION DATE : 10/31/07

RES. ENG.:

CONTRACT DESCRIPTION:

RESURFACE US-60: APPROX. 1.0 MI. W. OF SH-123S, EXTEND E
 TO SH-123 S. US-60: BEGIN AT JCT US-60 EAST/SH-123S,
 EXTEND EAST. PROJECT LENGTH = 2.43 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS

SECTION NO. 0001	ROADWAY MC-157A(095)		
209	0120 MACHINE GRADING	80.000	STA
303	0192 AGGREGATE BASE	970.000	CY
403(E)	0225 TRAFFIC BOUND SURFACE COURSE TYPE E	140.000	TON
411(S3)	5945 (SP)ASPH.CONC.,TYPE S3(PG 64-22 OK)	1,460.000	TON
411(S4)	5955 (SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	2,816.000	TON
411(S4)	5960 (SP)ASPH.CONC.,TYPE S4(PG 64-22 OK)	960.000	TON
417	5267 COLD MILLING PAVEMENT	4,770.000	SY
508(B)	1010 (SP)PRECAST RCB 5' X 3'	15.000	LF
619(B)	0291 REMOVAL OF HEADWALL	1.000	EA
619(B)	4780 REMOVAL OF GUARD RAIL	150.000	LF
653(C)	5946 OUTLET LATERAL HEADWALL	1.000	EA
855(A)	8812 TRAFFIC STRIPE(PLASTIC)(4" WIDE)	57,940.000	LF
880(J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0002	ROADWAY CMC-174A(052)		
303	5912 AGGREGATE BASE	20.000	TON
414(B1)	5800 H.E.S. DOWEL JOINTED CONC. PAV REPAIR	2,000.000	SY
417	5267 COLD MILLING PAVEMENT	42,430.000	SY
419	4152 CONCRETE JOINT REHABILITATION	64,680.000	LF
425	5195 DIAMOND GRINDING CONCRETE PAVEMENT	42,430.000	SY
436	0100 DOWEL BAR RETROFIT	12,700.000	EA
609(A)	0300 CONC.CURB(6" BARRIER-INTEGRAL)	100.000	LF
855(A)	8812 TRAFFIC STRIPE(PLASTIC)(4" WIDE)	29,810.000	LF
880(J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 475
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : OTTAWA

CONTRACT ID : 070302
 PCN : 2453304
 PROJECTS : MC-158B(138)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 CALENDAR DAYS : 60
 RES. ENG.:

CONTRACT DESCRIPTION:
 SURFACING US-69A: BEGIN APPROXIMATELY 0.33 MILES WEST OF
 NS-460, EXTEND EAST. PROJECT LENGTH = 0.16 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY		
202 (G) 0185	EARTHWORK	1.000	LSUM
403 (E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	140.000	TON
509 (B) 0321	CLASS A CONCRETE	630.000	CY
511 (A) 0332	REINFORCING STEEL	85,250.000	LB
627 (G) 4316	RELOC.PORT.TYPE PRECAST CONC.MEDIAN BARR	1,500.000	LF
627 (H) 5856	DEL.PORT.TYPE PREC. CONCRETE MEDIAN BARR	1,840.000	LF
871 8705	(PL)CONST.ZONE IMPACT ATTEN.	90.000	SD
871 8707	(PL)RELOC.OF CONST.ZN.QUADGUARD IMP.ATTN	4.000	EA
880 (J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 490
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : POTTAWATOMIE

CONTRACT ID : 070273
 PCN : 2425504
 PROJECTS : MC-163C(215)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 CALENDAR DAYS : 45
 RES. ENG.:

CONTRACT DESCRIPTION:
 RESURFACE SH-3E: BEGIN AT JCT. SH-18 (HARRISON ST.) EXTEND
 EAST TO SEMINOLE C/L. PROJECT LENGTH = 7.83 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY		
407 0250	TACK COAT	14,161.000	GAL
411(S4) 5955	(SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	23,166.000	TON
855(A) 8815	TRAFFIC STR.(PLAST.)(THIN-LINE)(4" WIDE)	160,000.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 510
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : STEPHENS

CONTRACT ID : 070274
 PCN : 2431004
 PROJECTS : MC-169A(133)
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 COMPLETION DATE : 10/31/07

RES. ENG.:

CONTRACT DESCRIPTION:
 ASPHALT OVERLAY US-81: BEGIN 140 FT. SOUTH OF BEECH AVENE
 IN DUNCAN, EXTEND NORTH. PROJECT LENGTH = 2.10 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY		
411(S4) 5950	(SP)ASPH.CONC.,TYPE S4(PG 76-28 OK)	5,950.000	TON
411(S4) 6310	(SP)ASPH.CONC.,TYPE S4(PATCH)(PG64-22OK)	150.000	TON
417 4267	COLD MILLING BITUMINOUS PAVEMENT	34,000.000	SY
855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	28,500.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 515
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : STEPHENS

CONTRACT ID : 070095
 PCN : 2442304
 PROJECTS : MC-169C(138)
 DBE GOALS : 0.00
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 COMPLETION DATE : 10/31/07

RES. ENG.:

CONTRACT DESCRIPTION:

RESURFACE SH-29: BEGIN 0.73 MILES EAST OF JCT. US-81,
 EXTEND EAST. PROJECT LENGTH = 0.45 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	RESURFACE		
411(S4) 5955	(SP)ASPH.CONC.,TYPE S4(PG 70-28 OK)	1,273.000	TON
417 4267	COLD MILLING BITUMINOUS PAVEMENT	7,420.000	SY
855(A) 8815	TRAFFIC STR.(PLAST.)(THIN-LINE)(4" WIDE)	9,504.000	LF
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

CALL ORDER : 520
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : TEXAS

CONTRACT ID : 070275
 PCN : 2426004
 PROJECTS : SSR-170A(126)SR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 CALENDAR DAYS : 90
 TIME "B" BID : 5000 /DAY
 RES. ENG.:

CONTRACT DESCRIPTION:
 RESURFACE US-54: INTERSECTIONS OF US-54/US-64, US-54/SH-3,
 AND US-54/12TH ST., IN THE CITY OF GUYMON.
 PROJECT LENGTH = 0.31 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY SSR-170A(126)SR			
202(G) 0185	EARTHWORK	1.000	LSUM
310(B) 0149	SUBGRADE, METHOD B	13,000.000	SY
414(A1) 5756	12" P.C. DOWEL JOINTED CONCRETE PAVEMENT	13,000.000	SY
609(B) 1513	1'-8" COMB.CRB.& GUT.(6" BARRIER)	115.000	LF
619(B) 4726	REMOVAL OF CURB AND GUTTER	115.000	LF
619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	13,000.000	SY
619(C) 0924	SAWING PAVEMENT	4,100.000	LF
855(A) 8820	(PL)4" RECESSED THERMOPLASTIC STRIPING	6,500.000	LF
855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	12.000	EA
855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	6.000	EA
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0002 CONSTRUCTION SSR-170A(126)SR			
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 521
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.
 COUNTIES : WOODWARD

CONTRACT ID : 070276
 PCN : 2425804
 PROJECTS : SSR-177A(084)SR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 CALENDAR DAYS : 75
 TIME "B" BID : 5000 /DAY
 RES. ENG.:

CONTRACT DESCRIPTION:
 RESURFACE US-183: US-183/US-270 AT 1ST STREET, IN THE CITY
 OF WOODWARD. PROJECT LENGTH = 0.140 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADWAY SSR-177A(084)SR		
202(G) 0185	EARTHWORK	1.000	LSUM
224 2803	TEMPORARY SEDIMENT FILTER	4.000	EA
230(A) 2806	SOLID SLAB SODDING	500.000	SY
232(D) 2816	WATERING	20.000	MGAL
234(A) 2824	FERTILIZING (10-20-10)	0.050	TON
310(B) 0149	SUBGRADE, METHOD B	8,150.000	SY
414(A1) 5756	12" P.C. DOWEL JOINTED CONCRETE PAVEMENT	8,150.000	SY
609(B) 1501	1'-8" COMB.CRB.& GUT.(6" MNTBLE)	175.000	LF
619(B) 4726	REMOVAL OF CURB AND GUTTER	195.000	LF
619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	8,150.000	SY
619(B) 6132	REMOVAL OF 6" CONCRETE DIVIDING STRIP	8.000	SY
619(C) 0924	SAWING PAVEMENT	1,900.000	LF
823 8478	(PL)PORTABLE TRAFFIC SIGNAL SYSTEM	225.000	SD
855(A) 8820	(PL)4" RECESSED THERMOPLASTIC STRIPING	5,000.000	LF
855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	3.000	EA
855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	3.000	EA
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0002	CONSTRUCTION SSR-177A(084)SR		
641 1552	MOBILIZATION	1.000	LSUM

CALL ORDER : 522
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.

COUNTIES : TEXAS WOODWARD

CONTRACT ID : 070277
 PCN : 2426004C
 2425804C
 PROJECTS : SSR-170A(126)SR
 SSR-177A(084)SR
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 CALENDAR DAYS : 155
 TIME "B" BID : 5000 /DAY
 RES. ENG.:

CONTRACT DESCRIPTION:

RESURFACE US-54: INTERSECTIONS US-54/US-64, US-54/SH-3,
 US-54/12TH ST. US-183/US270: AT 1ST STREET, IN WOODWARD.
 PROJECT LENGTH = 0.450 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001 ROADWAY SSR-177A(084)SR			
202(G) 0185	EARTHWORK	1.000	LSUM
224 2803	TEMPORARY SEDIMENT FILTER	4.000	EA
230(A) 2806	SOLID SLAB SODDING	500.000	SY
232(D) 2816	WATERING	20.000	MGAL
234(A) 2824	FERTILIZING (10-20-10)	0.050	TON
310(B) 0149	SUBGRADE, METHOD B	8,150.000	SY
414(A1) 5756	12" P.C. DOWEL JOINTED CONCRETE PAVEMENT	8,150.000	SY
609(B) 1501	1'-8" COMB.CRB.& GUT.(6" MNTBLE)	175.000	LF
619(B) 4726	REMOVAL OF CURB AND GUTTER	195.000	LF
619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	8,150.000	SY
619(B) 6132	REMOVAL OF 6" CONCRETE DIVIDING STRIP	8.000	SY
619(C) 0924	SAWING PAVEMENT	1,900.000	LF
823 8478	(PL)PORTABLE TRAFFIC SIGNAL SYSTEM	225.000	SD
855(A) 8820	(PL)4" RECESSED THERMOPLASTIC STRIPING	5,000.000	LF
855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	3.000	EA
855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	3.000	EA
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0002 CONSTRUCTION SSR-177A(084)SR			
641 1552	MOBILIZATION	1.000	LSUM
SECTION NO. 0003 ROADWAY SSR-170A(126)SR			
202(G) 0185	EARTHWORK	1.000	LSUM
310(B) 0149	SUBGRADE, METHOD B	13,000.000	SY
414(A1) 5756	12" P.C. DOWEL JOINTED CONCRETE PAVEMENT	13,000.000	SY
609(B) 1513	1'-8" COMB.CRB.& GUT.(6" BARRIER)	115.000	LF
619(B) 4726	REMOVAL OF CURB AND GUTTER	115.000	LF
619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	13,000.000	SY
619(C) 0924	SAWING PAVEMENT	4,100.000	LF
855(A) 8820	(PL)4" RECESSED THERMOPLASTIC STRIPING	6,500.000	LF
855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	12.000	EA
855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	6.000	EA
880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM

STATE PROJECT

CALL ORDER : 522
LETTING DATE : June 14, 2007
LETTING TIME : 10:30 A.M.
COUNTIES : TEXAS

WOODWARD

CONTRACT ID : 070277
PCN : 2426004C
2425804C
PROJECTS : SSR-170A(126)SR
SSR-177A(084)SR
GUARANTY : 5% OF BID TOTAL
PLAN PRICE : 0.00
CALENDAR DAYS : 155
TIME "B" BID : 5000 /DAY
RES. ENG.:

SECTION NO. 0004 CONSTRUCTION SSR-170A(126)SR

641 1552 MOBILIZATION 1.000 LSUM

CALL ORDER : 540
 LETTING DATE : June 14, 2007
 LETTING TIME : 10:30 A.M.

COUNTIES : WASHITA CUSTER

CONTRACT ID : 070278
 PCN : 2431704
 2431705
 PROJECTS : MC-175A(086) PART 1
 MC-175A(086) PART 2
 GUARANTY : 5% OF BID TOTAL
 PLAN PRICE : 0.00
 CALENDAR DAYS : 55
 RES. ENG.:

CONTRACT DESCRIPTION:
 ASPHALT OVERLAY US-183: BEGIN 6.4 MILES NORTH OF
 US-183/SH-152 JCT., EXTEND NORTH INTO WASHITA COUNTY.
 PROJECT LENGTH = 6.73 MILES

ITEM NO.	DESCRIPTION	QUANTITY	UNITS

SECTION NO. 0001	ROADWAY - MC-175A(086) - PART 1		
411	4280 (SP)ULTRATHIN BONDED WEARING COURSE	208,207.000	SY
412	6530 HOT-IN-PLACE RECYCLED ASPHALT CONCRETE	200,087.000	SY
412	6540 HOT-IN PLACE ASPHALT EMULSION	448.000	TON
855(A)	8815 TRAFFIC STR.(PLAST.) (THIN-LINE) (4" WIDE)	160,070.000	LF
855(B)	8818 TRAFFIC STRIPE (PLASTIC) (ARROWS)	110.000	EA
855(B)	8821 TRAFFIC STRIPE (PLASTIC) (WORDS)	23.000	EA
880 (J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
SECTION NO. 0002	ROADWAY - MC-175A(086) - PART 2		
411	4280 (SP)ULTRATHIN BONDED WEARING COURSE	31,363.000	SY
412	6530 HOT-IN-PLACE RECYCLED ASPHALT CONCRETE	31,363.000	SY
412	6540 HOT-IN PLACE ASPHALT EMULSION	70.000	TON
855(A)	8815 TRAFFIC STR.(PLAST.) (THIN-LINE) (4" WIDE)	26,660.000	LF
855(B)	8818 TRAFFIC STRIPE (PLASTIC) (ARROWS)	35.000	EA
855(B)	8821 TRAFFIC STRIPE (PLASTIC) (WORDS)	5.000	EA
880 (J)	8905 CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM



List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

Name of Company and Individual	Suspended	Debarred
J & N INTERNATIONAL COATINGS, INC. Ms. Nikoleta M. Tiliakos Mr. John D. Tiliakos Mr. Drossos J. Tiliakos 17130 Groeschke Road Houston, TX 77084		X
KERRVILLE PAINTING COMPANY, INC. Mr. Nickolas Mouzakis 203 "G" Street, South Kerrville, TX 78028		X
LOHMAN FENCING Mr. Eddie Lohman P.O. Box 265 Alva, OK 73717		X
MBE, INC. Ms. Fani Gialousis Mr. Tony Gialousis Mr. Manuel Gialousis 426 South Florida Ave. P.O. Box 1292 Tarpon Springs, FL 34689	X	
Mr. George Paul Glover P.O. Box 489 Muskogee, OK 74402	X (suspended by FHWA) (pending debarment)	
PATTON CONSTRUCTION Mr. Alan Patton Rt. 2, Box 303 Tahlequah, OK 74464		X (Voluntary Exclusion)
SHANKS EXCAVATING COMPANY Jimmy "Dale" Shanks 204 North 4th Street P.O. Box 510 Webbers Falls, OK 74470		X (Voluntary Exclusion)
Mr. Gary Wayne Carr 318 Dog Wood Tahlequah, OK 74464		X
Mr. Jerod Neil Smith 1309 Southwest 7 th Street Stigler, OK 74462		X

And those federally debarred and/or suspended contractors which are listed on www.epls.gov and www.TOPnet.gov

BID OPENING OF – June 14 2007

Date:	Order No.		
Contractor's Id No.:	No. Of Proposal:		
Order Taken by	Total No. of Proposals:		
Person Ordering:	Cod		Pickup Ups
Contractor's Name:	Overnight		Mail
Telephone No:	Fed Ex:		
Physical Address:	Specification Book Ordered:		
	½ Size	Full Size	X-sections
Card American Express / Discovery / Master / Visa	Expiration Date:		

	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
1	ATOKA	030	NHY-13N(116)TR	24098(04)		\$25.00	9.00 + 0.75	0
2	BECKHAM	040	BRO-NBIL(105)CO	22033(04)		\$25.00	10.00 + 0.84	2
3	CARTER / LOVE	050	BRFY-NBIP(260) BRFY-NBIP(269)	19479(04) 19488(04)		\$25.00	8.00 + 0.67	0
4	CARTER / LOVE	051	BRFY-110B(086) BRFY-143C(028)	19479(05) 19488(05)		\$25.00	11.00 + 0.92	0
5	CARTER / LOVE	052	BRFY-NBIP(260) BRFY-110B(086) BRFY-NBIP(269) BRFY-143C(028)	19479(04)C 19479(05)C 19488(04)C 19488(05)C		\$25.00	19.00 + 1.59	0
6	CARTER	060	BHFY-110A(184)	24075(04)		\$25.00	14.00 + 1.17	0
7	CHOCTAW	065	HSIPY-112A(072)TR	23949(04)		\$25.00	9.00 + 0.75	0
8	CIMARRON / TEXAS	071	BRFY-113C(029)BF BRFY-170C(096)	21721(04) 20948(04)		\$25.00	57.00 + 4.77	11
9	TEXAS	072	SAB-170A(102)BF SAB-170A(122)BF	21725(04) 21725(08)		\$25.00	63.00 + 5.28	9
10	CIMARRON / TEXAS	073	BRFY-113C(029)BF BRFY-170C(096) SAB-170A(102)BF SAB-170A(122)BF	21721(04)C 20948(04)C 21725(04)C 21725(08)C		\$25.00	120.00 + 10.05	20
11	CLEVELAND	075	STP-114B(137)AG BPMY-114B(144)3B	22022(04) 22022(05)		\$25.00	23.00 + 1.93	0
12	COMANCHE	090	BRFY-NBIP(380)	20966(04)		\$25.00	13.00 + 1.09	0
13	COMANCHE	091	BRFY-116N(086)	20966(05)		\$25.00	10.00 + 0.84	0
14	COMANCHE	092	BRFY-NBIP(380) BRFY-116N(086)	20966(04)C 20966(05)C		\$25.00	23.00 + 1.93	0
15	CREEK	100	BRO-019D(205)CO	10370(04)		\$25.00	8.00 + 0.67	3
16	CUSTER	110	IMY-0040-2(135)064	20802(04)		\$25.00	6.00 + 0.50	0
17	CUSTER	111	BHFY-120A(118)	20802(05)		\$25.00	7.00 + 0.59	0
18	CUSTER	112	BRFY-NBIP(381)	23298(04)		\$25.00	6.00 + 0.50	0
19	CUSTER	113	IMY-0040-2(135)064 BHFY-120A(118) BRFY-NBIP(381)	20802(04)C 20802(05)C 23298(04)C		\$25.00	19.00 + 1.59	0
20	DEWEY	120	NHY-017N(068)	17671(04)		\$25.00	180.00 + 15.08	67
21	LEFLORE	130	BRO-140D(091)CO	19684(04)		\$25.00	19.00 + 1.59	9

BID OPENING OF – June 14 2007

Date:	Order No.				
Contractor's Id No.:	No. Of Proposal:				
Order Taken by	Total No. of Proposals:				
Person Ordering:	Cod			Pickup	Ups
Contractor's Name:	Overnight			Mail	
Telephone No:	Fed Ex:				
Physical Address:	Specification Book Ordered:				
	½ Size	Full Size	X-sections		
Card American Express / Discovery / Master / Visa	Expiration Date:				

	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
22	LOGAN	140	SSP-142A(129)SS	24085(04)		\$25.00	12.00 + 1.01	0
23	MCCURTAIN	150	ACNHY-022N(145)GB	18842(04)		\$25.00	41.00 + 3.43	55
24	OKLAHOMA	190	STPG-155C(563)AG	23517(04)		\$25.00	12.00 + 1.01	0
25	OKLAHOMA	200	SSP-155N(604)SS	24081(04)		\$25.00	No Charge	0
26	OKLAHOMA	210	IMG-0044-1(105)125TR	24082(04)		\$25.00	17.00 + 1.42	0
27	OSAGE	215	BRO-157D(069)CG	22159(04)		\$25.00	9.00 + 0.75	8
28	PAWNEE	220	BRO-159D(048)CO	21556(04)		\$25.00	13.00 + 1.09	3
29	PITTSBURG	230	SSP-161N(202)SS	24089(04)		\$25.00	13.00 + 1.09	29
30	POTTAWATOMIE	240	IMG-0040-5(397)173	24091(04)		\$25.00	13.00 + 1.09	0
31	ROGER MILLS	255	BRFY-165C(038)BF	20810(04)		\$25.00	64.00 + 5.36	8
32	SEQUOYAH	280	SSP-168N(174)SS	24106(04)		\$25.00	16.00 + 1.34	5
33	SEQUOYAH	290	IMG-0040-6(352)318TR	24106(05)		\$25.00	11.00 + 0.92	0
34	STEPHENS	295	STPY-169C(141)3R	24487(04)		\$25.00	No Charge	0
35	TULSA	305	IMG-0044-2(459)226	24109(04)		\$25.00	13.00 + 1.09	0
36	WASHINGTON	310	HSIPY-174A(048)TR	23716(04)		\$25.00	7.00 + 0.59	0
37	BECKHAM	320	SSR-105C(144)SR	24314(04)		\$25.00	No Charge	0
38	BECKHAM	321	SSR-105C(145)SR	24315(04)		\$25.00	No Charge	0
39	BECKHAM	322	SSR-105C(146)SR	24316(04)		\$25.00	No Charge	0
40	BECKHAM	323	SSR-105C(144)SR SSR-105C(145)SR SSR-105C(146)SR	24314(04)C 24315(04)C 24316(04)C		\$25.00	No Charge	0
41	CADDO	327	MC-108C(173)	24421(04)		\$25.00	No Charge	0
42	GRADY	330	SSR-126C(116)SR	24311(04)		\$25.00	No Charge	0
43	GRADY	335	MC-126A(118)	24420(04)		\$25.00	No Charge	0
44	KAY	345	SBR-136A(149)SB	22567(10)		\$25.00	10.00 + 0.84	0
45	KAY	350	SSR-136B(144)SR	24312(04)		\$25.00	No Charge	0
46	KIOWA	360	SAB-138B(071)BF SAB-138B(084)BF	20933(04) 21706(04)		\$25.00	79.00 + 6.62	5
47	LEFLORE	370	SSR-140A(151)SR	24338(04)		\$25.00	No Charge	0
48	LINCOLN	380	SBR-141C(162)SB	23208(04)		\$25.00	13.00 + 1.09	0

BID OPENING OF – June 14 2007

Date:	Order No.		
Contractor's Id No.:	No. Of Proposal:		
Order Taken by	Total No. of Proposals:		
Person Ordering:	Cod		Pickup Ups
Contractor's Name:	Overnight		Mail
Telephone No:	Fed Ex:		
Physical Address:	Specification Book Ordered:		
	½ Size	Full Size	X-sections
Card American Express / Discovery / Master / Visa	Expiration Date:		

	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
49	LOGAN	390	SAB-042C(239)BF	12308(04)		\$25.00	40.00 + 3.35	24
50	LOGAN	400	SSR-142C(145)SR	24313(04)		\$25.00	No Charge	0
51	MCINTOSH	410	SSR-146C(095)SR	24361(04)		\$25.00	No Charge	0
52	MCINTOSH	422	MC-146A(096) SSR-146A(097)SR	24362(04) 24363(04)		\$25.00	No Charge	0
53	MAJOR	430	MC-147A(124)	24259(04)		\$25.00	No Charge	0
54	MAYES	440	SSR-149N(102)SR	24009(04)		\$25.00	No Charge	0
55	MURRAY	445	SSR-150C(068)SR	24422(04)		\$25.00	No Charge	0
56	NOBLE	450	IMC-152A(129)	24206(04)		\$25.00	No Charge	0
57	OKLAHOMA	451	IMC-155A(607)	24257(04)		\$25.00	No Charge	0
58	NOBLE / OKLAHOMA	452	IMC-152A(129) IMC-155A(607)	24206(04)C 24257(04)C		\$25.00	No Charge	0
59	OKFUSKEE	460	IMC-154A(104)	24254(04)		\$25.00	No Charge	0
60	SEMINOLE	461	IMC-167A(139)	24256(04)		\$25.00	No Charge	0
61	OKFUSKEE / SEMINOLE	462	IMC-154A(104) IMC-167A(139)	24254(04)C 24256(04)C		\$25.00	No Charge	0
62	OSAGE	470	MC-157A(095)	24006(04)		\$25.00	No Charge	0
63	WASHINGTON	471	CMC-174A(052)	24007(04)		\$25.00	No Charge	0
64	OSAGE	472	MC-157A(095) CMC-174A(052)	24006(04)C 24007(04)C		\$25.00	No Charge	0
65	OTTAWA	475	MC-158B(138)	24533(04)		\$25.00	No Charge	0
66	POTTAWATOMIE	490	MC-163C(215)	24255(04)		\$25.00	No Charge	0
67	STEPHENS	510	MC-169A(133)	24310(04)		\$25.00	No Charge	0
68	STEPHENS	515	MC-169C(138)	24423(04)		\$25.00	No Charge	0
69	TEXAS	520	SSR-170A(126)SR	24260(04)		\$25.00	No Charge	0
70	WOODWARD	521	SSR-177A(084)SR	24258(04)		\$25.00	No Charge	0
71	TEXAS / WOODWARD	522	SSR-170A(126)SR SSR-177A(084)SR	24260(04)C 24258(04)C		\$25.00	No Charge	0
72	CUSTER / WASHITA	540	MC-175A(086)PART1 MC-175A(086)PART2	24317(04) 24317(05)		\$25.00	No Charge	0