

NOTICE TO ALL CONTRACTORS

EFFECTIVE IMMEDIATELY, CONTRACTORS WILL NEED TO UNINSTALL THE OLD VERSION OF EXPEDITE BID (5.3a) AND DOWNLOAD, AND INSTALL, THE NEWEST VERSION OF EXPEDITE BID (5.6b) AND USE THIS VERSION WHEN SUBMITTING THEIR BIDS. THIS UPDATE MAY BE ACCESSED THROUGH THE ODOT WEB SITE AT:

www.okladot.state.ok.us/contracts/index.htm

REMINDER

ODOT NOW ACCEPTS BIDS ON LINE. TO GET SIGNED UP TO BID OVER THE INTERNET CONTACT BID EXPRESS AT (352) 381-4888, OR WWW.BIDX.COM

Notice

Electronic bid packages are available for the [June 14, 2007](#) AM and PM Letting. Instructions for using the electronic bidding system (EBS) are available from the Office Engineer's office. The printed bid sheets created from the EBS system must be placed in front of the bid item pages in the bidding proposal and will be turned in with the bid documents along with the proper disk. They should be placed and attached there without detaching the original proposal. (The paper copy of the bid items is the official bid document.) Please remember that you must use the electronic bidding system (EBS) when bidding projects in the highway Letting. Failure to use the EBS system could mean possible rejection of bids. Plans and proposals should be ready for sale on [May 24, 2007](#).

If ordering plans only please call the Print Services Branch at 521-2586.

A Pre-Bid Conference will be held at [10:00 a.m.](#) on [June 1, 2007](#) concerning this [June](#) Bid Opening at the Oklahoma Department of Transportation (ODOT) Commission Room. Please review plans and proposals and send your comments and questions to the Office Engineer Division (attn: Masoud Pajoh) as early as possible at Fax: (405) 522-0972 or phone: (405) 521-2625. This will help both ODOT and Contractor.

All proposals not mailed must be turned into the Print Services Branch off the main lobby of the ODOT building until 30 minutes before the Opening. From 30 minutes before the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room on the east side of the lobby.

Please write the call order number of the jobs you are bidding electronically on the disk label of the original disk. Be sure to save your work and any revisions you receive to your original disk and submit that disk with your bid.

REMINDER

Starting with the March 2007 letting, the Contractor will obtain the ODEQ Storm Water permit as the sole permittee, on all projects that disturb more than one acre. The Contract documents will contain a partially completed copy of the "Notice of Intent (NOI) for Storm Water Discharges Associated with Construction Activity", which is the official application for a Storm Water permit. The Contractor needs to complete Section I, "Facility Owner/Operator Information", "the Construction Start and Completion Date" in Section II and Section III "Certification". This signed document needs to be mailed to:

***DEQ
Environmental Complaints and Local Services
Storm Water Unit
P.O. Box 1677
Oklahoma City, OK 73101-1677***

The Contractor must submit a copy of the completed NOI and ODEQ's "Authorization to Discharge" at the preconstruction conference. The Contractor needs to allow four weeks from the time of arrival at ODEQ for the processing of the Storm Water permit. The Special Provision 220 "Management of Erosion, Sedimentation and Storm Water Pollution Prevention and Control", included in the Contract documents, provides a full explanation of requirements and basis of payment.

Long Form and Short Form Notices, Order Forms, Bid Tabs and Awards, can be accessed on ODOT's Web site

<http://www.okladot.state.ok.us/contracts/index.htm>

Questions and concerns regarding projects on any Letting should be faxed to:

Office Engineer Division at 405-522-0972

or emailed to:

mpajoh@odot.org with copy to bschmitt@odot.org

Please include words "***Pre-bid question(s)***" in the subject line.

Until further notice all projects which include a pay item for Contractors Quality Control (Item 643) will require the bidder to bid a minimum amount for that item.

This minimum will be specified at the end of the Special Provision 648-1QA(a)99, Payment for Contractor's Quality Control. You may increase this amount as necessary to cover the estimated Quality Control expenses.

Failure to include at least this amount will be considered grounds for rejection of Contractor's bid as nonresponsive.

Note:

ODOT will no longer allow DBE credit towards project DBE goals for the supplying of liquid asphalt cement or other bituminous materials.

Reminder

The low bidder must submit to the Office Engineer Division written confirmation from the DBE that it is participating in the contract as provided in the prime contractor's commitment. This may be submitted with the bid or not later than the Department's close of business on the Wednesday following the bid opening. Otherwise the bid shall be considered nonresponsive and shall be rejected by the Department.

Only DBE firms listed for the Letting month on the following web site are eligible for DBE credit:

<http://www.okladot.state.ok.us/regserv/dbeinfo/DCF2005.htm>

Reminder

*Please be sure that bid bonds are stapled to the **back** of the proposal as instructed on the cover sheet of all proposals.*

Do not disassemble the bidding proposal in any way.

Note:

Only written, Email, Fax and in-person orders will be accepted.

The *Order Form* included in this Short Form Notice may be used to order plans and proposals for this letting.

Please check off the proposal(s) in which you are interested and fax to:

405-522-0972 attention Order Desk

Or email your requests to:

aruschenberg@odot.org

**Oklahoma Department of Transportation
Notice to Contractors — June 14, 2007 Letting**

Sealed proposals sent by registered mail will be received through the ODOT Print Services Branch until 30 minutes prior to the scheduled Bid Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby. The scheduled Bid Opening is 10:30 A.M. June 14, 2007, for the work listed below.

No proposal for construction or maintenance work of the Department will be issued to any contractor after 10:30 A.M. on the working day preceding opening of bids for any contract.

Each separate proposal shall be accompanied by a certified or cashier's check or bid bond equal to 5% of the bid made payable to the State of Oklahoma, Department of Transportation, as a proposal guaranty. Proposal checks will be held or returned by the Department as per section 103.04 of the State Standard Specifications.

The minimum wage to be paid laborers and mechanics employed on this project shall be included in the proposal.

Proposals must be prepared as directed by the State Standard Specifications.

Plans, forms of proposals, contracts and specifications may be examined at the division headquarters in the division the work is to be performed or at the Oklahoma Department of Transportation Office Engineer's Division in Oklahoma City, Oklahoma.

This work will be done under the Oklahoma Department of Transportation Commission's applicable specifications for highway construction as depicted on the lower left corner of the plan's title sheet.

Plans and proposal forms may be ordered from the Office Engineer Division, Oklahoma Department of Transportation Building, 200 N. E. 21st Street, Oklahoma City, Oklahoma 73105. Cost of bidding documents are \$25.00 + tax for each bidding proposal. State Standard Specification 1988 edition (Red Book) and 1991 Supplement may be purchased for \$8.00 + tax, or 1996 Metric Standard Specification \$27.00 + tax, or 1999 Metric and English Standard Specification \$55.00 + tax. (Oklahoma tax is 8.375%). Make checks payable to Oklahoma Department of Transportation.

No refunds will be made for bidding documents or specification books purchased. Upon award of contract to a successful bidder, the contract will be completely and correctly executed by the contractor and returned to the Department within ten (10) working days from the date of award. The Department will have fourteen (14) working days from the date of award to complete its execution of the contract. The Oklahoma Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion, national origin, or disability in consideration for an award.

Bidders are hereby notified that all bids are likely to be rejected if the lowest responsive bid received exceeds the engineer's estimate by more than seven (7) percent. In the event all bids are rejected for this reason, this project may be deferred for re-advertising for bids until a more competitive situation exists.

**Oklahoma Department of Transportation
Notice to Contractors — June 14, 2007 Letting**

Call Order: 030
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: ATOKA

Contract ID: 070225
PCN: 24098(04)
Projects: NHY-13N(116)TR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$9.75
Calendar Days: 30

Contract Description: TRAFFIC SIGNALS (SCHOOL ZONE FLASHERS) — US-69/US-75; BETWEEN WEST BOGGY DEPOT ROAD AND NORTHEAST 2ND STREET, NEAR TUSHKA SCHOOL.

Call Order: 040
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: BECKHAM

Contract ID: 060401
PCN: 22033(04)
Projects: BRO-NBIL(105)CO
DBE/WBE Goals: 5.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$10.84
Calendar Days: 120

Contract Description: BRIDGE AND APPROACHES — COUNTY ROAD: OVER FLAT CREEK, 2.0 MILES WEST AND 0.8 MILES SOUTH OF CARTER ON NS-193. PROJECT LENGTH = 0.189 MILES

Call Order: 050
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: CARTER
LOVE

Contract ID: 070226
PCN: 19479(04), 19488(04)
Projects: BRFY-NBIP(260), BRFY-NBIP(269)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$8.67
Calendar Days: 60

Contract Description: BRIDGE PAINTING — US-177: OVER KEMP CR., APPROX. 5.7 M N OF JCT US-177/SH-199. US-77: OVER CLOUDS BRANCH CR., 3.5 M. S. OF JCT US-77/SH-32.

Call Order: 051
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: CARTER
LOVE

Contract ID: 070227
PCN: 19479(05), 19488(05)
Projects: BRFY-110B(086), BRFY-143C(028)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$11.92
Calendar Days: 55

Contract Description: JOINT SEAL/REPAIR — US-177: OVER KEMP CR, APPROX. 5.7 M N OF JCT US-177/SH-199. US-77: OVER CLOUDS BRANCH CR., 3.5 M S. OF JCT. WEST SH-32.

**Oklahoma Department of Transportation
Notice to Contractors — June 14, 2007 Letting**

Call Order:	052	Contract ID:	070228
Letting Date:	June 14, 2007	PCN:	19479(04)C, 19479(05)C, 19488(04)C, 19488(05)C
Letting Time:	10:30 A.M.	Projects:	BRFY-NBIP(260), BRFY-110B(086), BRFY-NBIP(269), BRFY-143C(028)
Counties:	CARTER LOVE	DBE/WBE Goals:	0.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$20.59
		Calendar Days:	100
Contract Description:	BRIDGE PAINTING — US-177: OVER KEMP CR., 5.7 MILE N. OF JCT US-177/SH-199. US-77: OVER CLOUDS CR., 3.5 M. S. OF JCT. WEST OF SH-32.		

Call Order:	060	Contract ID:	070229
Letting Date:	June 14, 2007	PCN:	24075(04)
Letting Time:	10:30 A.M.	Projects:	BHFY-110A(184)
Counties:	CARTER	DBE/WBE Goals:	0.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$15.17
		Calendar Days:	60
Contract Description:	BRIDGE REPAIR — I-35: BEGIN AT US-70, EXTEND NORTH.		

Call Order:	065	Contract ID:	070281
Letting Date:	June 14, 2007	PCN:	23949(04)
Letting Time:	10:30 A.M.	Projects:	HSIPY-112A(072)TR
Counties:	CHOCTAW	DBE/WBE Goals:	0.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$9.75
		Calendar Days:	30
Contract Description:	SCHOOL ZONE WARNING SIGNS WITH FLASHING BEACONS — US-70: CITY STREETS IN BOSWELL.		

Call Order:	071	Contract ID:	070180
Letting Date:	June 14, 2007	PCN:	21721(04), 20948(04)
Letting Time:	10:30 A.M.	Projects:	BRFY-113C(029)BF, BRFY-170C(096)
Counties:	CIMARRON TEXAS	DBE/WBE Goals:	0.00
		Guaranty:	5% OF BID TOTAL
		Plan Price:	\$61.77
		Calendar Days:	220
Contract Description:	GRADE, DRAIN, SURFACE & BRIDGE — SH-171: OVER BEAVER RIVER, APPROX. 4.5 MI. N. OF US-287. SH-95: OVER THREE SEEDS DRAW, APPROX 4.2 MI N OF JCT US-54. PROJECT LENGTH = 0.642 MILES		

**Oklahoma Department of Transportation
Notice to Contractors — June 14, 2007 Letting**

Call Order: 072
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: TEXAS

Contract ID: 070313
PCN: 21725(04), 21725(08)
Projects: SAB-170A(102)BF, SAB-170A(122)BF
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$68.28
Calendar Days: 200

Contract Description: GRADE, DRAIN, SURFACE & BRIDGE — SH-95: OVER SAND CREEK, 7.2 MILES NORTH OF US-54. SH-95: OVER TEEPEE CREEK, APPROX. 15 MILES NORTH OF US-54. PROJECT LENGTH = 0.430 MILES

Call Order: 073
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: CIMARRON
TEXAS

Contract ID: 070314
PCN: 21721(04)C, 20948(04)C, 21725(04)C, 21725(08)C
Projects: BRFY-113C(029)BF, BRFY-170C(096),
SAB-170A(102)BF, SAB-170A(122)BF
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$130.05
Calendar Days: 400

Contract Description: GRADE, DRAIN, SURFACE & BRIDGE — SH-171: OVER BEAVER RIVER, NORTH OF US-287. SH-95: OVER SAND, THREE SEEDS DRAW AND TEEPEE CREEK. PROJECT LENGTH = 1.072 MILES

Call Order: 075
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: CLEVELAND

Contract ID: 070280
PCN: 22022(04), 22022(05)
Projects: STP-114B(137)AG, BPMY-114B(144)3B
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$24.93
Calendar Days: 90
Time 'B' Bid: \$3000/DAY

Contract Description: BRIDGE REDECKING & REHABILITATION — 12TH ST: OVER I-35, IN MOORE.

Call Order: 090
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: COMANCHE

Contract ID: 070233
PCN: 20966(04)
Projects: BRFY-NBIP(380)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$14.09
Calendar Days: 160

Contract Description: BRIDGE PAINTING — I-44: AT VARIOUS LOCATIONS ON I-44 IN DIVISION VII.

**Oklahoma Department of Transportation
Notice to Contractors — June 14, 2007 Letting**

Call Order: 091
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: COMANCHE

Contract ID: 070234
PCN: 20966(05)
Projects: BRFY-116N(086)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$10.84
Calendar Days: 120

Contract Description: JOINT SEAL/REPAIR — I-44: AT VARIOUS LOCATIONS ON I-44 IN DIVISION VII.

Call Order: 092
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: COMANCHE

Contract ID: 070235
PCN: 20966(04)C, 20966(05)C
Projects: BRFY-NBIP(380), BRFY-116N(086)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$24.93
Calendar Days: 250

Contract Description: BRIDGE PAINTING — I-44: AT VARIOUS LOCATIONS ON I-44 IN DIVISION VII.

Call Order: 100
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: CREEK

Contract ID: 070236
PCN: 10370(04)
Projects: BRO-019D(205)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$8.67
Calendar Days: 120

Contract Description: BRIDGE & APPROACHES — COUNTY ROAD (NS-386): BRIDGE OVER KENYON CREEK, APPROX. 4.5 MILES WEST AND 0.9 MILES NORTH OF MOUNDS. PROJECT LENGTH = 0.264 MILES

Call Order: 110
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: CUSTER

Contract ID: 070237
PCN: 20802(04)
Projects: IMY-0040-2(135)064
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$6.50
Calendar Days: 90

Contract Description: BRIDGE PAINTING — I-40: TWIN STRUCTURES AT NEPTUNE AVE., IN CLINTON.

Call Order: 111
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: CUSTER

Contract ID: 070238
PCN: 20802(05)
Projects: BHFY-120A(118)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$7.59
Calendar Days: 45

Contract Description: JOINT SEAL/REPAIR — I-40B: OVER WASHITA RIVER, APPROX. 0.5 MILE EAST OF JCT I-40B/US-183.

**Oklahoma Department of Transportation
Notice to Contractors — June 14, 2007 Letting**

Call Order: 112
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: CUSTER

Contract ID: 070239
PCN: 23298(04)
Projects: BRFY-NBIP(381)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$6.50
Calendar Days: 120

Contract Description: BRIDGE PAINTING — I-40B: OVER THE WASHITA RIVER APPROX. 0.5 MILE EAST OF JCT I-40B/US-183.

Call Order: 113
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: CUSTER

Contract ID: 070240
PCN: 20802(04)C, 20802(05)C, 23298(04)C
Projects: IMY-0040-2(135)064, BHFY-120A(118), BRFY-NBIP(381),
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$20.59
Calendar Days: 225

Contract Description: BRIDGE PAINTING — I-40: TWIN STRUCTURES AT NEPTUNE AVE., IN CLINTON. I-40B: OVER WASHITA RIVER 0.5 MI. EAST OF JCT I-40B/US-183.

Call Order: 120
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: DEWEY

Contract ID: 070173
PCN: 17671(04)
Projects: NHY-017N(068)
DBE/WBE Goals: 7.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$195.08
Calendar Days: 375

Contract Description: GRADE, DRAIN, SURFACE & BRIDGE — US-270: BEGIN AT DEWEY/MAJOR C/L, EXTEND SOUTHEAST. PROJECT LENGTH = 3.398 MILES

Call Order: 130
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: LEFLORE

Contract ID: 070230
PCN: 19684(04)
Projects: BRO-140D(091)CO
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$20.59
Calendar Days: 120

Contract Description: BRIDGE & APPROACHES — COUNTY ROAD: OVER SUGAR LOAF CREEK, APPROX. 0.2 MILES NORTH AND 3.7 MILES EAST OF MONROE. PROJECT LENGTH = 0.245

**Oklahoma Department of Transportation
Notice to Contractors — June 14, 2007 Letting**

Call Order: 140
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: LOGAN

Contract ID: 070214
PCN: 24085(04)
Projects: SSP-142A(129)SS
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$13.01
Calendar Days: 60

Contract Description: SAFETY IMPROVEMENT(CABLE BARRIER) PROJECT — I-35: BEGIN AT MILE MARKER 152 AND EXTEND NORTH.

Call Order: 150
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: MCCURTAIN

Contract ID: 070241
PCN: 18842(04)
Projects: ACNHY-022N(145)GB
DBE/WBE Goals: 8.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$44.43
Calendar Days: 300

Contract Description: GRADE, DRAIN & SURFACE — US-70: BEGIN EAST OF MILLERTON, EXTEND EAST TO GARVIN. PROJECT LENGTH = 2.292 MILES

Call Order: 190
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: OKLAHOMA

Contract ID: 070245
PCN: 23517(04)
Projects: STPG-155C(563)AG
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$13.01
Calendar Days: 75

Contract Description: SAFETY IMPROVEMENT (SIDEWALK PROJECT) — SE 44TH: NORTH SIDE, FROM BRYANT TO SUNNYLANE AND BRYANT AVENUE, EAST SIDE FROM SE 44TH TO SE 29TH. PROJECT LENGTH = 2.131 MILES

Call Order: 200
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: OKLAHOMA

Contract ID: 070213
PCN: 24081(04)
Projects: SSP-155N(604)SS
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 90

Contract Description: SAFETY IMPROVEMENT (CABLE BARRIER PROJECT) — I-40: BEGIN AT AVE. A IN MIDWEST CITY, EXTEND EAST TO POTTAWATOMIE C/L.

**Oklahoma Department of Transportation
Notice to Contractors — June 14, 2007 Letting**

Call Order: 210
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: OKLAHOMA

Contract ID: 070215
PCN: 24082(04)
Projects: IMG-0044-1(105)125TR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$18.42
Calendar Days: 90

Contract Description: SAFETY IMPROVEMENT (CABLE BARRIER) — I-44; FROM MILE POST 125 EAST TO MILE POST 130 IN OKLAHOMA CITY.

~~**Call Order:** 215
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: OSAGE~~

~~**Contract ID:** 070150
PCN: 22159(04)
Projects: BRO-157D(069)CO
DBE/WBE Goals: 7.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$9.75
Calendar Days: 120~~

~~**Contract Description:** BRIDGE & APPROACHES — COUNTY ROAD (SCHOOL ROCK ROAD); OVER UNNAMED CREEK APPROX. 1.1 MILES WEST OF THE NORTH END OF SH-97. PROJECT LENGTH = 0.271 MILE~~

Call Order: 220
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: PAWNEE

Contract ID: 070246
PCN: 21556(04)
Projects: BRO-159D(048)CO
DBE/WBE Goals: 4.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$14.09
Calendar Days: 120

Contract Description: BRIDGE & APPROACHES — COUNTY ROAD: OVER BLACK BEAR CREEK , APPROX. 0.5 MILES SOUTH AND 4.1 MILES EAST OF PAWNEE. PROJECT LENGTH = 0.207 MILES

Call Order: 230
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: PITTSBURG

Contract ID: 070216
PCN: 24089(04)
Projects: SSP-161N(202)SS
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$14.09
Calendar Days: 120

Contract Description: SAFETY IMPROVEMENT (CABLE BARRIER PROJECT) — US-69: BEGIN AT NORTH SIDE US-270 AND EXTEND NORTH.

**Oklahoma Department of Transportation
Notice to Contractors — June 14, 2007 Letting**

Call Order: 240
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: POTTAWATOMIE

Contract ID: 070247
PCN: 24091(04)
Projects: IMG-0040-5(397)173
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$14.09
Calendar Days: 90

Contract Description: SAFETY IMPROVEMENT (CABLE BARRIER PROJECT) — I-40: BEGIN AT THE OKLAHOMA/POTTAWATOMIE C/L, EXTEND EAST TO SH-18 JCT.

Call Order: 255
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: ROGER MILLS

Contract ID: 070223
PCN: 20810(04)
Projects: BRFY-165C(038)BF
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$69.36
Calendar Days: 150

Contract Description: BRIDGE & APPROACHES — SH-33: OVER THE WASHITA RIVER APPROX. 3.2 MILES WEST OF SH-34. PROJECT LENGTH = 0.388 MILES

Call Order: 280
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: SEQUOYAH

Contract ID: 070217
PCN: 24106(04)
Projects: SSP-168N(174)SS
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$17.34
Calendar Days: 90

Contract Description: SAFETY IMPROVEMENT (CABLE BARRIER) — I-40: BEGIN FROM MILE POST 311 AND EXTEND NORTH TO MILE POST 318.

Call Order: 290
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: SEQUOYAH

Contract ID: 070250
PCN: 24106(05)
Projects: IMG-0040-6(352)318TR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$11.92
Calendar Days: 45

Contract Description: SAFTY IMPROVEMENT (CABLE BARRIER PROJECT) — I-40; FROM MILE POST 318.5 TO MILE POST 322.

**Oklahoma Department of Transportation
Notice to Contractors — June 14, 2007 Letting**

Call Order: 295
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: STEPHENS

Contract ID: 070283
PCN: 24487(04)
Projects: STPY-169C(141)3R
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 45

Contract Description: RESURFACE (OVERLAY) — SH-29: BEGIN 1.18 MILES EAST OF US-81, EXTEND EAST. PROJECT LENGTH = 1.50 MILES

Call Order: 305
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: TULSA

Contract ID: 070211
PCN: 24109(04)
Projects: IMG-0044-2(459)226
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$14.09
Calendar Days: 30

Contract Description: SAFETY IMPROVEMENT (CABLE BARRIER) — I-44: BEGIN AT LEWIS AVE. EXTEND EAST TO 41ST STREET SOUTH IN TULSA COUNTY.

Call Order: 310
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: WASHINGTON

Contract ID: 070252
PCN: 23716(04)
Projects: HSIPIY-174A(048)TR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$7.59
Calendar Days: 30

Contract Description: TRAFFIC SIGNAL INSTALLATION — US-75: AT THE INTERSECTION OF (WASHINGTON BLVD) AND SOUTHPORT/CAMELOT DRIVE.

Call Order: 320
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: BECKHAM

Contract ID: 070253
PCN: 24314(04)
Projects: SSR-105C(144)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/07

Contract Description: ASPHALT OVERLAY — SH-6: BEGIN 250' (0.05 MI) EAST OF THE SH-6/SH-152 JCT., EXTEND EAST. PROJECT LENGTH = 8.00 MILES

**Oklahoma Department of Transportation
Notice to Contractors — June 14, 2007 Letting**

Call Order: 321
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: BECKHAM

Contract ID: 070254
PCN: 24315(04)
Projects: SSR-105C(145)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/07

Contract Description: ASPHALT OVERLAY — SH-6: BEGIN 8.05 MI. EAST OF THE SH-6/SH-152 JCT. EXTEND EAST. PROJECT LENGTH = 8.00 MILES

Call Order: 322
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: BECKHAM

Contract ID: 070255
PCN: 24316(04)
Projects: SSR-105C(146)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/07

Contract Description: ASPHALT OVERLAY — SH-6: BEGIN 16.05 MI. EAST OF THE SH-6/SH-152 JCT., EXTEND EAST. PROJECT LENGTH = 4.85 MILES

Call Order: 323
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: BECKHAM

Contract ID: 070256
PCN: 24314(04)C, 24315(04)C, 24316(04)C
Projects: SSR-105C(144)SR, SSR-105C(145)SR,
SSR-105C(146)SR,
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/07

Contract Description: ASPHALT OVERLAY — SH-6: BEGIN 250' (0.05 MI) EAST OF THE SH-6/SH-152 JCT., EXTEND EAST. PROJECT LENGTH = 20.85 MILES

Call Order: 327
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: CADDO

Contract ID: 070018
PCN: 24421(04)
Projects: MC-108C(173)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/07

Contract Description: RESURFACE (OVERLAY) — SH-58: BEGIN AT COMANCHE C/L, EXTEND N. TO JCT. SH-19. PROJECT LENGTH = 3.00 MILES

**Oklahoma Department of Transportation
Notice to Contractors — June 14, 2007 Letting**

Call Order: 330
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: GRADY

Contract ID: 070257
PCN: 24311(04)
Projects: SSR-126C(116)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/07

Contract Description: RESURFACE — LOCATION: SH-4: BEGIN 5.26 MI. SOUTH OF JCT. SH-4/SH-37, EXTEND NORTH PROJECT LENGTH = 3.71 MILES

Call Order: 335
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: GRADY

Contract ID: 070045
PCN: 24420(04)
Projects: MC-126A(118)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/07

Contract Description: RESURFACE (OVERLAY) — US-81: BEGIN 0.85 MI. N. OF JCT. SH-37 (MAIN ST. IN MINCO), EXTEND NORTH. PROJECT LENGTH = 2.12 MILES

Call Order: 345
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: KAY

Contract ID: 070096
PCN: 22567(10)
Projects: SBR-136A(149)SB
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$10.84
Calendar Days: 75

Contract Description: BRIDGE REPAIR — US-60; OVER BOIS D' ARC CREEK, APPROX. 12.9 MILES EAST OF I-35. PROJECT LENGTH = 0.100 MILE

Call Order: 350
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: KAY

Contract ID: 070258
PCN: 24312(04)
Projects: SSR-136B(144)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 60

Contract Description: RESURFACE — US-77: BEGIN AT SOUTH AVENUE IN PONCA CITY, EXTEND NORTH. PROJECT LENGTH = 3.53 MILES

**Oklahoma Department of Transportation
Notice to Contractors — June 14, 2007 Letting**

Call Order: 360
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: KIOWA

Contract ID: 070195
PCN: 20933(04), 21706(04)

Projects: SAB-138B(071)BF, SAB-138B(084)BF
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$85.62
Calendar Days: 180

Contract Description: BRIDGE & APPROACHES — SH-9; OVER RAINY MOUNTAIN CREEK 0.5 MILE EAST OF SH-115/SH-9; OVER STINKING CREEK, 5.5 MILES EAST OF SH-115. PROJECT LENGTH = 0.5097 MILE

Call Order: 370
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: LEFLORE

Contract ID: 070259
PCN: 24338(04)

Projects: SSR-140A(151)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/07

Contract Description: RESURFACE — US-59: BEGIN AT THE CURB & GUTTER SEC. ON THE SOUTH SIDE OF SHADY POINT, EXTEND NORTH. PROJECT LENGTH = 2.56 MILES

Call Order: 380
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: LINCOLN

Contract ID: 070260
PCN: 23208(04)

Projects: SBR-141C(162)SB
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$14.09
Calendar Days: 60

Contract Description: BRIDGE AND APPROACHES — SH-66B: OVER CAPTAIN CREEK, APPROX. 1.5 MILES NORTHEAST OF SH-66.

Call Order: 390
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: LOGAN

Contract ID: 070219
PCN: 12308(04)

Projects: SAB-042C(239)BF
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$43.35
Calendar Days: 180

Contract Description: BRIDGE AND APPROACHES — US-77: APPROX. 13.0 MILES NORTH OF JCT. SH-33, OVER BEAVER CREEK. PROJECT LENGTH = 0.474 MILES

**Oklahoma Department of Transportation
Notice to Contractors — June 14, 2007 Letting**

Call Order: 400
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: LOGAN

Contract ID: 070261
PCN: 24313(04)
Projects: SSR-142C(145)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 25

Contract Description: ASPHALT OVERLAY — SH-74: BEGIN 0.2 MI. NORTH OF WATERLOO ROAD, EXTEND NORTH. PROJECT LENGTH = 5.83 MILES

Call Order: 410
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: MCINTOSH

Contract ID: 070262
PCN: 24361(04)
Projects: SSR-146C(095)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 30

Contract Description: RESURFACE — SH-72: BEGIN AT US-266 JCT. EXTEND N. TO THE COUNTY LINE, (INCLUDES 0.1 MILE FOR WESTBOUND US-266 ON-RAMP). PROJECT LENGTH = 3.52 MILES

Call Order: 422
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: MCINTOSH

Contract ID: 070265
PCN: 24362(04), 24363(04)
Projects: MC-146A(096), SSR-146A(097)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 75

Contract Description: ASPHALT OVERLAY — US-69: BEGIN 9.82 MILES NORTH OF THE PITTSBURG C/L, EXTEND NORTH (NORTH AND SOUTHBOUND LANES). PROJECT LENGTH = 13.74 MILES

Call Order: 430
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: MAJOR

Contract ID: 070266
PCN: 24259(04)
Projects: MC-147A(124)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 60

Contract Description: RESURFACE — US-60: BEGIN AT END OF NEW OVERLAY 0.45 MI. WEST OF JCT. US-412/SH-58 WEST OF RINGWOOD, EXTEND EAST. PROJECT LENGTH = 4.8 MILES

**Oklahoma Department of Transportation
Notice to Contractors — June 14, 2007 Letting**

Call Order: 440
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: MAYES

Contract ID: 070164
PCN: 24009(04)
Projects: SSR-149N(102)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 60

Contract Description: SURFACE REPAIR, JOINT SEAL — US-69: BEGIN AT THE JCT OF US-69/SH-20, IN PRYOR, & EXTEND NORTH. PROJECT LENGTH = 8.00 MILES

Call Order: 445
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: MURRAY

Contract ID: 070071
PCN: 24422(04)
Projects: SSR-150C(068)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/07

Contract Description: RESURFACE — SH-7: BEGIN 2.63 MILES EAST OF I-35, EXTEND EAST. PROJECT LENGTH = 2.38 MILES

Call Order: 450
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: NOBLE

Contract ID: 070267
PCN: 24206(04)
Projects: IMC-152A(129)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 60

Contract Description: RESURFACE — I-35: FROM 0.35 MILES SOUTH OF US-77, EXTEND NORTH. PROJECT LENGTH = 7.22 MILES

Call Order: 451
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: OKLAHOMA

Contract ID: 070268
PCN: 24257(04)
Projects: IMC-155A(607)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 90

Contract Description: RESURFACE — I-40: BEGIN JUST W. OF HUDIBURG DR., EXTEND E. TO JUST E. OF DOUGLAS RD. INTERCHANGE (BOTH DIRECTIONS OF TRAVEL). PROJECT LENGTH = 3.24 MILES

**Oklahoma Department of Transportation
Notice to Contractors — June 14, 2007 Letting**

Call Order: 452
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: NOBLE
OKLAHOMA

Contract ID: 070269
PCN: 24206(04)C, 24257(04)C
Projects: IMC-152A(129), IMC-155A(607)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 120

Contract Description: RESURFACE — I-35: FROM 0.35 MILES SOUTH OF US-77, EXTEND NORTH/I-40: FROM HUDIBURG DR TO DOUGLAS (BOTH DIRECTIONS). PROJECT LENGTH = 10.46 MILES

Call Order: 460
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: OKFUSKEE

Contract ID: 070270
PCN: 24254(04)
Projects: IMC-154A(104)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 60

Contract Description: RESURFACE — I-40: BEGIN 4.6 MI. W. OF JCT. US-75/I-40, EXTEND EAST. PROJECT LENGTH = 4.6 MILES

Call Order: 461
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: SEMINOLE

Contract ID: 070271
PCN: 24256(04)
Projects: IMC-167A(139)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 60

Contract Description: RESURFACE — I-40: BEGIN 7.5 MI. EAST OF JCT. US-377/I-40, EXTEND EAST. PROJECT LENGTH = 5.5 MILES

Call Order: 462
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: OKFUSKEE
SEMINOLE

Contract ID: 070272
PCN: 24254(04)C, 24256(04)C
Projects: IMC-154A(104), IMC-167A(139)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 100

Contract Description: RESURFACE — I-40: BEGIN 4.6 MI. W. OF JCT. US-75/I-40, EXTEND EAST. I-40: BEGIN 7.5 MI. E. OF JCT. US-377/I-40, EXTEND EAST. PROJECT LENGTH = 10.10 MILES

**Oklahoma Department of Transportation
Notice to Contractors — June 14, 2007 Letting**

Call Order: 470
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: OSAGE

Contract ID: 070166
PCN: 24006(04)
Projects: MC-157A(095)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/07

Contract Description: RESURFACE — US-60: FROM APPROX. 1.0 MILE WEST OF SH-123S, EXTEND EAST TO SH-123 SOUTH. PROJECT LENGTH = 1.02 MILES

Call Order: 471
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: WASHINGTON

Contract ID: 070169
PCN: 24007(04)
Projects: CMC-174A(052)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/07

Contract Description: SURFACE REPAIR — US-60: BEGIN AT JCT OF US-60 EAST/SH-123 SOUTH, IN BARTLESVILLE, EXTEND EAST. PROJECT LENGTH = 1.41 MILES

Call Order: 472
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: OSAGE

Contract ID: 070279
PCN: 24006(04)C, 24007(04)C
Projects: MC-157A(095), CMC-174A(052)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/07

Contract Description: RESURFACE — US-60: APPROX. 1.0 MI. W. OF SH-123S, EXTEND E TO SH-123 S. US-60: BEGIN AT JCT US-60 EAST/SH-123S, EXTEND EAST. PROJECT LENGTH = 2.43 MILES

Call Order: 475
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: OTTAWA

Contract ID: 070302
PCN: 24533(04)
Projects: MC-158B(138)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 60

Contract Description: SURFACING — US-69A: BEGIN APPROXIMATELY 0.33 MILES WEST OF NS-460, EXTEND EAST. PROJECT LENGTH = 0.16 MILES

**Oklahoma Department of Transportation
Notice to Contractors — June 14, 2007 Letting**

Call Order: 490
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: POTTAWATOMIE

Contract ID: 070273
PCN: 24255(04)
Projects: MC-163C(215)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 45

Contract Description: RESURFACE — SH-3E: BEGIN AT JCT. SH-18 (HARRISON ST.) EXTEND EAST TO SEMINOLE C/L. PROJECT LENGTH = 7.83 MILES

Call Order: 510
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: STEPHENS

Contract ID: 070274
PCN: 24310(04)
Projects: MC-169A(133)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/07

Contract Description: ASPHALT OVERLAY — US-81: BEGIN 140 FT. SOUTH OF BEECH AVENE IN DUNCAN, EXTEND NORTH. PROJECT LENGTH = 2.10 MILES

Call Order: 515
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: STEPHENS

Contract ID: 070095
PCN: 24423(04)
Projects: MC-169C(138)
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Completion Date: 10/31/07

Contract Description: RESURFACE — SH-29: BEGIN 0.73 MILES EAST OF JCT. US-81, EXTEND EAST. PROJECT LENGTH = 0.45 MILES

Call Order: 520
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: TEXAS

Contract ID: 070275
PCN: 24260(04)
Projects: SSR-170A(126)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 90

Contract Description: RESURFACE — US-54: INTERSECTIONS OF US-54/US-64, US-54/SH-3, AND US-54/12TH ST., IN THE CITY OF GUYMON. PROJECT LENGTH = 0.31 MILES

**Oklahoma Department of Transportation
Notice to Contractors — June 14, 2007 Letting**

Call Order: 521
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: WOODWARD

Contract ID: 070276
PCN: 24258(04)
Projects: SSR-177A(084)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 75

Contract Description: RESURFACE — US-183: US-183/US-270 AT 1ST STREET, IN THE CITY OF WOODWARD. PROJECT LENGTH = 0.140 MILES

Call Order: 522
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: TEXAS
WOODWARD

Contract ID: 070277
PCN: 24260(04)C, 24258(04)C
Projects: SSR-170A(126)SR, SSR-177A(084)SR
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 155

Contract Description: RESURFACE — US-54: INTERSECTIONS US-54/US-64, US-54/SH-3, US-54/12TH ST. US-183/US270: AT 1ST STREET, IN WOODWARD. PROJECT LENGTH = 0.450 MILES

Call Order: 540
Letting Date: June 14, 2007
Letting Time: 10:30 A.M.
Counties: CUSTER
WASHITA

Contract ID: 070278
PCN: 24317(04), 24317(05)
Projects: MC-175A(086)PART1, MC-175A(086)PART2
DBE/WBE Goals: 0.00
Guaranty: 5% OF BID TOTAL
Plan Price: \$0.00
Calendar Days: 55

Contract Description: ASPHALT OVERLAY — US-183: BEGIN 6.4 MILES NORTH OF US-183/SH-152 JCT., EXTEND NORTH INTO WASHITA COUNTY. PROJECT LENGTH = 6.73 MILES



List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

Name of Company and Individual	Suspended	Debarred
J & N INTERNATIONAL COATINGS, INC. Ms. Nikoleta M. Tiliakos Mr. John D. Tiliakos Mr. Drossos J. Tiliakos 17130 Groeschke Road Houston, TX 77084		X
KERRVILLE PAINTING COMPANY, INC. Mr. Nickolas Mouzakis 203 "G" Street, South Kerrville, TX 78028		X
LOHMAN FENCING Mr. Eddie Lohman P.O. Box 265 Alva, OK 73717		X
MBE, INC. Ms. Fani Gialousis Mr. Tony Gialousis Mr. Manuel Gialousis 426 South Florida Ave. P.O. Box 1292 Tarpon Springs, FL 34689	X	
Mr. George Paul Glover P.O. Box 489 Muskogee, OK 74402	X (suspended by FHWA) (pending debarment)	
PATTON CONSTRUCTION Mr. Alan Patton Rt. 2, Box 303 Tahlequah, OK 74464		X (Voluntary Exclusion)
SHANKS EXCAVATING COMPANY Jimmy "Dale" Shanks 204 North 4th Street P.O. Box 510 Webbers Falls, OK 74470		X (Voluntary Exclusion)
Mr. Gary Wayne Carr 318 Dog Wood Tahlequah, OK 74464		X
Mr. Jerod Neil Smith 1309 Southwest 7 th Street Stigler, OK 74462		X

And those federally debarred and/or suspended contractors which are listed on www.epls.gov and www.TOPnet.gov

BID OPENING OF – June 14 2007

Date:	Order No.		
Contractor's Id No.:	No. Of Proposal:		
Order Taken by	Total No. of Proposals:		
Person Ordering:	Cod		Pickup
Contractor's Name:	Overnight		Mail
Telephone No:	Fed Ex:		
Physical Address:	Specification Book Ordered:		
	½ Size	Full Size	X-sections
Card American Express / Discovery / Master / Visa	Expiration Date:		

	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
1	ATOKA	030	NHY-13N(116)TR	24098(04)		\$25.00	9.00 + 0.75	0
2	BECKHAM	040	BRO-NBIL(105)CO	22033(04)		\$25.00	10.00 + 0.84	2
3	CARTER / LOVE	050	BRFY-NBIP(260) BRFY-NBIP(269)	19479(04) 19488(04)		\$25.00	8.00 + 0.67	0
4	CARTER / LOVE	051	BRFY-110B(086) BRFY-143C(028)	19479(05) 19488(05)		\$25.00	11.00 + 0.92	0
5	CARTER / LOVE	052	BRFY-NBIP(260) BRFY-110B(086) BRFY-NBIP(269) BRFY-143C(028)	19479(04)C 19479(05)C 19488(04)C 19488(05)C		\$25.00	19.00 + 1.59	0
6	CARTER	060	BHFY-110A(184)	24075(04)		\$25.00	14.00 + 1.17	0
7	CHOCTAW	065	HSIPY-112A(072)TR	23949(04)		\$25.00	9.00 + 0.75	0
8	CIMARRON / TEXAS	071	BRFY-113C(029)BF BRFY-170C(096)	21721(04) 20948(04)		\$25.00	57.00 + 4.77	11
9	TEXAS	072	SAB-170A(102)BF SAB-170A(122)BF	21725(04) 21725(08)		\$25.00	63.00 + 5.28	9
10	CIMARRON / TEXAS	073	BRFY-113C(029)BF BRFY-170C(096) SAB-170A(102)BF SAB-170A(122)BF	21721(04)C 20948(04)C 21725(04)C 21725(08)C		\$25.00	120.00 + 10.05	20
11	CLEVELAND	075	STP-114B(137)AG BPMY-114B(144)3B	22022(04) 22022(05)		\$25.00	23.00 + 1.93	0
12	COMANCHE	090	BRFY-NBIP(380)	20966(04)		\$25.00	13.00 + 1.09	0
13	COMANCHE	091	BRFY-116N(086)	20966(05)		\$25.00	10.00 + 0.84	0
14	COMANCHE	092	BRFY-NBIP(380) BRFY-116N(086)	20966(04)C 20966(05)C		\$25.00	23.00 + 1.93	0
15	CREEK	100	BRO-019D(205)CO	10370(04)		\$25.00	8.00 + 0.67	3
16	CUSTER	110	IMY-0040-2(135)064	20802(04)		\$25.00	6.00 + 0.50	0
17	CUSTER	111	BHFY-120A(118)	20802(05)		\$25.00	7.00 + 0.59	0
18	CUSTER	112	BRFY-NBIP(381)	23298(04)		\$25.00	6.00 + 0.50	0
19	CUSTER	113	IMY-0040-2(135)064 BHFY-120A(118) BRFY-NBIP(381)	20802(04)C 20802(05)C 23298(04)C		\$25.00	19.00 + 1.59	0
20	DEWEY	120	NHY-017N(068)	17671(04)		\$25.00	180.00 + 15.08	67
21	LEFLORE	130	BRO-140D(091)CO	19684(04)		\$25.00	19.00 + 1.59	9

BID OPENING OF – June 14 2007

Date:	Order No.		
Contractor's Id No.:	No. Of Proposal:		
Order Taken by	Total No. of Proposals:		
Person Ordering:	Cod		Pickup Ups
Contractor's Name:	Overnight		Mail
Telephone No:	Fed Ex:		
Physical Address:	Specification Book Ordered:		
	½ Size	Full Size	X-sections
Card American Express / Discovery / Master / Visa	Expiration Date:		

	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
22	LOGAN	140	SSP-142A(129)SS	24085(04)		\$25.00	12.00 + 1.01	0
23	MCCURTAIN	150	ACNHY-022N(145)GB	18842(04)		\$25.00	41.00 + 3.43	55
24	OKLAHOMA	190	STPG-155C(563)AG	23517(04)		\$25.00	12.00 + 1.01	0
25	OKLAHOMA	200	SSP-155N(604)SS	24081(04)		\$25.00	No Charge	0
26	OKLAHOMA	210	IMG-0044-1(105)125TR	24082(04)		\$25.00	17.00 + 1.42	0
27	OSAGE	215	BRO-157D(069)CG	22159(04)		\$25.00	9.00 + 0.75	8
28	PAWNEE	220	BRO-159D(048)CO	21556(04)		\$25.00	13.00 + 1.09	3
29	PITTSBURG	230	SSP-161N(202)SS	24089(04)		\$25.00	13.00 + 1.09	29
30	POTTAWATOMIE	240	IMG-0040-5(397)173	24091(04)		\$25.00	13.00 + 1.09	0
31	ROGER MILLS	255	BRFY-165C(038)BF	20810(04)		\$25.00	64.00 + 5.36	8
32	SEQUOYAH	280	SSP-168N(174)SS	24106(04)		\$25.00	16.00 + 1.34	5
33	SEQUOYAH	290	IMG-0040-6(352)318TR	24106(05)		\$25.00	11.00 + 0.92	0
34	STEPHENS	295	STPY-169C(141)3R	24487(04)		\$25.00	No Charge	0
35	TULSA	305	IMG-0044-2(459)226	24109(04)		\$25.00	13.00 + 1.09	0
36	WASHINGTON	310	HSIPY-174A(048)TR	23716(04)		\$25.00	7.00 + 0.59	0
37	BECKHAM	320	SSR-105C(144)SR	24314(04)		\$25.00	No Charge	0
38	BECKHAM	321	SSR-105C(145)SR	24315(04)		\$25.00	No Charge	0
39	BECKHAM	322	SSR-105C(146)SR	24316(04)		\$25.00	No Charge	0
40	BECKHAM	323	SSR-105C(144)SR SSR-105C(145)SR SSR-105C(146)SR	24314(04)C 24315(04)C 24316(04)C		\$25.00	No Charge	0
41	CADDO	327	MC-108C(173)	24421(04)		\$25.00	No Charge	0
42	GRADY	330	SSR-126C(116)SR	24311(04)		\$25.00	No Charge	0
43	GRADY	335	MC-126A(118)	24420(04)		\$25.00	No Charge	0
44	KAY	345	SBR-136A(149)SB	22567(10)		\$25.00	10.00 + 0.84	0
45	KAY	350	SSR-136B(144)SR	24312(04)		\$25.00	No Charge	0
46	KIOWA	360	SAB-138B(071)BF SAB-138B(084)BF	20933(04) 21706(04)		\$25.00	79.00 + 6.62	5
47	LEFLORE	370	SSR-140A(151)SR	24338(04)		\$25.00	No Charge	0
48	LINCOLN	380	SBR-141C(162)SB	23208(04)		\$25.00	13.00 + 1.09	0

BID OPENING OF – June 14 2007

Date:	Order No.		
Contractor's Id No.:	No. Of Proposal:		
Order Taken by	Total No. of Proposals:		
Person Ordering:	Cod		Pickup Ups
Contractor's Name:	Overnight		Mail
Telephone No:	Fed Ex:		
Physical Address:	Specification Book Ordered:		
	½ Size	Full Size	X-sections
Card American Express / Discovery / Master / Visa	Expiration Date:		

	County	Call No.	Project Number	JP	Sample Proposal	Bid Proposal	Plan Cost	X-sec
49	LOGAN	390	SAB-042C(239)BF	12308(04)		\$25.00	40.00 + 3.35	24
50	LOGAN	400	SSR-142C(145)SR	24313(04)		\$25.00	No Charge	0
51	MCINTOSH	410	SSR-146C(095)SR	24361(04)		\$25.00	No Charge	0
52	MCINTOSH	422	MC-146A(096) SSR-146A(097)SR	24362(04) 24363(04)		\$25.00	No Charge	0
53	MAJOR	430	MC-147A(124)	24259(04)		\$25.00	No Charge	0
54	MAYES	440	SSR-149N(102)SR	24009(04)		\$25.00	No Charge	0
55	MURRAY	445	SSR-150C(068)SR	24422(04)		\$25.00	No Charge	0
56	NOBLE	450	IMC-152A(129)	24206(04)		\$25.00	No Charge	0
57	OKLAHOMA	451	IMC-155A(607)	24257(04)		\$25.00	No Charge	0
58	NOBLE / OKLAHOMA	452	IMC-152A(129) IMC-155A(607)	24206(04)C 24257(04)C		\$25.00	No Charge	0
59	OKFUSKEE	460	IMC-154A(104)	24254(04)		\$25.00	No Charge	0
60	SEMINOLE	461	IMC-167A(139)	24256(04)		\$25.00	No Charge	0
61	OKFUSKEE / SEMINOLE	462	IMC-154A(104) IMC-167A(139)	24254(04)C 24256(04)C		\$25.00	No Charge	0
62	OSAGE	470	MC-157A(095)	24006(04)		\$25.00	No Charge	0
63	WASHINGTON	471	CMC-174A(052)	24007(04)		\$25.00	No Charge	0
64	OSAGE	472	MC-157A(095) CMC-174A(052)	24006(04)C 24007(04)C		\$25.00	No Charge	0
65	OTTAWA	475	MC-158B(138)	24533(04)		\$25.00	No Charge	0
66	POTTAWATOMIE	490	MC-163C(215)	24255(04)		\$25.00	No Charge	0
67	STEPHENS	510	MC-169A(133)	24310(04)		\$25.00	No Charge	0
68	STEPHENS	515	MC-169C(138)	24423(04)		\$25.00	No Charge	0
69	TEXAS	520	SSR-170A(126)SR	24260(04)		\$25.00	No Charge	0
70	WOODWARD	521	SSR-177A(084)SR	24258(04)		\$25.00	No Charge	0
71	TEXAS / WOODWARD	522	SSR-170A(126)SR SSR-177A(084)SR	24260(04)C 24258(04)C		\$25.00	No Charge	0
72	CUSTER / WASHITA	540	MC-175A(086)PART1 MC-175A(086)PART2	24317(04) 24317(05)		\$25.00	No Charge	0