NOTICE TO ALL CONTRACTORS

CONTRACTORS WILL NEED TO DOWNLOAD, AND INSTALL, THE NEWEST VERSION OF EXPEDITE BID (5.6b) AND USE THIS VERSION WHEN SUBMITTING THEIR BIDS. THIS UPDATE MAY BE ACCESSED THROUGH THE ODOT WEB SITE AT:

www.okladot.state.ok.us/contracts/index.htm

REMINDER

ODOT NOW ACCEPTS BIDS ON LINE. TO GET SIGNED UP TO BID OVER THE INTERNET CONTACT BID EXPRESS AT (352)381-4888, OR <u>WWW.BIDX.COM</u>

Notice

Electronic bid packages are available for the July 23, 2009 AM Letting. Instructions for using the electronic bidding system (EBS) are available from the Office Engineer's office. The printed bid sheets created from the EBS system must be placed in front of the bid item pages in the bidding proposal and will be turned in with the bid documents along with the proper disk. They should be placed and attached there without detaching the original proposal. (The paper copy of the bid items is the official bid document.) Please remember that you must use the electronic bidding system (EBS) when bidding projects in the highway Letting. Failure to use the EBS system could mean possible rejection of bids. Plans and proposals should be ready for sale on July 02, 2009.

If ordering plans only please call the Print Services Branch at 521-2586.

A Pre-Bid Conference will be held at 10:00 a.m. on July 10, 2009 concerning this July 23rd Bid Opening at the Oklahoma Department of Transportation (ODOT) Commission Room. Please review plans and proposals and send your comments and questions to the Office Engineer Division (attn: Masoud Pajoh) as early as possible at Fax: (405) 522-0972 or phone: (405) 521-2625. Please include JP, County, Letting date and Call Order (if known) in all your correspondence with Office Engineer. This will help both ODOT and Contractor.

All proposals not mailed must be turned into the Print Services Branch off the main lobby of the ODOT building until 30 minutes before the Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby.

Please write the call order number of the jobs you are bidding electronically on the disk label of the original disk. Be sure to save your work and any revisions you receive to your original disk and submit that disk with your bid.

> Effective with the June 2009 Letting, any firm bidding a project as a joint venture must complete the "Request for Joint Venture" form which is posted on the odot website.

Long Form and Short Form Notices, Order Forms, Bid Tabs and Awards, can be accessed on ODOT's Web site

http://www.okladot.state.ok.us/contracts/index.htm

Questions and concerns regarding projects on any Letting should be faxed to:

> Office Engineer Division at 405-522-0972 or emailed to:

mpajoh@odot.org with copy to bschmitt@odot.org Please include words "Pre-bid question(s) and the Call Order and the Letting date of the project in question" in the subject line.

Plans for the project on this letting can be found at: http://www.okladot.state.ok.us/contracts/a2009/plans.htm

CERTIFIED PAYROLL – FEDERAL RULE CHANGE

The U.S. Department of Labor, Wage and Hour Division, has revised regulations, pursuant to the Davis-Bacon and Related Acts and the Copeland Anti-Kickback Act to better protect the personal privacy of laborers and mechanics employed on covered construction projects.

The final rule, 29 CFR Parts 3 and 5, has an effective date of January 18, 2009. The revisions shall be applicable to federally assisted construction contracts entered into pursuant to invitations for bids issued or negotiations concluded on or after January 18, 2009.

The rule change states, in part, "The payrolls submitted shall set out accurately and completely all of the information required to be maintained under 29 CFR Part 5.5 (a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead, the payrolls shall only need to include an individual identifying number for each employee."

The rule suggests that the last four digits of the employee's social security number be used as the employee's identification number. There is no prescribed method required by U.S. DOL.

The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain the full social security number and current address of each covered worker, and shall provide them upon request of the federal and/or state agency responsible for the contract for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of the rule for a prime contractor to require a subcontractor provide addresses and social security numbers to the prime contractor for its own records, without weekly submission of such information to the sponsor government agency.

If the contractors utilize an electronic payroll system, a change from social security number to a personal identification number may require programming changes. If it is more convenient for the contractors, FHWA agrees that they may go ahead and make the necessary changes on all existing contracts, rather than only on those entered into after the effective date.

The provisions of the contracts will be revised to reflect this rule change as soon as practical. Should you have questions, you may contact the Regulatory Services Office at (405) 521-6046.

Until further notice all projects which include a pay item for Contractors Quality Control (Item 643) will require the bidder to bid a minimum amount for that item.

This minimum will be specified at the end of the Special Provision 648-1QA(a)99, Payment for Contractor's Quality Control. You may increase this amount as necessary to cover the estimated Quality Control expenses.

Failure to include at least this amount will be considered grounds for rejection of Contractor's bid as nonresponsive.

Reminder

The low bidder must submit to the Office Engineer Division written confirmation from the DBE that it is participating in the contract as provided in the prime contractor's commitment. This may be submitted with the bid or not later than the Department's close of business on the Wednesday following the bid opening. Otherwise the bid shall be considered nonresponsive and shall be rejected by the Department. Please ensure that the DBE commitment provided in the proposal matches the written confirmation.

Only DBE firms listed for the Letting month on the following web site are eligible for DBE credit: http://www.okladot.state.ok.us/regserv/dbeinfo/dcf2005.htm

Reminder Please be sure that bid bonds are stapled to the **back** of the proposal as instructed on the cover sheet of all proposals.

Do not disassemble the bidding proposal in any way.

Note: Only written, Email, Fax and in-person orders will be accepted.

The *Order Form* included in this Short Form Notice may be used to order plans and proposals for this letting. Please check off the proposal(s) in which you are interested and fax to: *405-522-0972 attention Order Desk* Or email your requests to: mhenry@odot.org

Sealed proposals sent by registered mail will be received through the ODOT Print Services Branch until 30 minutes prior to the scheduled Bid Opening. From 30 minutes prior to the Bid Opening until the time of the Bid Opening, bid proposals must be turned in directly to the ODOT Commission Room located on the east side of the lobby. The scheduled Bid Opening is 10:30 A.M. July 23, 2009, for the work listed below.

No proposal for construction or maintenance work of the Department will be issued to any contractor after 10:30 A.M. on the working day preceding opening of bids for any contract.

Each separate proposal shall be accompanied by a certified or cashier's check or bid bond equal to 5% of the bid made payable to the State of Oklahoma, Department of Transportation, as a proposal guaranty. Proposal checks will be held or returned by the Department as per section 103.04 of the State Standard Specifications.

The minimum wage to be paid laborers and mechanics employed on this project shall be included in the proposal.

Proposals must be prepared as directed by the State Standard Specifications.

Plans, forms of proposals, contracts and specifications may be examined at the division headquarters in the division the work is to be performed or at the Oklahoma Department of Transportation Office Engineer's Division in Oklahoma City, Oklahoma.

This work will be done under the Oklahoma Department of Transportation Commission's applicable specifications for highway construction as depicted on the lower left corner of the plan's title sheet.

Plans and proposal forms may be ordered from the Office Engineer Division, Oklahoma Department of Transportation Building, 200 N. E. 21st Street, Oklahoma City, Oklahoma 73105. Cost of bidding documents are \$50.00 + tax for each bidding proposal. State Standard Specification 1988 edition (Red Book) and 1991 Supplement may be purchased for \$8.00 + tax, or 1996 Metric Standard Specification \$27.00 + tax, or 1999 Metric and English Standard Specification \$55.00 + tax. (Oklahoma tax is 8.375%). Make checks payable to Oklahoma Department of Transportation.

No refunds will be made for bidding documents or specification books purchased. Upon award of contract to a successful bidder, the contract will be completely and correctly executed by the contractor and returned to the Department within ten (10) working days from the date of award. The Department will have fourteen (14) working days from the date of award to complete its execution of the contract. The Oklahoma Department of Transportation hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion, national origin, or disability in consideration for an award.

Bidders are hereby notified that all bids are likely to be rejected if the lowest responsive bid received exceeds the engineer's estimate by more than seven (7) percent. In the event all bids are rejected for this reason, this project may be deferred for re-advertising for bids until a more competitive situation exists.

| Call Order: Letting Date: Letting Time: | 010 July 23, 20 10:30 A.M. | | Contract ID: PCN: | 090495 26741(04) |
|---|----------------------------------|----------------|---------------------------------------|---|
| Counties: | CANADIAN | l | Projects: | STP-STIM(403)AG |
| | | | DBE/WBE Goals: Guaranty: | 5% OF BID TOTAL |
| | | | Plan Price: | \$0.00 |
| Contract Desc | ription: R | RESURFACE (AS | Completion Date: SPHALT) — CITY ST | 10/31/09 FREET: S. MUSTANG RD FROM SW 89TH STREET, |
| | | | | 152, EXT NORTH. PROJECT LENGTH = 1.90 MILES |
| | | | | |
| Call Order: | 015 | 00 | Contract ID: | 090498 |
| Letting Date: Letting Time: | July 23, 20 10:30 A.M. | | PCN: | 26797(04) |
| Counties: | CARTER | | Projects: | HSIPG-110N(221)TR |
| | | | DBE/WBE Goals: | 0.00 5% OF BID TOTAL |
| | | | Guaranty: Plan Price: | \$0.00 |
| | | | Calendar Days: | 45 |
| Contract Desc | ription: S | STRIPING AND F | PAVEMENT MARKI | NG — I-35: FROM MILEPOST 31, EXTEND NORTH. |
| Call Order: | 016 | | Contract ID: | 090502 |
| Letting Date: | July 23, 20 | 09 | PCN: | 26730(04) |
| Letting Time: | 10:30 A.M. | | | |
| Counties: | CLEVELAND | | Projects: DBE/WBE Goals: | STP-STIM(302)AG |
| | | | Guaranty: | 5% OF BID TOTAL |
| | | | Plan Price: | \$0.00 |
| Contract Desc | rintion: D | | Calendar Days: | 45 STREET (E ETOWAH RD): FROM 108TH AVE SE, |
| Contract Desc | E | EXTEND EAST. F | PROJECT LENGTH | = 6.0 MILES |
| | 0.17 | | 0 ()]D | 202522 |
| Call Order: Letting Date: | 017 July 23, 20 | ng | Contract ID: PCN: | 090503 26739(04), 26745(04) |
| Letting Time: | | 00 | | 20133(04), 20143(04) |
| Counties: | CLEVELAN | 1D | Projects: | STP-STIM(401)AG, STP-STIM(407)AG |
| | | | DBE/WBE Goals: | |
| | | | Guaranty: Plan Price: | 5% OF BID TOTAL \$0.00 |
| | | | Calendar Days: | 100 |
| Contract Desc | | | SPHALT) — CITY ST | REETS: AT VARIOUS LOCATIONS IN CLEVELAND |
| | Ĺ | JOUNTT. PROJE | ECT LENGTH = 5.09 | |

| Call Order: Letting Date: Letting Time: | 018 July 23, 2009 10:30 A.M. | Contract ID: PCN: | 090504 26730(04)C, 26739(04)C, 26745(04)C | | |
|---|---|---|---|--|--|
| Counties: | CLEVELAND | Projects: | STP-STIM(302)AG, STP-STIM(401)AG, STP-STIM(407)AG | | |
| Contract Desc | | DBE/WBE Goals: Guaranty: Plan Price: Calendar Days: (SPHALT) — CITY S ⁻ (ECT LENGTH = 11.0) | 0.00 5% OF BID TOTAL \$0.00 120 IREETS: AT VARIOUS LOCATIONS IN CLEVELAND | | |
| Call Order: Letting Date: Letting Time: | 019 July 23, 2009 10:30 A.M. | Contract ID: PCN: | 090521 26804(04) | | |
| Counties: | CLEVELAND | Projects: DBE/WBE Goals: Guaranty: Plan Price: | SAP-114E(250) 0.00 5% OF BID TOTAL \$0.00 | | |
| Calendar Days: 10 Contract Description: SURFACING (ASPHALT) — PARK ROAD: LAKE THUNDERBIRD STATE SENTINEL DAY USE AREA). | | | | | |
| Call Order: Letting Date: Letting Time: | 020 July 23, 2009 10:30 A.M. | Contract ID: PCN: | 090479 25287(04) | | |
| Counties: | COMANCHE | Projects: DBE/WBE Goals: Guaranty: Plan Price: | 5% OF BID TOTAL \$7.59 | | |
| Contract Desc | Calendar Days: 120 Contract Description: BRIDGE AND APPROACHES — CO. RD. (EW-150): OVER LITTLE WASHITA RIVER TRIBUTARY 0.4 MILES EAST OF I-44. PROJECT LENGTH = 0.185 MILES | | | | |
| Call Order: Letting Date: Letting Time: | 030 July 23, 2009 10:30 A.M. | Contract ID: PCN: | 090499 26798(04) | | |
| Counties: | COMANCHE | Projects: DBE/WBE Goals: Guaranty: Plan Price: Calendar Days: | HSIPG-116N(181)TR 0.00 5% OF BID TOTAL \$0.00 45 | | |
| Contract Desc | ription: STRIPING AND | | NG — I-44: FROM SH-36, EXTEND NORTH. | | |

| Call Order: Letting Date: Letting Time: Counties: | 040 July 23, 2009 10:30 A.M. CUSTER | | Contract ID: PCN: Projects: DBE/WBE Goals: Guaranty: Plan Price: | 5% OF BID TOTAL \$19.51 |
|--|---|-----------------------|---|---|
| Contract Desc | ription: | SAFETY IMPRO EAST. | Calendar Days: VEMENT (CABLE B | 90 BARRIER) — I-40: FROM MILEPOST 65.1 EXTEND |
| Call Order: Letting Date: Letting Time: | 050 July 23, 2 10:30 A.I | | Contract ID: PCN: | 090412 23531(04) |
| Counties: | GARVIN | | Projects: DBE/WBE Goals: Guaranty: Plan Price: Calendar Days: | BRO-125D(142)CO 0.00 5% OF BID TOTAL \$13.01 120 |
| Contract Desc | ription: | | | JNTY ROAD: OVER WOLF CREEK, 4.0 MILES EAST Y OF PAULS VALLEY. PROJECT LENGTH = 0.094 |
| Call Order: Letting Date: Letting Time: | 060 July 23, 2 10:30 A | | Contract ID: PCN: | 090464 26336(04) |
| Counties: | 10:30 A.M. CIMARRON BEAVER ELLIS HARPER MAJOR TEXAS | | Projects: | HSIPY-130B(140)TR |
| | WOODW | | DBE/WBE Goals: Guaranty: Plan Price: | 5% OF BID TOTAL \$47.69 |
| Contract Desc | ription: | | | 60 E STRIP) — SH-8/SH-58/US-54/US-60/US-83/US- US LOCATIONS IN DIVISION VI. |
| Call Order: Letting Date: Letting Time: | 080 July 23, 2 10:30 A.I | | Contract ID: PCN: | 090480 24594(04) |
| Counties: | KIOWA | | Projects: DBE/WBE Goals: Guaranty: Plan Price: Calendar Dava | 5% OF BID TOTAL \$19.51 |
| Contract Desc | ription: | | | 90 (NS-209): BEGIN AT SH-9 WEST OF LONE WOLF LENGTH = 2.661 MILES |

| Call Order: Letting Date: Letting Time: Counties: | 120 July 23, 2009 10:30 A.M. LEFLORE | | Contract ID: PCN: Projects: DBE/WBE Goals: Guaranty: Plan Price: | 090467 26663(04) HSIPG-140A(176)TR 0.00 5% OF BID TOTAL \$0.00 |
|--|--|-----------------------------|---|--|
| Contract Desc | ription: | PAVEMENT MA EXTEND NORTH | Calendar Days: RKING — US-59 (P | 30 OTEAU BYPASS): FROM THE US-59/US-271 JCT., |
| Call Order: Letting Date: Letting Time: | 121 July 23, 10:30 A. | | Contract ID: PCN: | 090468 26664(04) |
| Counties: | PITTSBU | JRG | Projects: DBE/WBE Goals: Guaranty: Plan Price: | 5% OF BID TOTAL \$0.00 |
| Contract Desc | ription: | STRIPING AND (SOUTHBOUND | | 30 KING — US-69: FROM SH-113, EXTEND NORTH |
| Call Order: Letting Date: Letting Time: | 122 July 23, 2009 10:30 A.M. LEFLORE PITTSBURG | | Contract ID: PCN: | 090481 26663(04)C, 26664(04)C |
| Counties: | | | Projects: | HSIPG-140A(176)TR, HSIPG-161N(229)TR |
| | | | DBE/WBE Goals: Guaranty: Plan Price: Calendar Days: | 0.00 5% OF BID TOTAL \$0.00 45 |
| | | PAVEMENT MARKI | NG — US-59 (POTEAU BYPASS): FROM THE US- : FROM SH-113, EXTEND NORTH (SOUTHBOUND | |
| Call Order: Letting Date: Letting Time: | 130 July 23, 10:30 A. | | Contract ID: PCN: | 090526 26810(04) |
| Counties: | - | | Projects: DBE/WBE Goals: Guaranty: Plan Price: | 5% OF BID TOTAL \$0.00 |
| Contract Description: | | | | 30 ROAD: QUARRY ISLAND ENTRANCE AND VICTOR STATE PARK. PROJECT LENGTH = 1.58 MILES |

| Call Order: Letting Date: Letting Time: Counties: | 140 July 23, 2009 10:30 A.M. LOGAN | | Contract ID: PCN: Projects: DBE/WBE Goals: Guaranty: Plan Price: | 090482 25596(04) STP-142C(174)CO 6.00 5% OF BID TOTAL \$4.34 |
|--|---|---|---|---|
| Contract Desc | ription: | | Calendar Days: SPHALT) — CO. RD | 75 D. (BROADWAY BLVD): BEGIN 3.5 MILES WEST OF DRTH. PROJECT LENGTH = 2.966 MILES |
| Call Order: Letting Date: Letting Time: | 160 July 23, 10:30 A. | | Contract ID: PCN: | 090493 26728(04), 26737(04) |
| Counties: | Counties: LOGAN | | Projects: DBE/WBE Goals: Guaranty: Plan Price: Calendar Days: | STP-STIM(300)AG, STP-STIM(309)AG 0.00 5% OF BID TOTAL \$8.68 75 |
| Contract Desc | ription: | SEWARD RD, È | ASPHALT) — COU | NTY ROAD: COUNTY LINE RD (NS-299) FROM NIA AVE (NS-306): FROM WATERLOO RD, EXT N. |
| Call Order: Letting Date: Letting Time: | 180 July 23, 10:30 A | | Contract ID: PCN: | 090472 20291(04) |
| Counties: | 10:30 A.M. MCINTOSH | | Projects: DBE/WBE Goals: Guaranty: Plan Price: | SSP-146C(049)SS 0.00 5% OF BID TOTAL \$60.69 270 |
| Contract Desc | | | Calendar Days: AND SURFACE — U T LENGTH = 0.495 N | IS-266: BEGIN 0.3 MILES WEST OF US-69, EXTEND |
| Call Order: Letting Date: Letting Time: | 190 July 23, 10:30 A. | M. | Contract ID: PCN: | 090528 26805(04) |
| Counties: MCINTOSH | | Projects: DBE/WBE Goals: Guaranty: Plan Price: | 5% OF BID TOTAL \$0.00 | |
| | | | Calendar Days: SPHALT) — PARK I ROJECT LENGTH = | 30 ROAD: MULTIPLE LOCATIONS AT LAKE EUFAULA : 0.460 MILES |

| Call Order: Letting Date: Letting Time: Counties: | tting Date: July 23, 2009 tting Time: 10:30 A.M. ounties: MURRAY | | Contract ID: PCN: Projects: | 090483 22669(04) BRO-STIM(430)CO |
|--|--|---------------|---|--|
| Contract Desc | | | DBE/WBE Goals: Guaranty: Plan Price: Calendar Days: PPROACHES — C END NORTH OVER | 0.00 5% OF BID TOTAL \$8.67 120 :O. RD. (NS-317.5): BEGIN 1.6 MILES SOUTH OF R EIGHT MILE CREEK. PROJECT LENGTH = 0.188 |
| Call Order: Letting Date: Letting Time: | 220 July 23, 10:30 A. | | Contract ID: PCN: | 090392 18449(04) |
| Counties: | MUSKO | | Projects: DBE/WBE Goals: Guaranty: | 5% OF BID TOTAL |
| Contract Desc | Contract Description: BRIDGE AND A MILES NORTH | | Plan Price: Calendar Days: PPROACHES — Co ND 1.6 MILES EAS | \$8.67 150 OUNTY ROAD(EW-93): OVER CLOUD CREEK 1.3 T OF BOYTON. PROJECT LENGTH = 0.416 MILES |
| Call Order: Letting Date: Letting Time: | 240 July 23, 10:30 A. | | Contract ID: PCN: | 090484 26661(04) |
| Counties: | MUSKO | | Projects: DBE/WBE Goals: Guaranty: Plan Price: Calendar Days: | SAP-151C(211) 0.00 5% OF BID TOTAL \$10.84 10 |
| Contract Desc | ription: | BRIDGE REPAIR | - | E IMPACT DAMAGE ON US-64 OVER SH-165. |
| Call Order: Letting Date: Letting Time: | 250 July 23, 10:30 A. | | Contract ID: PCN: | 090501 17428(22) |
| Counties: | OKLAHO | DMA | Projects: DBE/WBE Goals: Guaranty: Plan Price: | OKCY-XTWN(003)TI 5.00 5% OF BID TOTAL \$769.46 |
| | | | Calendar Days: I, SURFACE, BRII | 520 DGE, AND RAILROAD — I-40: FROM EAST OF ROJECT LENGTH = 1.072 MILES |

| Call Order: Letting Date: Letting Time: | 255 July 23, 2009 10:30 A.M. OKLAHOMA | | Contract ID: PCN: | 090463 20275(05) |
|---|--|--|---|--|
| Counties: | OKLAHO | DMA | Projects: DBE/WBE Goals: Guaranty: Plan Price: Calendar Days: | IMY-0040-4(423)149 0.00 5% OF BID TOTAL \$22.76 90 |
| Contract Desc | ription: | | | BEGIN 0.2 MILES WEST OF WESTERN AVENUE, |
| Call Order: Letting Date: Letting Time: | 260 July 23, 10:30 A. | | Contract ID: PCN: | 090485 23364(04) |
| Counties: | OKLAHO | | Projects: DBE/WBE Goals: Guaranty: | STP-155B(544)AG 5.00 5% OF BID TOTAL |
| Contract Desc | | | | \$27.09 280 CITY STREET (NW 164TH ST.): BEGIN 0.3 MILES , EXTEND EAST. PROJECT LENGTH = 0.757 MILES |
| Call Order: Letting Date: | 265 July 23, | 2009 | Contract ID: PCN: | 090505 26733(04), 26736(04), 26743(04), 26754(04), 26756(04) |
| Letting Time: Counties: | | | Projects: | STP-STIM(305)AG, STP-STIM(308)AG, STP-STIM(405)AG, STP-STIM(416)AG, STP-STIM(418)AG |
| | | | DBE/WBE Goals: Guaranty: Plan Price: | 0.00 5% OF BID TOTAL \$4.34 |
| | | Calendar Days: SPHALT) — CITY S GTH = 5.94 MILES | 150 TREETS: AT VARIOUS LOCATIONS IN DIVISION IV. | |
| Call Order: Letting Date: Letting Time: | 266 July 23, 2009 10:30 A.M. | | Contract ID: PCN: | 090506 26753(04) |
| Counties: | | | Projects: DBE/WBE Goals: Guaranty: | 5% OF BID TOTAL |
| | | | | \$0.00 30 TREET (MIDWEST BLVD): FROM SOUTH OF 63RD NGTH = 5.92 MILES |

| Call Order: Letting Date: Letting Time: | 267 July 23, 10:30 A. | | Contract ID: PCN: | 090507 26733(04)C, 26736(04)C, 26743(04)C, 26753(04)C, 26754(04)C, 26756(04)C |
|--|---|----|--|---|
| Counties: Contract Desc | | | Projects: DBE/WBE Goals: Guaranty: Plan Price: Calendar Days: SPHALT) — CITY S ENGTH = 11.86 MIL | 5% OF BID TOTAL \$4.34 180 TREETS: AT VARIOUS LOCATIONS IN OKLAHOMA |
| Call Order: Letting Date: Letting Time: Counties: | ing Date: July 23, 2009 ing Time: 10:30 A.M. | | Contract ID: PCN: Projects: DBE/WBE Goals: Guaranty: Plan Price: | 090513 26746(04) STP-STIM(408)AG 7.00 5% OF BID TOTAL \$0.00 |
| Contract Desc | ription: | | | 10/31/09 TREET (E MEMORIAL RD): BEGIN 200 FEET WEST PROJECT LENGTH = 4.93 MILES |
| Call Order: Letting Date: Letting Time: Counties: | 274 July 23, 10:30 A. OKLAHC | M. | Contract ID: PCN: Projects: DBE/WBE Goals: Guaranty: Plan Price: | 5% OF BID TOTAL \$0.00 |
| MACARTHUR, N | | | 45 TREETS (NE 36TH, NW 10TH, CLASSEN, MAY AVE, NSYLVANIA): AT VARIOUS LOCATIONS IN OKC. | |
| Call Order: Letting Date: Letting Time: Counties: | 275 July 23, 10:30 A. OKLAHC | M. | Contract ID: PCN: Projects: DBE/WBE Goals: Guaranty: Plan Price: Calendar Days: | 090509 26752(04) STP-STIM(414)AG 7.00 5% OF BID TOTAL \$0.00 40 |
| Contract Desc | ription: | | SPHALT) — CITY S | TREETS (NW 10TH ST, MAY AVE, MACAURTHUR DUS LOCATIONS IN OKLA CITY. PROJECT LENGTH |

| Call Order: Letting Date: Letting Time: Counties: | 276 July 23, 2009 10:30 A.M. OKLAHOMA | | Contract ID: PCN: Projects: DBE/WBE Goals: Guaranty: Plan Price: | 090510 26747(04)C, 26752(04)C STP-STIM(409)AG, STP-STIM(414)AG 7.00 5% OF BID TOTAL \$0.00 |
|---|---|---------------------------|---|--|
| Contract Desc | ription: | MACARTHUR, N | Calendar Days: SPHALT) — CITY S ⁻ | 75 IREETS (NE 36TH, NW 10TH, CLASSEN, MAY AVE, SYLVANIA): AT VARIOUS LOCATIONS IN OKC. |
| Call Order: Letting Date: Letting Time: Counties: | Letting Date: July 23, 2009 Letting Time: 10:30 A.M. Counties: OKLAHOMA Contract Description: RESURFACE (# | | Contract ID: PCN: Projects: DBE/WBE Goals: Guaranty: Plan Prices | 5% OF BID TOTAL |
| Contract Desc | | | , S MAY AVE): VAF | \$7.59 10/31/09 STREETS (NW 23RD ST, N COUNCIL RD, N RIOUS LOCATIONS IN OKLHOMA CITY. PROJECT |
| Call Order: Letting Date: Letting Time: Counties: Contract Desc | 285 July 23, 10:30 A. OKMULO | M. GEE INTERSECTION | | 090557 26243(04) HSIPG-156A(167)TR 0.00 5% OF BID TOTAL \$28.18 150 CAFFIC SIGNALS)— CITY STREETS (20TH/21ST/US- IN THE CITY OF OKMULGEE. PROJECT LENGTH = |
| Call Order: Letting Date: Letting Time: Counties: | 290 July 23, 2009 10:30 A.M. OSAGE | | Contract ID: PCN: Projects: DBE/WBE Goals: Guaranty: Plan Price: Calendar Days: | 5% OF BID TOTAL \$0.00 30 |
| Contract Description: | | | | OAD: WALNUT CREEK STATE PARK, AREA 2 MAIN CT LENGTH = 1.70 MILES |

| Call Order: Letting Date: Letting Time: Counties: Contract Desc | | 3 MILES EAST AND (| 090486 22055(04) BRO-159D(053)CO 7.00 5% OF BID TOTAL \$11.92 90 COUNTY ROAD (EW-55): OVER HOUSE CREEK 0.3 MILES SOUTH OF US-412/SH-99 JCT. PROJECT |
|---|--|---|---|
| Call Order: Letting Date: Letting Time: Counties: | 320 July 23, 2009 10:30 A.M. POTTAWATOMIE | Contract ID: PCN: Projects: DBE/WBE Goals: Guaranty: | 5% OF BID TOTAL |
| Contract Desc | | Plan Price: Calendar Days: COUNTY ROAD (EW T LENGTH = 4.660 N | \$4.34 90 /-111): BEGIN 1.25 MILES EAST OF SH-18, EXTEND /ILES |
| Call Order: Letting Date: Letting Time: Counties: | 330 July 23, 2009 10:30 A.M. ATOKA BRYAN LEFLORE MCCURTAIN | Contract ID: PCN: Projects: | 090500 26245(04) HSIPY-161B(225)TR |
| Contract Desc | PITTSBURG ription: SAFETY IMPR LOCATIONS IN | | 0.00 5% OF BID TOTAL \$28.18 90 E STRIP) — US-69/US-70/US-259: AT VARIOUS |
| Call Order: Letting Date: Letting Time: Counties: | 360 July 23, 2009 10:30 A.M. SEQUOYAH | Contract ID: PCN: Projects: DBE/WBE Goals: Guaranty: Plan Price: Calendar Days: | 090382 20032(04) BRO-STIM(193)CO 0.00 5% OF BID TOTAL \$6.50 120 |
| Contract Desc | | PPROACHES — CO | UNTY ROAD (NS-467): OVER PRAIRIE CREEK, 1.5 CT LENGTH = 0.188 MILES |

| Call Order: Letting Date: Letting Time: Counties: | 380 July 23, 2009 10:30 A.M. SEQUOYAH | | Contract ID: PCN: Projects: DBE/WBE Goals: Guaranty: | 5% OF BID TOTAL |
|--|---|------------------------------|---|---|
| Contract Desc | ription: | SAFETY IMPRO EXTEND EAST. | Plan Price: Calendar Days: VEMENT (CABLE E | \$21.68 60 3ARRIER) — I-40: BEGIN AT MILEPOST 293 AND |
| Call Order: Letting Date: Letting Time: Counties: | Letting Date: July 23, 2009 Letting Time: 10:30 A.M. Counties: SEQUOYAH Contract Description: RESURFACE (A | | Contract ID: PCN: Projects: DBE/WBE Goals: Guaranty: | 090471 26006(04) PLHD-168E(194)DC 0.00 5% OF BID TOTAL |
| Contract Desc | | | | \$0.00 10/31/09 D. (SEQUOYAH REFUGE ROAD): BEGIN 2.0 MILES TO HEZEKIAH CREEK BRIDGE. PROJECT LENGTH |
| Call Order: Letting Date: Letting Time: Counties: | 420 July 23, 2 10:30 A.N STEPHEN | Л. NS | Contract ID: PCN: Projects: DBE/WBE Goals: Guaranty: Plan Price: Calendar Days: SPHALT) — CO. RD | 090488 25559(04) STP-169C(153)CO 5.00 5% OF BID TOTAL \$4.34 60 . (EW-174): BEGIN 1.0 MILE EAST OF US-81/SH-7A |
| | | | | IGTH = 4.022 MILES |
| Call Order: Letting Date: Letting Time: Counties: | 440 July 23, 2 10:30 A.M TULSA | | Contract ID: PCN: Projects: DBE/WBE Goals: Guaranty: Plan Price: | 090489 19615(04) CIRB-172C(206)RB 0.00 5% OF BID TOTAL \$13.01 |
| Contract Desc | | | | 270 RIDGE — CO. RD. (EW-54/E. 56TH STREET): OVER 5-169. PROJECT LENGTH = 0.739 MILES |

| Call Order: Letting Date: Letting Time: Counties: | 442 July 23, 2009 10:30 A.M. OSAGE TULSA | | Contract ID: PCN: Projects: DBE/WBE Goals: Guaranty: Plan Price: | 090544 26697(04), 26697(06) STP-STIM(278)IG, STP-STIM(422)IG 0.00 5% OF BID TOTAL \$0.00 |
|--|---|--|---|---|
| Contract Desc | ription: | | EXT N. ĆITY ST (E | 45 ST (WILLOW ROAD): BEG 200 FT N OF EUCHEE . 2ND ST): BEG 184 FT W. OF MAIN ST, EXT E. |
| Call Order: Letting Date: Letting Time: | 444 July 23, 1 10:30 A. | | Contract ID: PCN: | 090545 26700(04) |
| Counties: | TULSA | | Projects: DBE/WBE Goals: Guaranty: Plan Price: | STP-STIM(281)IG 0.00 5% OF BID TOTAL \$61.77 |
| Contract Desc | ription: | BLVD): FROM C | | 120 D TRAFFIC SIGNALS — CITY STREET (MOHAWK E, EXTEND EAST TO HARTFORD AVENUE IN THE H = 0.532 MILES |
| Call Order: Letting Date: Letting Time: | etting Date: July 23, 2009 etting Time: 10:30 A.M. | | Contract ID: PCN: | 090543 26706(04) |
| Counties: | | | Projects: DBE/WBE Goals: Guaranty: Plan Price: | STP-STIM(287)IG 0.00 5% OF BID TOTAL \$37.93 |
| Contract Description: PAVEMENT REF 129TH EAST AV | | Calendar Days: HABILITATION (ASP ENUE, EXTEND EA | 180 HALT) — CITY STREET (E 31ST S STREET): FROM ST. PROJECT LENGTH = 0.79 MILES | |
| Call Order: Letting Date: Letting Time: | 450 July 23, 1 10:30 A. | | Contract ID: PCN: | 090542 26807(04) |
| Counties: | WOODV | VARD | Projects: DBE/WBE Goals: Guaranty: Plan Price: | SAP-177E(105) 0.00 5% OF BID TOTAL \$0.00 |
| | | | Calendar Days: SPHALT)— PARK R ROJECT LENGTH = | 30 OAD: MULTIPLE LOCATIONS AT BOILING SPRINGS = 1.20 MILES |

| Call Order: Letting Date: Letting Time: | 460 July 23, 2009 10:30 A.M. LEFLORE | | Contract ID: PCN: | 090491 26390(05) |
|---|---|-------|---|--|
| Counties: | | | Projects: DBE/WBE Goals: Guaranty: Plan Price: Calendar Days: | SSR-140A(177)SR 0.00 5% OF BID TOTAL \$0.00 90 |
| Contract Desc | ription: | · · · | - | 59: BEGIN AT THE SH-112 JCT., EXTEND NORTH. |
| Call Order: Letting Date: Letting Time: | 480 July 23, 10:30 A. | | Contract ID: PCN: | 090492 24793(04), 25433(04) |
| Counties: | MAJOR | | Projects: DBE/WBE Goals: Guaranty: Plan Price: | SBR-147C(131)SB, SBR-147C(140)SB 0.00 5% OF BID TOTAL \$36.84 |
| • | | | Calendar Days: BILITATION — SH-8: ER INDIAN CREEK, | \$30.04 130 OVER DEEP CREEK, 2 MILES NORTH OF BLAINE JUST SOUTH OF US-60 IN RINGWOOD. PROJECT |



List of Debarred and/or Suspended Contractors for ODOT's Projects on this month's letting:

The following companies and/or individuals are not permitted to submit bids, provide services as a subcontractor, supply materials, or otherwise participate in any project let by ODOT.

| Name of Company and Individual | Suspended | Debarred |
|---|---|----------------------------|
| J & N INTERNATIONAL COATINGS, INC. Ms. Nikoleta M. Tiliakos Mr. John D. Tiliakos Mr. Drossos J. Tiliakos 17130 Groeschke Road Houston, TX 77084 | | Х |
| KERRVILLE PAINTING COMPANY, INC. Mr. Nickolas Mouzakis 203 "G" Street, South Kerrville, TX 78028 | | Х |
| MBE, INC. Ms. Fani Gialousis Mr. Tony Gialousis Mr. Manuel Gialousis 426 South Florida Ave. P.O. Box 1292 Tarpon Springs, FL 34689 | Х | |
| GLOVER CONSTRUCTION COMPANY, INC. Mr. George Paul Glover P.O. Box 489 Muskogee, OK 74402 | X (suspended by FHWA) (pending debarment) | |
| PATTON CONSTRUCTION Mr. Alan Patton Rt. 2, Box 303 Tahlequah, OK 74464 | | X (Voluntary Exclusion) |
| SHANKS EXCAVATING COMPANY Jimmy "Dale" Shanks 204 North 4th Street P.O. Box 510 Webbers Falls, OK 74470 | | X (Voluntary Exclusion) |
| Mr. Gary Wayne Carr 318 Dog Wood Tahlequah, OK 74464 | | Х |
| Mr. Jerod Neil Smith 1309 Southwest 7 th Street Stigler, OK 74462 | | Х |

| | | | BID OPENING OF | 5 July 23, 2009 | AM | | | |
|----------------------|---|-------------|---|--|--------------------|-----------------|----------------|-------|
| Date: | | | Order Taken b | Order Taken by: | | | | |
| Contractor's Id No.: | | | No. Of Propos | sal(s): | | | | |
| Person Ordering: | | | □ Pickup | □ COD | □ Overnig | ht | | |
| Con | tractor's Name: | | | □ UPS | □ Mail | | | |
| Tele | ephone No: | | | □ Fed Ex # | ! : | | | |
| Phys | sical Address: | | | | | | | |
| Spec | ification Book Ordered: | | [| | | | | |
| # | County | Call No. | Project Number | JP | Sample Proposal | Bid Proposal | Plan Cost | X-sec |
| 1 | CANADIAN | 010 | STP-STIM(403)AG | 26741(04) | | \$50.00 | No Charge | 0 |
| 2 | CARTER | 015 | HSIPG-110N(221)TR | 26797(04) | | \$50.00 | No Charge | 0 |
| 3 | CLEVELAND | 016 | STP-STIM(302)AG | 26730(04) | | \$50.00 | No Charge | 0 |
| 4 | CLEVELAND | 017 | STP-STIM(401)AG STP-STIM(407)AG | 26739(04) 26745(04) | | \$50.00 | No Charge | 0 |
| 5 | CLEVELAND | 018 | STP-STIM(302)AG STP-STIM(401)AG STP-STIM(407)AG | 26730(04)C 26739(04)C 26745(04)C | | \$50.00 | No Charge | 0 |
| 6 | CLEVELAND | 019 | SAP-114E(250) | 26804(04) | | \$50.00 | No Charge | 0 |
| 7 | COMANCHE | 020 | BRO-116D(172)CO | 25287(04) | | \$50.00 | 7.00 + 0.59 | 3 |
| 8 | COMANCHE | 030 | HSIPG-116N(181)TR | 26798(04) | | \$50.00 | No Charge | 0 |
| 9 | CUSTER | 040 | IMG-0040-1(081)065TR | 24181(04) | | \$50.00 | 18.00 + 1.51 | 17 |
| 10 | GARVIN | 050 | BRO-125D(142)CO | 23531(04) | | \$50.00 | 12.00 + 1.01 | 3 |
| 11 | BEAVER / CIMARRON / ELLIS / HARPER / MAJOR / TEXAS / WOODWARD | 060 | HSIPY-130B(140)TR | 26336(04) | | \$50.00 | 44.00 + 3.69 | 0 |
| 12 | KIOWA | 080 | STP-138C(146)CI | 24594(04) | | \$50.00 | 18.00 + 1.51 | 0 |
| 13 | LEFLORE | 120 | HSIPG-140A(176)TR | 26663(04) | | \$50.00 | No Charge | 0 |
| 14 | PITTSBURG | 121 | HSIPG-161N(229)TR | 26664(04) | | \$50.00 | No Charge | 0 |
| 15 | LEFLORE / PITTSBURG | 122 | HSIPG-140A(176)TR HSIPG-161N(229)TR | 26663(04)C 26664(04)C | | \$50.00 | No Charge | 0 |
| 16 | LEFLORE | 130 | SAP-140E(182) | 26810(04) | | \$50.00 | No Charge | 0 |
| 17 | LOGAN | 140 | STP-142C(174)CO | 25596(04) | | \$50.00 | 4.00 + 0.34 | 0 |
| 18 | LOGAN | 160 | STP-STIM(300)AG STP-STIM(309)AG | 26728(04) 26737(04) | | \$50.00 | 8.00 + 0.68 | 0 |
| 19 | MCINTOSH | 180 | SSP-146C(049)SS | 20291(04) | | \$50.00 | 56.00 + 4.69 | 48 |
| 20 | MCINTOSH | 190 | SAP-146E(123) | 26805(04) | | \$50.00 | No Charge | 0 |
| 21 | MURRAY | 200 | BRO-STIM(430)CO | 22669(04) | | \$50.00 | 8.00 + 0.67 | 3 |
| 22 | MUSKOGEE | 220 | BRO-STIM(191)CO | 18449(04) | | \$50.00 | 8.00 + 0.67 | 4 |
| 23 | MUSKOGEE | 240 | SAP-151C(211) | 26661(04) | | \$50.00 | 10.00 + 0.84 | 0 |
| 24 | OKLAHOMA | 250 | OKCY-XTWN(003)TI | 17428(22) | | \$50.00 | 710.00 + 59.46 | 284 |

| | | | BID OPENING OI | F July 23, 2009 | AM | | | |
|----------------------|---|-------------|--|--|--------------------|-----------------|--------------|-------|
| Date: | | | Order Taken b | Order Taken by: | | | | |
| Contractor's Id No.: | | | No. Of Propos | sal(s): | | | | |
| Person Ordering: | | | 🗆 Pickup | □ COD | □ Overnig | ht | | |
| Con | tractor's Name: | | | □ UPS | □ Mail | | | |
| Tele | phone No: | | | □ Fed Ex # | <i>t</i> : | | | |
| | sical Address: ification Book Ordered: | | | | | | | |
| # | County | Call No. | Project Number | JP | Sample Proposal | Bid Proposal | Plan Cost | X-sec |
| 25 | OKLAHOMA | 255 | IMY-0040-4(423)149 | 20275(05) | | \$50.00 | 21.00 + 1.76 | 0 |
| 26 | OKLAHOMA | 260 | STP-155B(544)AG | 23364(04) | | \$50.00 | 25.00 + 2.09 | 8 |
| 27 | OKLAHOMA | 265 | STP-STIM(305)AG STP-STIM(308)AG STP-STIM(405)AG STP-STIM(416)AG STP-STIM(418)AG | 26733(04) 26736(04) 26743(04) 26754(04) 26756(04) | | \$50.00 | 4.00 + 0.34 | 0 |
| 28 | OKLAHOMA | 266 | STP-STIM(415)AG | 26753(04) | | \$50.00 | No Charge | 0 |
| 29 | OKLAHOMA | 267 | STP-STIM(305)AG STP-STIM(308)AG STP-STIM(405)AG STP-STIM(415)AG STP-STIM(416)AG STP-STIM(418)AG | 26733(04)C 26736(04)C 26743(04)C 26753(04)C 26753(04)C 26754(04)C 26756(04)C | | \$50.00 | 4.00 + 0.34 | 0 |
| 30 | OKLAHOMA | 273 | STP-STIM(408)AG | 26746(04) | | \$50.00 | No Charge | 0 |
| 31 | OKLAHOMA | 274 | STP-STIM(409)AG | 26747(04) | | \$50.00 | No Charge | 0 |
| 32 | OKLAHOMA | 275 | STP-STIM(414)AG | 26752(04) | | \$50.00 | No Charge | 0 |
| 33 | OKLAHOMA | 276 | STP-STIM(409)AG STP-STIM(414)AG | 26747(04)C 26752(04)C | | \$50.00 | No Charge | 0 |
| 34 | OKLAHOMA | 278 | STP-STIM(410)AG STP-STIM(411)AG STP-STIM(419)AG | 26748(04) 26749(04) 26757(04) | | \$50.00 | 7.00 + 0.59 | 0 |
| 35 | OKMULGEE | 285 | HSIPG-156A(167)TR | 26243(04) | | \$50.00 | 26.00 + 2.18 | 10 |
| 36 | OSAGE | 290 | SAP-157E(160) | 26806(04) | | \$50.00 | No Charge | 0 |
| 37 | PAWNEE | 300 | BRO-159D(053)CO | 22055(04) | | \$50.00 | 11.00 + 0.92 | 4 |
| 38 | POTTAWATOMIE | 320 | STP-163C(230)CO | 25506(04) | | \$50.00 | 4.00 + 0.34 | 0 |
| 39 | ATOKA / BRYAN / LEFLORE / MCCURTAIN / PITTSBURG | 330 | HSIPY-161B(225)TR | 26245(04) | | \$50.00 | 26.00 + 2.18 | 0 |
| 40 | SEQUOYAH | 360 | BRO-STIM(193)CO | 20032(04) | | \$50.00 | 6.00 + 0.50 | 2 |
| 41 | SEQUOYAH | 380 | IMG-0040-6(353)293TR | 24106(06) | | \$50.00 | 20.00 + 1.68 | 0 |
| 42 | SEQUOYAH | 400 | PLHD-168E(194)DC | 26006(04) | | \$50.00 | No Charge | 0 |
| 43 | STEPHENS | 420 | STP-169C(153)CO | 25559(04) | | \$50.00 | 4.00 + 0.34 | 0 |
| 44 | TULSA | 440 | CIRB-172C(206)RB | 19615(04) | | \$50.00 | 12.00 + 1.01 | 5 |

| | | | BID OPENING OF | July 23, 2009 | AM | | | | |
|------------------|-----------------------------------|-------------|------------------------------------|----------------------------|--------------------|-----------------|--------------|-------|--|
| Date: | | | Order Taken b | y: | | | | | |
| Con | tractor's Id No.: | | | No. Of Propos | al(s): | | | | |
| Person Ordering: | | | 🗆 Pickup | □ Pickup □ COD □ Overnight | | | | | |
| Con | tractor's Name: | | | □ UPS | 🗆 Mail | | | | |
| Tele | ephone No: | | | □ Fed Ex # | : | | | | |
| Spec # | ification Book Ordered: County | Call No. | Project Number | JP | Sample Proposal | Bid Proposal | Plan Cost | X-sec | |
| 45 | OSAGE / TULSA | 442 | STP-STIM(278)IG STP-STIM(422)IG | 26697(04) 26697(06) | | \$50.00 | No Charge | 0 | |
| 46 | TULSA | 444 | STP-STIM(281)IG | 26700(04) | | \$50.00 | 57.00 + 4.77 | 0 | |
| 47 | TULSA | 445 | STP-STIM(287)IG | 26706(04) | | \$50.00 | 35.00 + 2.93 | 0 | |
| 48 | WOODWARD | 450 | SAP-177E(105) | 26807(04) | | \$50.00 | No Charge | 0 | |
| 49 | LEFLORE | 460 | SSR-140A(177)SR | 26390(05) | | \$50.00 | No Charge | 0 | |
| 50 | MAJOR | 480 | SBR-147C(131)SB SBR-147C(140)SB | 24793(04) 25433(04) | | \$50.00 | 34.00 + 2.84 | 0 | |



OKLAHOMA DEPARTMENT OF TRANSPORTATION 200 N.E. 21st Street Oklahoma City, OK 73105-3204

Date _____

RE: REQUEST FOR JOINT VENTURE

Dear Contractor:

This form needs to be filled out prior to issuance of a bidding document as a joint venture. Each individual firm which is party to the joint venture must be prequalified with the Oklahoma Department of Transportation. Please indicate below the letting and project information, as well denoting the lead firm, which is the firm to whom ODOT will direct all correspondence and payments.

| Letting Date | Call Order # |
|--|---|
| County | J/P Number |
| Firms involved with the Joint Venture | |
| Lead Firm | 2nd Firm |
| Address | Address |
| | |
| FEI No | FEI No |
| We agree by our signatures that the firm indicated as the le | ead firm will be paid on behalf of the Joint Venture. |

| Signature | Signature | |
|-----------|-----------|--|
|-----------|-----------|--|

You may get any information regarding the bidding of projects, including this joint venture form, in our office or go to our website: <u>www.okladot.state.ok.us</u>

Should you have any questions concerning bidding as a joint venture with the Oklahoma Department of Transportation, please call me at (405)521-2625. To order the current letting's plans and proposals please call (405) 522-3474.

Sincerely,

Buin (Schutt

Brian E. Schmitt, P.E. Division Engineer Office Engineer Division

BES:mh