



MATCH LINE STA. 630+00

Phase 1  
Remove 185.85 S.Y.  
Gravel Drive  
Remove  
24" CMP & Headwall

635+00

N.E. 1/4 Sec. 9  
T-4-S, R-12-W

Remove  
1369.05 L.F. Fencing  
Left

Phase 1  
Remove 417.41 S.Y.  
Asphalt Paving

640+00

Phase 2  
Remove 2057.51 S.Y.  
Asphalt Paving  
Remove  
1823.91 L.F. Fencing  
Right

END CONSTRUCTION  
STA. 639+40

N.W. 1/4 Sec. 10  
T-4-S, R-12-W

DEMOLITION LEGEND	
PHASE 1	
PHASE 2	

Design	
Drawn	
Checked	
Approved	
Squad	GUERNEY

### DEMOLITION PLAN

STATE JOB No. 28036(04) Sheet No. 42