

- CONSTRUCTION FOR DETOURS
- CONSTRUCTION PHASE 1
- $\bar{E}=123.45$ PERMANENT FLOWLINE
- CONSTRUCTION PHASE 2
- $\bar{E}=123.45$ TEMPORARY FLOWLINE
- CONSTRUCTION PHASE 3

NOTE: EXISTING UTILITIES SHOWN AT AN ESTIMATED DEPTH OF 4.00' BELOW EXISTING GROUND AT THE SURVEYED HORIZONTAL LOCATION.

