GENERAL NOTES

SPECIFICATIONS:

COMPLY WITH THE REQUIREMENTS OF THE 2009 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION,
EXCEPT AS MODIFIED BY THE PLANS AND SPECIAL PROVISIONS.

PLANS:

CONSTRUCTION PLANS FOR THE EXISTING STRUCTURES MAY BE OBTAINED FROM OFFICE SERVICES DIVISION
OF THE OKLAHOMA DEPARTMENT OF TRANSPORTATION.

OFFICE SERVICES DIVISION

OKLAHOMA DEPARTMENT OF TRANSPORTATION
200 NE 21ST STREET

OKLAHOMA CITY, OKLAHOMA 73105

ASK FOR:
FAP-150"C"BR., US-64 OVER WEST NEGRO CREEK IN SEQUOYAH COUNTY.

VERIFICATION OF EXISTING CONDITIONS:

ALL DIMENSIONS OF THE EXISTING BRIDGE COMPONENTS SHOWN ON THE PLANS ARE APPROXIMATE. THE
CONTRACTOR SHALL VERIFY ALL DIMENSIONS NECESSARY TO COMPLETE THE PROJECT AS DESCRIBED AND
SHALL BE SOLELY RESPONSIBLE FOR THE ACCURACY THEREOF.

BIDDERS SHALL FULLY INFORM THEMSELVES OF THE NATURE OF THE WORK AND CONDITIONS UNDER WHICH
IT WILL BE PERFORMED. THE CONTRACTOR SHALL ADOPT METHODS CONSISTENT WITH GOOD CONSTRUCTION
PRACTICE AND SHALL TAKE ALL NECESSARY PRECAUTIONS TO PREVENT DAMAGE TO ANY EXISTING BRIDGE
STRUCTURE OR ROADWAY. ANY DAMAGE TO THE BRIDGE STRUCTURE OR ROADWAY DUE TO THE CONTRACTOR'S
NEGLIGENCE SHALL BE REPAIRED AT THE CONTRACTOR'S EXPENSE, TO THE SATISFACTION OF THE ENGINEER.

EXPOSURE OF DETERIORATED STRUCTURAL STEEL:

IF ANY DETERIORATED STRUCTURAL STEEL IS EXPOSED DURING SAND BLASTING, THE CONTRACTOR SHALL
BE RESPONSIBLE FOR NOTIFYING THE ENGINEER, WHO IN TURN SHALL NOTIFY THE BRIDGE ENGINEER AS TO THE
EXTENT OF THE DAMAGE. THE BRIDGE ENGINEER SHALL DETERMINE IF ANY REPAIRS ARE NECESSARY AND IF SO,
WHAT METHOD OF REPAIR SHALL BE USED.

REMOVED MATERIAL:

ALL MATERIAL AND DEBRIS REMOVED DURING THIS PROJECT SHALL BECOME THE PROPERTY OF THE
CONTRACTOR AND SHALL BE DISPOSED OF IN A MANNER APPROVED BY THE ENGINEER.

CLEANING BRIDGE SEATS AND PIER CAPS:

ALL BRIDGE SEATS AND PIER CAPS SHALL BE SWEPT CLEAN OF ALL DEBRIS. ALL COSTS FOR CLEANING THE
BRIDGE SEATS AND PIER CAPS SHALL BE PAID FOR IN OTHER ITEMS OF WORK.

LANE CLOSURE:
THE ENGINEER RESERVES THE RIGHT TO PROHIBIT LANE CLOSURES DURING HOLIDAYS OR SPECIAL EVENTS.

PAY ITEMNOTES

(1) PAINT REMOVAL AND PAINTING STRUCTURAL STEEL (BRIDGE "A"):

ALL STRUCTURAL STEEL OF BRIDGE "A" INCLUDING BEAMS, DIAPHRAGM COMPONENTS, CONNECTION
ASSEMBLIES, BEARING ASSEMBLIES, DRAIN PIPES, AND ANY STEEL USED FOR REPAIRS SHALL BE CLEANED AND
PAINTED. A QP-2 WILL BE REQUIRED FOR THIS PROJECT. ALTERNATIVELY, THE CONTRACTOR MAY HAVE
PERSONNEL WITH SSPCC-3 SUPERVISOR/COMPETENT PERSON TRAINING FOR DELEADING OF INDUSTRIAL
STRUCTURES. IF THE CONTRACTOR ELECTS TO USE THE C-3 TRAINING, THEY MUST PROVIDE A CURRENT
CERTIFICATE SHOWING SUCCESSFUL COMPLETION OF THE C-3 TRAINING. THE CERTIFICATE MUST BE PROVIDED
WITH THEIR BID PROPOSAL OR NOT LATER THAN THE WEDNESDAY FOLLOWING THE BID LETTING. IN ADDITION, THE
SUPERVISOR WITH THE C-3 LEAD TRAINING WILL BE REQUIRED TO BE PRESENT AT THE PROJECT SITE THE ENTIRE
TIME THAT DELEADING OPERATIONS ARE TAKING PLACE ON THE PROJECT SITE. THE EXISTING PAINT SYSTEM
CONTAINS LEAD PAINT.

THE WEIGHT OF STRUCTURAL STEEL TO BE PAINTED FOR THE BRIDGES WAS ESTIMATED FROM THE EXISTING
BRIDGE PLANS AND OBSOLETE STANDARDS LISTED THEREIN. THE STATE ASSUMES NO RESPONSIBILITY FOR THE
ACCURACY THEREOF. NO COMPENSATION WILL BE ALLOWED FOR ERRORS IN THE ESTIMATED WEIGHT. THE
ESTIMATED WEIGHT. THE ESTIMATED WEIGHTS OF STRUCTURAL STEEL FOR THE BRIDGES ARE:

BRIDGE "A": 7,200 POUNDS (APPROXIMATELY 2,849 SF.)

ESTIMATED WEIGHTS AND AREAS ARE PROVIDED FOR CONTRACTOR'S CONVENIENCE. ACTUAL QUANTITIES
MAY VARY.

ALL COSTS INCLUDING LABOR, EQUIPMENT, MATERIAL, AND INCIDENTALS NECESSARY TO COMPLETE THE
WORK DESCRIBED ABOVE AND AS SHOWN IN THE PLANS SHALL BE INCLUDED IN THE LUMP SUM PRICE BID FOR
"PAINTING EXISTING STRUCTURE" AND THE LUMP SUM PRICE BID FOR "COLLECTION AND HANDLING OF WASTE".

ENVIRONMENTAL MITIGATION NOTES

404 PERMIT AND DEQ STORM WATER PERMIT REQUIREMENTS OVER WATERS:

IF THE CONTRACTOR ELECTS TO BUILD A WORK ROAD(S) WITHIN THE LIMITS OF THE CHANNEL IN ORDER TO
PERFORM WORK, THE CONTRACTOR WILL BE RESPONSIBLE FOR EFFECTIVE EROSION AND SEDIMENT CONTROL IN
ACCORDANCE WITH THE CORPS OF ENGINEERS 404 PERMIT WHICH IS INCLUDED IN THE CONTRACT.

IF THE AREA OF DISTURBANCE IS (1) OR MORE ACRES AND IS NOT ALREADY COVERED BY A DEQ PERMIT, THE
CONTRACTOR WILL BE REQUIRED TO OBTAIN A DEQ STORM WATER CONSTRUCTION PERMIT WHICH WILL INCLUDE
AN APPLICATION (NOTICE OF INTENT) TO DEQ PRIOR TO EARTH DISTURBING ACTIVITIES, A STORM WATER
POLLUTION PREVENTION PLAN AND THE INSTALLATION AND MAINTENANCE OF EROSION AND SEDIMENT CONTROLS.

ALL TEMPORARY WORK ROADS MUST BE REMOVED IN THEIR ENTIRETY AND THE AFFECTED AREAS RETURNED
TO PRECONSTRUCTION CONDITIONS. IN ADDITION, THE CONTRACTOR WILL BE RESPONSIBLE FOR PERMANENT
STABILIZATION MEASURES AFTER REMOVAL OF THE WORK ROAD(S). ALL COSTS ASSOCIATED WITH THE
CONTRACTORS' WORK ROAD INCLUDING A DEQ PERMIT, EROSION AND SEDIMENT CONTROLS AND PERMANENT
STABILIZATION, ETC. WILL BE THE RESPONSIBILITY OF THE CONTRACTOR.

GOOD-HOUSEKEEPING REQUIREMENT:

MATERIAL STORAGE, CHEMICAL STORAGE, TRASH, SANITARY FACILITIES, ETC. SHOULD BE LOCATED NO
CLOSER THAN 50 FEET FROM THE BANK OF ANY WATERS IN ORDER TO PROTECT WATER QUALITY.

DEBRIS SHALL NOT BE BURIED WITHIN LIMITS OF RIGHT-OF-WAY.

/\ BAT BRIDGE REMOVAL/MODIFICATION NOTE:

AN INSPECTION OF BRIDGE NBI# 03703 WAS MADE ON 6/26/2016. THERE WAS NO EVIDENCE THE BRIDGE WAS
BEING USED BY BATS. THIS INSPECTION IS GOOD FOR THE 2016 ACTIVE SEASON ONLY. BRIDGE REPAIRS NEED TO BE
COMPLETED BY MARCH 31, 2017. IF THE BRIDGE REPAIR IS NOT COMPLETED BY MARCH 31, 2017, THE RESIDENT
ENGINEER SHALL CONTACT THE ODOT BIOLOGIST (521-25156) TO SCHEDULE ANOTHER INSPECTION. IF THE
INSPECTION IS NEGATIVE THE PROJECT MAY PROCEED. IF THE INSPECTION IS POSITIVE AN ACOUSTIC SURVEY MAY
BE SCHEDULED BETWEEN MAY 15 AND AUGUST 15. IF LISTED BAT SPECIES ARE DETECTED, THE ODOT BIOLOGICAL
RESOURCES PROGRAM WILL CONSULT WITH THE US FISH AND WILDLIFE SERVICE, AND THE PROJECT MUST BE
CONDUCTED BETWEEN NOVEMBER 16 AND MARCH 31ST. ANY DELAY DUE TO THIS WILL NOT BE COMPENSATED.

/\ MIGRATORY BIRD NOTES:

MIGRATORY BIRDS ARE PROTECTED BY THE FEDERAL MIGRATORY BIRD TREATY ACT. THESE BIRDS
COMMONLY USE BRIDGES AND CULVERTS FOR NESTING. THE NESTING SEASON FOR THE BIRDS RUNS FROM APRIL 1
TO AUGUST 31. ANY ACTIVITIES WHICH WOULD DESTROY ACTIVE NESTS OR HARM EGGS OR BIRDS WOULD VIOLATE
THE MIGRATORY BIRD TREATY ACT. MIGRATORY BIRD USE OF BRIDGE NBI# 03703 HAS BEEN OBSERVED DURING THE
INITIAL SURVEY CONDUCTED AS PART OF THE BIOLOGICAL STUDIES IN 2016. MIGRATORY BIRDS MAY OCCUPY THIS
STRUCTURE IN FUTURE NESTING SEASONS. THE RESIDENT ENGINEER WILL EVALUATE THE CONTRACTOR'S
PROPOSED WORK METHODS AND CONCLUDE WHETHER THE PROPOSED WORK WOULD POSE DISRUPTION TO ANY
NESTING BIRDS BEFORE WORK NEAR THE STRUCTURE IS AUTHORIZED. IF THE PROPOSED WORK WILL HARM ANY
NESTING BIRDS, THE BRIDGE MAY BE NETTED PRIOR TO APRIL 1 OR THE WORK DELAYED UNTIL THE NESTING SEASON
IS COMPLETE. METHODS OTHER THAN NETTING MUST BE PRE-APPROVED BY THE ODOT BIOLOGIST.
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THIS PROJECT IS MANDATORILY TIED WITH 27954(04)
AND 27955(04). THE PRICE BID FOR 27954(04) SHALL
INCLUDE ALL COSTS OF MOBILIZATION REQUIRED FOR
27954(04), 27955(04) AND 31695(04).

PAY QUANTITIES

0200 BRIDGE 'A'- NBI 03703 - US-64 OVER WEST NEGRO CREEK

ITEM DESCRIPTION UNIT | QUANTITY
512(A) 1323 | PAINTING EXISTING STRUCTURES (1 | LSum 1.00
512(B) 6303 | COLLECTION & HANDLING OF WASTE (1 | LSum 1.00

BRIDGE "A"
US-64 OVER WEST NEGRO CREEK

GENERAL NOTES AND SUMMARY
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