


PHASE 3: SKELLY

SHEET ESTIMATE #5		
STA. 10+00.00 TO STA. 50+00.00		
UNCL. EXCAV.	9676	C.Y.
BORROW (+15%)	610	C.Y.
UNCL. BORROW	-	C.Y.
EXCESS EXCAV.	9066	C.Y.



* EXCESS EXCAVATION USED TO REDUCE UNCLASSIFIED BORROW SHEET ESTIMATE 10



PHASE 3: 153RD

SHEET ESTIMATE #6		
STA. 10+00.00 TO STA. 12+00.00		
UNCL. EXCAV.	283	C.Y.
BORROW (+15%)	0	C.Y.
UNCL. BORROW	0	C.Y.
EXCESS EXCAV.	283	C.Y.

* EXCESS EXCAVATION USED TO REDUCE UNCLASSIFIED BORROW SHEET ESTIMATE 10



DESIGN	MDF	8/12
DRAWN	TML	8/12
CHECKED	KMM	6/16
APPROVED		
SQUAD	GARVER	

TULSA & ROGERS COUNTIES

MASS HAUL DIAGRAMS
(SHEET 3 OF 9)

STATE JOB NO. 21899(04) SHEET NO. 30