


FED. ROAD DIST. NO.	STATE	JOB PIECE NO.	FISCAL YEAR	SHEET NO.	TOTAL SHEETS
6	OKLA.	21899(04)			
DESCRIPTION					DATE

PHASE 9: I-44

SHEET ESTIMATE #15
STA. 750+00.00 TO STA. 830+00.00

UNCL. EXCAV.	37927	C.Y.
BORROW (+15%)	13321	C.Y.
UNCL. BORROW	-	C.Y.
EXCESS EXCAV.	24606	C.Y.

* EXCESS EXCAVATION USED TO REDUCE UNCLASSIFIED BORROW SHEET ESTIMATE 18





PHASE 9: RAMP B

SHEET ESTIMATE #16
STA. 759+77.00 TO STA. 768+73.00

UNCL. EXCAV.	4457	C.Y.
BORROW (+15%)	326	C.Y.
UNCL. BORROW	-	C.Y.
EXCESS EXCAV.	3730	C.Y.

* EXCESS EXCAVATION USED TO REDUCE UNCLASSIFIED BORROW SHEET ESTIMATE 18



DESIGN	MDF	8/12	TULSA & ROGERS COUNTIES
DRAWN	TML	8/12	
CHECKED	KMM	6/16	
APPROVED			
SQUAD	GARVER		

**MASS HAUL DIAGRAMS
(SHEET 8 OF 9)**

STATE JOB NO. 21899(04) SHEET NO. 35